TENDER FOR ELECTRICAL WORK BRANCH, DOMMASANDRA, BENGALURU, BENGALURU EAST
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Regional Office: Bengaluru (E )

TENDER DOCUMENT

FOR
PROPOSED ELECTRICAL WORK

O BRANCH & ATM, DOMMASANDRA, BENGALURU, BENGALURU RO EAST.

APPROVED / EMPANELLED CONTRACTORS OF UNION BANK OF INDIA MAY KINDLY PLACE
THEIR TENDER AT

REGIONAL OFFICE, BENGALURU EAST, UNION BANK OF INDIA

Last date and Time for 09.06.2026 up to 3.00 PM
receiving of sealed Tender bids
Time and Date of opening of 09.06.2026, 3.30 PM
Tender
Place of opening of Tender Deputy General Manager
Union Bank of India, Regional Office, Bengaluru East
Kasturbha Road, Bengaluru 5600 03.

Website: www.unionbankofindia.co.in
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NOTICE INVITING TENDER
To,
Dear Sir,
Subject: Tender for Electrical works, Branch & ATM, Dommasandra, Bengaluru., Bengaluru East
1) Sealed, Tender for Electrical works for Branch & ATM, Branch, Dommasandra, Bengaluru, Bengaluru East,
as per following details:
Name ofthe Work: ELECTRICAL WORKS FOR BRANCH & A’I-‘M, DOMMASANDRA, BENGALURLJ,
BENGALURU
EAST
2) Earnest Money Deposit: Bidders must submit “Bid Securing Declaration [Form” along O
with bid. The format of'the same is annexed.
3) Period of Completion: 30 days from the date of allotment/work order
4) Liquidated damage for non- 1.0% of the contract value per week subject to & maximum of 10%
completion of work on time: of Contract Valve
5) Defect Liability period: 12 months (Twelve months) from the date of virtual completion as certified by
Architect/employer)
6) Retention amount for 12 months 4% Of the total bill
7) Performance security amount 3% of the total bid amount of successfu! bidder
8) Period of submitting the final bill: 07 days from the date of completion e
9) Date Ofissue of Tender: 26.05.2026

10) Last date of submission of Tender:

11) Date &Time and Place of opening the

TENDER FOR ELECTRICAL WORK BRANCH, DOMMASANDRA, BENGALURU, BENGALURU EAST

tender:

09.06.2026, up to 3.00 PM
09.06.2026, 3.30 PM,

Deputy General Manager
Union Bank of India, Regional Office, Bengalurn East
Kasturbha Road, Bengaluru 5600 03.
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TENDER FOR ELECTRICAL WORK BRANCH, DOMMASANDRA, BENGALURU, BENGALURU EAST

GENERAL CONDITIONS

1. Sealed tenders should be addressed to Chief Manager, (Operations) Regional Office, Bengaluru, East
and superscripted NAME OF WORK - ELECTRICAL WORKS FORBRANCH & ATM,
DOMMASANDRA, BENGALURU should reach the office before 03.00 P.M. on
09.06.2025

2. No tenders shall be received after 03.00 PM.on  09.06.2026 and the tenders shall be opened on the same
day at 03:30P. M. unless otherwise informed. In case the due day is Banking Holiday, the Tender will be opened on
next working day at same time as otherwise scheduled.

3. Any clarification (in writing) whatsoever shall be sought from the Architect, minimum two days before the tender
submission date.

4. The tenders shall remain valid for a period of 30 Days from the date of opening of tenders. The bank reserves
the right to accept or reject any or all the tenders without assigning any reason to do so.

5. The tenders should quote the rates in figures as well as in words.

6. Allerasures and alterations made while filling the tender must be attested by initials of tenderer. Overwriting of
the figures is not permitied.

Q The UBI, Regional Office, Bengaluru East, Union Bank of India, Bengaluru reserves the right to reject any or all
the tenders, accept part of any tender or entrust the entire work to any contractor or divide the work to more
than one contractor (item wise) without assigning any reason or giving any explanation. The rates quoted by
the contractor shall hold good for this bifurcation and no compensation shall be paid on this account.

8. Joint tenders shall not be considered. .

9. On receipt of intimation from the Bank, the acceptance of his tender, the tenderer within 3 working- days
should submit his acceptance of the work order. If the successful tenderer fails to undertake the work, the
eamest money deposited by him shall be forfeited and acceptance of his tender may be withdrawn.

10. The rates quoted in the tender shall include all charges of materials, shifting of fumiture, scaffolding / ladder, lift
up and down, mechanical transportation, loading, unloading, any or special tools and plants, railway freight,
labour, taxes etc. 1t shall also take care of all conditions and fluctuation in the material and labour rates, excise
duty, sales tax, trade tax, GST, cartage, octroi and any other taxes or expenditure for camrying out the work.

11. The rates quoted in the tender shall also include the charges for camying out various types of laboratory /
site tests for different types of materials.

12. The contractor shall arrange water and electricity to complete the work.

13. No escalation in rates shall be allowed under any circumstances.

The successful tenderer is bound to carry out entire work within the period stipulated in the Appendix. The
tenderer shall have to pay liquidated damages for non-completion of job within the stipulated period at the
rate of 1% of the contract value for every month of delay up to 6 months and 2% for every month, thereafier.

15. The liquidated damages mentioned above may not be enforced ifthe contractor applies for extension of time
mentioning the reasons for extension. Extension of fime in days shall be granted by the Bank ifit is proved that
the contractor is not at fault for extending the work beyond the stipulated date of completion.

16. The successfitl tendeter is bound to carry out items of work necessary for completion of the job even though
the same are not included in the schedule of quantity. Rates of extra items shall be derived from the
tender. In case the rates do not exist in the tender and extra item is not like tender item, then the rates
shall be worked out on the prevailing market cost of material and labour, including wastage plus 10%
towards tax and Contractor’s profit.

17. The Contractor must co-operate with other contractors appointed by the Bank so that entire work shall
proceed smoothly with least possible delay and to the satisfaction of the Bank

18. The Contractor shall remove all melba / waste / debris etc. wash and clean the floors regularly at his own
cost and hand over the site in proper manner on the completion of work.
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TENDER FOR ELECTRICAL WORK BRANCH, DOMMASANDRA, BENGALURU, BENGALURU EAST
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TENDER FOR ELECTRICAL WORK BRANCH, DOMMASANDRA, BENGALURU, BENGALURU EAST

19. The tenderer is advised to visit the site and acquaint himself with the site conditions, making his own
arrangement for storing material at site, liff, cartage, etc.

20, The initial security deposit shall be made, @ 3% of the accepted contract value, by the successful tenderer
within 7 days of acceptance of his tender through Bank Draft in favor of Union Bank of India Payable at
Bengaluru

21. The successful tenderer shall have to enter into an agreement with the Bank.

22. The retention money as applicable from the interim payments made to the contractor and shall be retained for
defects liability period (as mentioned in the Appendix) and shall be released afler the defect’s liability
period, provided no defects are noticed during the period. This retention money along with the initial security
deposit would make the security deposit to be deposited by the contractor for 12 months after work completion,

23, The contractor shall attend to all defects noticed during defects liability period. Ifthe contractor fails to attend
to the defects, these defects shall be rectified by the Bank and the expenditure incurred on this account shall
be recovered from the security deposit.

24, The contractor shall make adequate arrangements for the watch and ward of his material and shall ensure
safety, breakage and any theft of materials fixed or unfixed by him or other subcontractors.

5. The work executed should be approved by the Bank and the contractor shall rectify any bad workmanship
é pointed out at any stage and remove from site all the rejected materials immediately.

26. The contractor shall be responsible for the application of labor laws, compensation for injury and
accident to person, whether employed by him or by his sub-contractor.

27. The contractor shall take necessary precautions for camying out the work, avoiding any damage to
structures/decorative parts of the property. The contractor shall rectify any damage done at his cost.

28. The contractor shall ensure that workmen employed by him for execution of work are suitably covered against
Workmen’s Compensation Act and that all liabilities arising out of Workmen’s Compensation Act, ESIS and
other legislative enactment application to such works and workmen shall be to the contractor’s account. The
contractor shall also ensure that he has gone under the cover of all sorts of insurances that are subject to the
said job, before commencing the job.

29. Furnishing, Civil, Water Supply &Sanitary, Electrical and Demolition works shall be carried out as per
drawings / specifications and to the entire satisfaction of the Bank

30. The contractor shall give due notice to the Bank to check measurements of any work which is likely to be
hidden before covering the same.

31. The contractor shall submit running bills for the value of work done not less than interim payment (as
mentioned in the Appendix) mentioning fill nomenclatures of items, rates, amount, measurements sheets,
reasons for part rates claimed, ifany.

C.j. In case of non-completion or delay in completion of work or removal of defects intime, the bank shall be free to
appoint another agency to get the job done at the contractor’s risk and cost.

33. For fixed as well as loose furniture, rates quoted by the contractor shall be inclusive of all taxes, including sales
tax, trade tax, octroi, transportation etc. and no extra amount shall be paid on this account.

34. Income tax at the rate as applicable from time to time) of the bill amount shall be deducted at source from the
contractor’s bill and shall be deposited with the LT.O. as per rules.

35, Bank may delay the progress of work without, in any way, vitiating the contract and grant such extension of
time for the commencement / completion of the contract as it may think proper and sufficient in consequence of
such delay and the contractor shall not make claim for compensation or damage in relation thereof.

36. The contractor shall not execute any extra item without the Bank’s permission in writing.

37. The quantities mentioned in the schedule of quantities are approximate. Payment shall be made on actual work
done by the contractor. However, the contractor should not deviate from the quantity without the bank’s
permission.

38. Conditional tenders quoted by the tenderer are liable to be rejected.
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TENDER FOR ELECTRICAL WORK BRANCH, DOMMASANDRA, BENGALURU, H

ENGALURU EAST

39. The Bank has a right to alter the nature of the work and to add or omit any items of work or to have the

option of the same carried out departmentally or otherwise and such alterations or
out without prejudice to this contract.

ariations shall be carried

40. In case the making of material mentioned is not available at the time of execution of the work, the

alternative making of materials shall be approved by the Bank before its use.
41. The Bank has theright to terminate the contract if the contractor abandons the work
and complete the work intime or fails to abide by the contract conditions.

or fails to commence

42. Arbitration ~ In case of any dispute between Bank &contractor, the decision taken by the arbitrator who shall

be appointed by the Regional Office Bengaluru East, Bengaluru, Union Bank o

hndla, shall be final.

43. The contractor shall have to BUY BACK the dismantled items. The particulars, quamlty etc. of the said items

shall be provided by the Bank later,

44, The MSEs provide tender documents free of cost and are exempted from payment of earnest money,

subjected to fumishing of relevant valid cedifcate of MSME registration for claiming e3

(CONTRACTOR}

.emphon
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TENDER FOR ELECTRICAL WORK BRANCH, DOMMASANDRA, BENGALURU, BENGALURU EAST

SUPPLEMENTARY CONDITION

INDEMNITY

On the acceptance of his tender, the contractor will be required to execute an
Indemnity Bond with-in 10 days of issue of work order in favor of the Bank against third
party claims, civil or criminal complaints, site mishaps and other accidents or disputes,
against any damages, loss or expenses due to or resulting from any negligence or breach of
duty on the part of the contractor, his subcontractors or his employees and agents
etc., as per the appropriate Indemnity Bond attached.

It will also be covered by labour laws of the Govt. of India..

Any other conditions suggested by the Bank may be added subsequently.

O
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TENDER FOR ELECTRICAL WORK BRANCH, DOMMASANDRA, BENGALURU, BENGALURLJ EAST

INDEMNITY BOND

(On Non-Judicial Stamp Paper of Rs. 100/-)

KNOW all men by these presents that I/We

do hereby

execute Indemnity Bond in favour of the Union Bank of India on this

day of

2025/ 2026

WHEREAS Union Bank of India, (address of the office)

, have

appointed as
their Proposed Union Bank of India Project at

THIS DEED WITNESS AS FOLLOWS:

I/We

the Contractors for

hereby do

Indemnify and save harmless Union Bank of India, |

against O

I. Any third-party claims, civil or criminal complaints/liabilities, sit¢ mishaps and other

accidents or disputes and/or damages occurring or arising out of any mishaps at the site
due to faulty work, negligence or for violating any law, rules and regulations in force, for
the time being while executing/executed works by me/us.

. Any damages, loss or expenses due to or resulting from any negligence or breach of duty
on the part of me/us or my subcontractor’s, if any, servants or agents

. Any claim by an employee of mine/ours or of sub-contractors if any, under the Workmen's
Compensatlon Act and Owners Liability Act, 1939 or any other law, rules and regulations
in force for the time being and any Acts replacing and/or amending|the same or any of
the same as may be in force at the time and under any law in respect of injuries to
persons or property arising out of and in the course of the execution of the contract work
and/or arising out of and in the course of employment of any workman/employee

Any act or omission of mine/ours of sub-contractor’s if any, our/their servants or agents

which may involve any loss, damage, liability, civil or criminal action.

IN WITNESS WHEREOF THE

has set his/their

hand on this day of 20

SIGNED AND DELIVERED BY THE NAME AND ADDRESS

AFORESAID (Cont

I The Presence of Witness

ractor)
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TENDER FOR ELECTRICAL WORK, DOMMASANDRA, BENGALURU, BENGALURU EAST

TENDER FORM
To,

Deputy General Manager
Union Bank of India, Regional Office, Bengaluru East
Kasturbha road, Bengaluru-560003. .

Email: pnd.robengalurueast@unionBankofindia.com

Electrical Works For Branch & ATM. Branch, Dommasandra
, Bengaluru, Bengaluru East

Sir,
1. We have read and examined the following documents as received by us:

a) Notice Inviting Tender

b) Instructions to Tenderers
c) Conditions of Contract.

d) Supplementary Conditions.
e) Technical Specifications

f) Schedule of Quantities.

Further to the above, we have visited and examined the site of the proposed works
and have acquired the requisite information relating thereto as affecting the tender
invited by Bank.

2. We agree that any other terms or conditions of contract or any general
reservation which may be printed on any correspondence emanating from us in
connection with this tender or with any contract resulting from this tender shall
not be applicable to this tender or to the contract,

3. We have obeyed the rules about confidentiality of tenders and will continue to
do so if they apply.

4. We are enclosing along with our tender an earnest money of
Rs, (Rupees only)} favoring Union Bank
of India, payable at Bengaluru (Pay Order No.------- dated -----—---—- drawn on -

). We hereby agree that this sum shall be forfeited by Union

Bank of India in the event of our tender being accepted and if we fail to

execute the contract when called upon to do so.

5. Subject to and in accordance with paragraphs 2&3 above and the terms and
conditions contained or referred to in the documents listed in paragraph 1,
we agree and offer to execute all the Works referred to in the said
documents upon the terms and conditions contained or referred to therein and
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TENDER FOR ELECTRICAL WORK, BRANCH, DOMMASANDRA, BENGALRURUJ, BENGALURU EAST

to carry out such deviations as may be ordered to be valued as per the
conditions of contract.

We undertake to complete and deliver the whole of thg works within a
period i.e.; 15 Days as specified in the contract and further confirm that
the time allowed for completion is adequate. Time allowed for completion
of entire job or part job assigned shall be reckoned from tle fifth day of the
date of acceptance of work order. We shall be under the Iobligation to pay
the sum as stated in the contract for every day that the works shall remain
incomplete, damages as compensation subject to the conditions of the
contract relating to extension of time.

We agree to deposit 3% of the total contiract value as Performance
Security Deposit by way of DD/PO in favour of UNION BANK OF INDIA,
payable at Bengaluru. This amount shall be released after virtual completion
of the work, We further agree for a deduction of 10% from fthe running bill as
retention money till 12 months.

The Bank is at liberty to accept or reject any tender, without assigning
any reasons whatsoever.

The work may be split up in the first instance as per the requirements of the
Bank. But it may be split up into more parts or parts combined if so desired
by the Bank without assigning any reasons whatsoever. We will not have any
claim either for loss of profit or revision in rates.

10.We are aware that the quantities of work indicated] in the bill of

quantities are approximate, may vary to any extent, even it may be
omitted; we will not have any claim of any kind against the Bank.

Signed in the capacity of duly authorized to sign tenders for and on behalf of

Address  civivicimicininininine Telephone Na.covevimnsnndinenns

rem

--------------------------

............................ Date:
Fax No.

Union Bank of India




TENDER FOR ELECTRICAL WORK, BRANCH, DOMMASANDRA, BENGALURU, BENGALURU EAST

Bid Securing Declaration Form

Date:
Tender No.

To (insert complete name and address of the purchaser)

1/We, the undersigned, declare that:

I/We understand that, according to your conditions, bids must be
supported by a Bid Securing Declaration.

I/We accept that /We may be disqualified from bidding for any contract with
you for a period of one year from the date of notification if I am /We are in a
breach of any obligation under the bid conditions, because I/We

a) have withdrawn/modified/amended, impairs or derogates from the tender,
my/our Bid during the period of bid validity specified in the form of Bid; or

b) having been notified of the acceptance of our Bid by the purchaser during the
period of bid validity (i) fail or reuse to execute the contract, if required,
or(if) fall or refuse to firnish the Performance Security, in accordance with the
Instructions to Bidders.

I/we understand this Bid Securing Declaration shall cease to be valid if I am/we
are not the successful Bidder, upon the earlier of (i) the receipt of your
notification of the name of the successful Bidder; or (ii) thirty days after the
expiration of the validity of my/our Bid.

Signed: (Insert signature of person whose name and capacity are shown)
in the capacity of (insert legal capacity of person signing the Bid Securing Declaration)
Name: (insert complete name of person signing he Bid Securing

Declaration) Duly authorized to sign the bid for an on behalf of
(insert complete name of Bidder)

Dated on day of (insert date of signing)

Corporate Seal (where appropriate)

(Note: In case of a Joint Venture, the Bid Securing Declaration must
be in the name of all partners to the Joint Venture that submits the
bid)

Union Bank of India 2




1.0

2.0

Tender documents

TENDER FOR ELECTRICAL WORK, BRANCH, DOMMASANDRA, BENGAI

SECTION -1
INSTRUCTIONS TO THE TENDERERS

Scope of work

Sealed tenders are invited by Union Bank of India REGIONAL

URU, BENGALURU EAST

OFFICE -ELECTRICAL

WORKS AT PREMISE, BRANCH, DOMMASANDRA, BENGALURU, BANGALORE.

< Technical Bid: Shall contain prescribed EMD declaration, forwarding letter accepting

conditions of contract, technical bid. List of Subcontractors. Biod

ata of site engineer to be

engaged on site, Income Tax Clearance, and Sales Tax clearance certificates. A list of works

like nature with details as to their magnitude and cost, the propo
contractor in it and the time schedule for such works,

< The tenders not enclosed with specified amount of EMD (in the
cheque only) will be rejected. Bank reserves the right to accept or r

without assigning any reasons therefor.

2.1

221

rtion of work done by the

form of DD or Banker’s

eject any or all the tenders

The work must be carried out strictly according to the conditions stipulated in the tender

consisting of the following documents and the most workmen like

Instructions to tenderers
General conditions of Contract
Special conditions of Contract
Additional specifications
Drawings

Technical bid

manner,

The above documents shall be taken as complementary and m,ltually explanatory of one
another but in case of ambiguities or discrepancies, shall take precedence in the order

given below,

a) Technical bid

b) Additional Specifications

c¢) Technical Specifications

d) Drawings

e) Special conditions of contract
f)  General conditions of contract

g) Instructions to Tenderers

Union Bank of India

&

Q



TENDER FOR ELECTRICAL WORK, BRANCH, DOMMASANDRA, BENGALURU, BENGALURY EAST

2.2.2 Complete set of tender documents including relative drawings can be obtained in person

from the Regional Office, Bengaluru East, Bengaluru 10-00 to 17-00 hrs on any Day
except holidays during the period mentioned in the Notice Inviting Tender on payment of
Rs.1000/- (Rupees One Thousand only.) by means of cash/ demand draft drawn in favour
of Union Bank of India, Payable at Bengaluru. No Tender Document Fees needs to be
submitted if the Tender Document is downloaded from Bank’s OR Govemnment E-
Procurement website.

2.3 The tender documents are not transferable.

3.0

31

4.0

4.1

6.0

6.1

6.2

7.0

Site Visit

The tenderer must obtain himself on his own responsibility and his own expenses all
information and data, which may be required for the purpose of filling this tender document
and enter a contract for the satisfactory performance of the work. The tenderer is requested
satisfy himself regarding the availability of water, power, transport and communication
facilities, the character quality and quantity of the materials, labour, the law-and-order
situation, climatic conditions local authorities” requirement, traffic regulations etc.

The tenderer will be fully responsible for considering the financial effect of any or all the
factors while submitting his tender.

Earnest Money

The tenderers Bidders must submit “Bid Security Declaration Form™ along with Bid. The
format of the same is annexed.

Performance Security Deposit

8 % of the bill value will be deducted from respective running bills as security retention.
The Performance security deposit will be returned after completion of 15 days from the
Defect liability period of 12 months. No interest will be payable on the Performance
Security deducted.

No interest shall be paid to the amount retained by the Union Bank of India as security
Deposit.

Signing of contract Documents

The successful tenderer shall be bound to implement the contract by signing an agreement
and conditions of contract attached herewith within 30 days from the receipt of intimation of
acceptance of his tender by the Union bank of India. However, the written acceptance of the
tender by the Union bank of India will constitute binding agreement between the Union
bank of India and successful tenderer whether such formal agreement is subsequently
entered into or not.

Union Bank of India 4



8.0

9.0

10.0

11.0

11.1

TENDER FOR ELECTRICAL WORK, BRANCH, DOMMASANDRA, BENGALURU, BENGALURU EAST

Completion Period

Time is essence of the contract. The work should be completed in
with the {erms of contract within a period of 30 days from the

all respects in accordance
te of handing over site or

10 days from the date of receipt of letter of acceptance whichever]is later.

Validity of tender

Tenders shall remain valid and open for acceptance for a penoo
date of opening price bid. If the tenderer with draws his/her oﬁ'er

R

of three months from the
during the validity period

or makes modifications in his/her original offer which are not acceptable to the Bank
without prejudice to any other right or remedy the Bank shall be at liberty to forfeit the

EMD.

Liquidated Damages

The liquidated damages shall be 1% per week subject to a maximum of 10% of contract

value.
Rate and prices:

In case of item rate tender

11.1.1 The tenderers shall quote their rates for individual items both in words and figures in case of
discrepancy between the rates quoted in words and figures the unit rate guoted in words will
prevail. If no rate is quoted for a particular item, the contractor shall not be paid for that item

when it is executed.

The amount of each item shall be calculated, and the requisite

total is given. In case of

discrepancy between the unit rate and the total amount calculated ﬁom multiplication of unit
rate and the quantity the unit rate quoted will govern and the amount will be corrected.

11.1.2 The tenderers need not quote their rates for which no quantities have been given. In case the

tenderers quote their rates for such items those rates will be
considered during execution.

ignored and will not be

11.1.3 The tenderers should not change the units as specified in the tender. If any unit is changed

11.1.4 Each page of the BOQ shall be signed by the authorised person a

11.1.5 Each page shall be totalled, and the grand total shall be given.

11.1.6 The rate quoted shall be firm and shall include all costs, allowance

the tenders would be evaluated as per the original unit and the
accordingly.

contractor would be paid

The tenderer should not change or modify or delete the descr ption of the item. If any
discrepancy is observed, he should immediately bring to the knowledge of the Architect/

Bank,

shall be duly attested by him.

Union Bank of India

ind cutting or over writing

s, taxes, levies.




TENDER FOR ELECTRICAL WORK, BRANCH, DOMMASANDRA, BENGALURU, BENGALURU EAST

GENERAL CONDITIONS OF CONTRACT

1.0 Definitions:

“Contract means the documents forming the tender and the acceptance thereof and the
formal agreement executed between Union bank of India (client) and the contractor,
together with the documents referred therein including these conditions, the specifications,
designs, drawings and instructions issued from time to time by the architects/ Bank and all
-these documents taken together shall be deemed to form one contract and shall be
complementary to one another.

1.1  In the contract the following expressions shall, unless the context otherwise requires, have
the meaning hereby respectively assigned to them.

1.1.1 ‘Union bank of India’ shall mean THE UNION BANK OF INDIA (client) having its
regional office at Kasturba Road, Bengaluru and includes the client’s representatives,
O successors and assigns.

1.1.2 ‘Site Engineer’ shall mean an Engineer appointed by the Union bank of India their
representative to give instructions to the contractors.

1.1.3 “The Contractor shall mean the individual or firm or company whether incorporated or not,
undertaking the works and shall include legal personal representative of such individual or
the composing the firm or company and the permitted assignees of such individual or firms
of company.

The expression ‘works or ‘work’ shall mean the permanent or temporary work described in
the “Scope of work™ and / or fo be executed in accordance with the contract and includes
materials, apparatus, equipment, temporary supports, fittings and things of all kinds to be
provided, the obligations of the contractor hereunder and work to be done by the contractor
under the contract.

O 1.1.4 ‘Engineer’ shall mean the representative of the Architect/ consultant/ Bank.

1.1.5 ‘Drawings’ shall mean the drawings prepared by the Architects and issued by the Engineer
and referred to in the specifications and any modifications of such drawings as may be
issued by the Engineer from time to time. ‘Contract value shall mean the value of the entire
work as stipulated in the letter of acceptance of tender subject to such additions thereto or
deductions there from as may be made under the provision herein after contained.

1.1.6 ‘Specifications’ shall mean the specifications referred to in the tender and any modifications
thereof as may time to time be furnished or approved by the architect/ consultant “Month™
means calendar month.

1.1.7 “Week” means seven consecutive days.

1.1.8  “Day” means a calendar day beginning and ending at 00 Hrs and 24 Hrs respectively.

Union Bank of India 6




CLAUSES

1.0

b)

2.0

3.0

!

TENDER FOR ELECTRICAL WORK, BRANCH,; DOMMASANDRA, BENGAL

Total Security Deposit

Total Security deposit comprise of
e Eamest Money Deposit

¢ Retention Money

Earnest Money Deposit:

URU, BENGALURU EAST

The tenderers Bidders must submit “Bid Security Declaration Form™ along with Bid. The

format of the same is annexed.

Retention Money:

The retention money shall be deducted from the running account bill at the rate of 8%-of the
gross value of work done by the contractor and claimed in each bill provided the total
security deposit. Security Deposit and Retention Money in together shall not cross 3% of the

contract value. The monies retained by Bank shall be refunded

o the contractors without

interest within fifteen days after the end of defects liability period provided the contractor
has satisfactorily attended to all defects in accordance with the conditions of contract

including site clearance.

Language:

The language in which the contract documents shall be drawn shall be in English.

Errors, omissions, and discrepancies:

In case of errors, omissions and / or disagreement between written
the drawings or between the drawings and specifications etc.,

apply.

Between scaled and written dimension (or description) on a dr
adopted.

Between the written or shown description or dimensions i
corresponding one in the specification the former shall be taken as

and scaled dimensions on O‘
the following order shall

awing, the latter shall be
n the drawings and the

correct,

Between written description of the item in the specifications and descriptions in bills of

quantities of the same item, the former shall be adopted.

In case of difference between rates written in figures and words, the rate in words shall

prevail,
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Between the duplicate/ subsequent copies of the tender, the original tender shall be taken as
correct.

Scope of work:

The contractor shall carryout complete and maintain the said work in every respect in
strictly accordance with this contract and with the directions of and to the satisfaction of the
Union Bank of India through the architect/ consultant. The architect/ consultant at the
directions of the Union Bank of India from time-to-time-issue further drawings and / or
written instructions, details directions and explanations which are hereafter collectively
referred to as Architect’s/ consultant’s instructions regarding the variation or medification of
the design, quality or quantity of work or the addition or omission or substitution of any
work. Any discrepancy in the drawings or between the BOQ and / or drawings and / or
specifications. The removal from the site of any material brought thereon by the Contractor
and any substitution of any other materials therefore the removal and / or re-execution of
any work executed by him. The dismissal from the work of any person employed /engaged
there upon.

i) Letter of Acceptance:

Within the validity period of the tender the Union Bank of India shall issve a letter of
acceptance either directly or through the architect by registered post or otherwise depositing
at the address of the contractor as given in the tender to enter a Contract for the execution of
the work as per the terms of the tender. The letter of acceptance shall constitute a binding
contract between the Union Bank of India and the contractor.

Contract Agreement:

On receipt of intimation of the acceptance of tender from the Union Bank of India’s /
Architect the successful tenderer shall be bound to implement the contract and within fifieen
days thereof he shall sign an agreement in a non-judicial stamp paper of appropriate value.

Ownership of drawings:

All drawings, specifications and copies thereof furnished by the Union Bank of India
through its architects / consultants are the properties of the Union Bank of India. They are
not to be used on other work.

Detailed drawings and instructions:

The Union Bank of India through its architects/ consultants shall furnish with reasonable
promptness additional instructions by means of drawings or otherwise necessary for the
proper execution of the work. All such drawings and instructions shall be consistent with the
contract documents, true developments thereof and reasonably inferable there from.

The work shall be executed in conformity therewith and the contractor prepare a detailed
programme schedule indicating therein the date of start and completion of various activities
on receipt of the work order and submit the same to the Union Bank of India through the
architect / consultant,
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Copies of agreement:

Two copies of agreement duty signed by both the parties with the drawings shall be handed
over to the contractors,

Liquidated damages:

If the contractor fails to maintain the required progress in terms] of clause 5.0 of GCC the
contracted or extended date or completion without justification jin support of the cause of
delay, he may be called upon without prejudice to any other rightlof remedy available under
the law to the Union Bank of India on account of such breach to pay a liquidated damages at
the rate of 1% of the contract value which subject to a maximum of 10% of the contract
value,

Materials, Appliances and Employees:

Unless or otherwise specified the contractor shall provide and pay for all materials, labour,
water, power, tools, equipment transportation and any other facilities that are required for
the satisfactory execution and completion of the work. Unless 'or otherwise specified all
materials shall be new and both workmanship and materials shall be best quality. The
contractor shall always enforce strict discipline and good order among his employees and
shall not employ on the work any unfit person or anyone not skllled in the work assigned to
him. Workman whose work or behaviour is found to be unsansfactory by the Union Bank of
India /architect / consultant he shall be removed from the site i tedmtely

Permits, Laws and Regulations:

Permits and licenses required for the execution of the work haII be obtained by the
contractor at his own expenses. The contractor shall give notites and comply with the
regulations, laws, and ordinances rules, applicable to the contract.! If the contractor observes
any discrepancy between the drawings and specifications, he shall promptly notify the
Union Bank of India in writing under intimation of the a:chltect / consultant. If the
contractor perfonns any act, which is against the law, rules and regulatmns he shall meet all
the costs arising there from and shall indemnify the Union Bank |of India any legal actions
arising there from.

Setting out Work:

The contractor shall set out the work and shall be responsible for thc true and perfect setting
out of the same and for the correctness of the positions, levels, dlmensmns and alignment of
all parts thereof and get it approved by the architect / consultant Before proceeding with the
work. If at any time any error in this respect shall appear during the progress of the works,
irrespective of the fact that the layout had been approved by thel architect / consultant the
contractor shall be responsible for the same ad shall at his own expenses rectify such error,
if so, required to satisfaction of the SBM.
Protection of works and property:

The contractor shall continuously maintain adequate protectio:la. Of all his work from
damage and shall protect the Union Bank of India properties from injury or loss arising in
Union Bank of India 9




14.0

15.0

16.0

17.0

TENDER FOR ELECTRICAL WORK, BRANCH, DOMMASANDRA, BENGALURU, BENGALURU EAST

connection with contract. He shall make good any such damage, injury, loss, except due to
causes beyond his control and due to his fault or negligence,

He shall take adequate care and steps for protection of the adjacent properties. The
contractor shall take all precautions for safety and protections of his employees on the works
and shall comply with all applicable provisions of Govt. and local bodies safety laws and
building codes to prevent accidents, or injuries to persons or property on, about or adjacent
to his place of work. The contractor shall take insurance covers as per clause 26.0 at his own
cost. The policy may take in joint names of the contractor and the Union Bank of India and
the original policy may be lodged with the Union Bank of India.

Inspection of work:

The Union Bank of India / Architect / Consultant or their representatives shall at all
reasonable times have free access to the work site and/ or to the workshop, factories or other
places where materials are lying or from where they are obtained and the contractor shall
give every facility to the Union Bank of India, Architect / consultant and their
representatives necessary for inspection and examination and test of the materials and
workmanship. No person unless authorized by the Union Bank of India / Architect /
Consultant except the representative of public authorities shall be allowed on the work at
any time. The proposed work either during its construction stage or its completion can also
be inspected by the Chief Technical Examiner’s organization a wing of Central Vigilance
commission.

Assignment and subletting

The whole of work included in the contract shall be executed the contractor and he shall not
directly entrust and engage or indirectly transfer, assign or underlet the contract or any part
or share thereof or interest therein without the written consent of the Union Bank of India
through the architect and no undertaking shall relieve the contractor from the responsibility
of the contractor from active superintendence of the work during its progress.

Quality of materials, workmanship & Test

All materials and workmanship shall be best of the respective kinds described in the contract
and in accordance with Architect / consultant instructions and shall be subject from time to
time to such tests as the architect / consultant may direct at the place of manufacture of
fabrication or on the site or an approved testing laboratory. The contractor shall provide
such assistance, instruments, machinery, labour, and materials as are normally required for
examining measuring sampling and testing any material or part of work before incorporation
in the work for testing as may be selected and required by the architect / consultant.

Obtaining information related to execution of work.

No claim by the contractor for additional payment shall be entertained which is consequent
upon failure on his part to obtain correct information as to any matter affecting the execution
of the work nor any misunderstanding orthe obtaining incorrect information or the failure to
obtain correct information relieve him from any risks or from the entire responsibility for
the fulfilment of contract.
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Contractor’s superintendence

The contractor shall give necessary personal superintendence diring the execution of the
works and as long, thereafier, as the Architect / consultant may cpbnsider necessary until the
expiry of the defect’s liability period, stated hereto.

Quantities

a) The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been
prepared in accordance with the Indian Standard Method of Measurements and
quantities, The rate quoted shall remain valid for variation of guantity against individual
item fo any extent subject to maximum variation of the contract value by 25%. All the
amounts paid under clause 20, 21 hereof as well as amdunts of primer cost and
provisional sums, if any, shall be excluded.

b) Variation exceeding 25%: The items of work executed] in relation to variation
exceeding 25% shall be paid based on provisions of clause 22 (e) hereof.

Works to be measured.

The Architect / Consultant may from time to time intimate to the contractor that he required
the work to be measured and the contractor shall forthwith attend or send or qualified
representative to assist the Architect in taking such measurements and calculations and to
furnish alt partlculars or to give all assistance required by any of them. Such measurements
shall be taken in accordance with the Mode of measurements detaﬂed in the specifications.
The representative of the Architect / Consultant shall take ]omt measurements with the
contractor’s representative and the measurements shall be entered]m the measurement book.
The contractor or his authorized representative shall sign all the pages of the measurement
book in which the measurements have been recorded in token of his acceptance. All the
corrections shall be duly attested by both representatives. No ovet writings shall be made in
the measurement book. Should the contractor not attend or neglect or omit to depute his
representative to fake measurements then the measurements recorded by the representatlve
of the Architect / Consultant shall be final. All authorized extrh work omissions and all
variations made shall be included in such measurement,

Variations

No alteration, omission or variation ordered in writing by the Alrchitect / consultant shall
vitiate the contract, In case the Union Bank of India / Architect { Consultant thinks proper
at any time during the progress of works to make -any alteratlon in, or additions to or
omissions from the works or any alteration in the kind or quality of the materials to be used
therein, the Axchitect / Consultant shall glve notice thereof in wrltmg fo the contractor or
shall confirm in within seven days of giving such oral mstructlons the contractor shall alter
to, add to, or omit from as the case may be in accordance \iVIth such notice, but the
contractor shall not do any work extra to or make any alterations or additions to or
omissions from the works or any deviation from any of the provisions of the contract,
stipulations, specifications or contract drawings without previous consent in writing of the
Architect/ Consultant and the value of such extras, alterations, additions or omissions shall
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in all cases be determined by the Architect / Consultant and the same shall be added to or
deducted from the contract value, as the case may be.

Valuation of Variations

No claim for an extra shall be allowed unless it shall have been executed under the authority
of the Architect / Consultant with the concurrence of the Union Bank of India as herein
mentioned. Any such extra is herein referred to as authorized extra and shall be made in
accordance with the following provisions.

(i) The net rates or prices in the contract shall determine the valuation of  the extra work
where such extra work is of similar character and executed under similar conditions as the
work priced herein.

(ii) Rates for all items, wherever possible should be derived out of the rates given in the
priced BOQ.

The net prices of the original tender shall determine the value of the items omitted, provided

if omissions do not vary the conditions under which any remaining items of works are

carried out, otherwise the prices for the same shall be valued under sub- clause ( ¢ )

hereunder.

Where the extra works are not of similar character and/or executed under similar conditions
as aforesaid or where the omissions vary the conditions under which any remaining items or
works are carried out, then the contractor shall within 7 days of the receipt of the letter of
acceptance inform the Architect / consultant of the rate which he intends to charge for such
items of work, duly supported by analysis of the rate or rates claimed and the Architect /
consultant shall fix such rate or prices as in the circumstances in his opinion are reasonable
and proper, based on the market rate.

Where extra work cannot be properly measured or valued the contractor shall be allowed
day work prices at the net rates stated in the tender of the BOQ or, if not, so stated then in
accordance with the local day work rates and wages for the district; provided that in either

case, vouchers specifying the daily time (and if required by the Architect / Consultant) the

workman’s name and materials employed be delivered for verifications to the Architect /
consultant at or before the end of the week following that in which the work has been

executed.

It is further clarified that for all such authorized extra items where rates cannot be derived
from the iender, the Contractor shall submit rates duly supporied by rate analysis worked on
the “market rate basis” for material, labour, hire / running charges of equipment and
wastages etc. plus 15% towards establishment charges, contractor’s overheads and profit.
Such items shall not be eligible for escalation.

Final measurement

The measurement and valuation in respect of the contract shall be completed within three
months of the virtual completion of the work.
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Virtual completion certificate (VCC)

On successfil completion of entire works covered by the contract to the full satisfaction of
the Union Bank of India, the contractor shall ensure that the followmg works have been
completed to the satisfaction of the Union Bank of India.

Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labour,
equipment and machinery.

Demolish, dismantle and remove the contractor’s site office, temporary works, structures
including labour sheds/ camps and constructions and other 1tems and things whatsoever
brought upon or erected at the site or any land allotted to the contractor by the Union Bank
of India and not incorporated in the permanent works.

Remove all rubbish, debris etc. from the site and the land allotted to the contractor by the
Union Bank of India and shall clear, level and dress, compact the site as required by the
SBM.

Shall put the Union Bank of India in undisputed custody and possession of the site and all
land allotted by the Union Bank of India.

Shall hand over the work in a peaceful manner to the Union Bank bf India.

All defects / imperfections have been attended and rectified as fpointed out by the Union
Bank of India to the full satisfaction of Union Bank of India.

Upon the satisfactory fulfilment by the contractor as stated aboye, the contractor shall be
entitled to apply to the Architect / consultant is satisfied of the completion of the work.
Relative to which the completion certificate has been sought, the Architect / consultant shall
within fourteen (14) days of the receipt of the application for vn'fual completion certificate,
issue a VCC in respect of the work for which the VCC has been a plled

This issuance of a VCC shall be without prejudice to the Umon Bank of India rights and
contractor’s liabilities under the contract mcludmg the contractor s liability for defects
liability period nor shall the issnance of VCC in respect of the works or work at any site be
construed as a waiver of any right or claim of the Union Bank of ]:ndla against the contractor
in respect of works or work at the site and in respect of which the ¥ CC has been issued.

‘Work by other agencies

The Union Bank of India / Architect / consultant reserves the nghts to use premises and any
portion of the site for execution of any work not included in the scope of this contract which
if may desire to have carried out by other persons 51multaneously and the contractor shall
not only allow but also extend reasonable facilities for the execution of such work. The
contractor however shall not be required to provide any plant or |material for the execution
of such work except by special arrangement with the Union Bank of India. Such work shall
be carried out in such manner as not to impede the progress of the works included in the
contract.
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Damage to persons and property

The contractor shall, except if and so far as the contract provides otherwise indemnify the
Union Bank of India against all losses and claims in respect of injuries or damages to any
person or material or physical damage to any property whatsoever which may arise out of or
in consequence of the execution and maintenance of the works and against all claims
proceedings, damages, costs, charges and expenses whatsoever in respect of or in relation
thereto except ant compensation of damages for or with respect to:

The permanent use or occupation of land by or any part thereof.

The right of Union Bank of India to execute the works or any part thereof on, over, under, in
or through any lands.

Injuries or damages to persons or properties, which are unavoidable result of the execution
or maintenance of the works in accordance with the contract.

Injuries or damage to persons or property resulting from any act or neglect of the Union
Bank of India their agents, employees or other contractors not being employed by the
contractor or for or in respect of any claims, proceedings, damages, costs, charges and
expenses in respect thereof or in relation thereto or where the injury or damage was
contributed to by the contractor, his servants or agents such part of the compensation as may
be just and equitable having regard to the extent of the responsibility of Union Bank of
India, their employees, or agents or other employees, or agents or other contractors for

the damage or injury,

Contractor to indemnify Union Bank of India
The contractor shall indemnify the Union Bank of India against all claims, proceedings,

damages, costs, charges, and expenses in respect of the matters referred to in the provision
sub-clause 26.2 of this clause.

o 27 Contractor’s superintendence

The contractor shall fully indemnify and keep indemnified the Union Bank of India against
any action, claim, or proceeding relating to infringement or use of any patent or design or
any alleged patent or design rights and shall pay any royalties which may be payable in
respect of any article or part thereof included in the contract. In the event of any claim made
under or action brought against Union Bank of India in respect of such matters as aforesaid
the contractor shall be immediately notified thereof and the contractor shall be at liberty, at
his own expenses to settle any dispute or to conduct any litigation that may arise there from,
provided that the contractor shall not be liable to indemnify the Union Bank of India if the
infringement of the patent or design or any alleged patent or design right is the direct result
of an order passed by the Architect / consultant in this behalf.

28 Accident or Injury to workman:

The Union Bank of India shall not be liable for or in respect of any damages or
compensation payable at law in respect or in consequence of any accident or injury to any
Union Bank of India 14
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workmen or other person in the employment of the contractor or any sub- contractor, save
and except an accident or injury resulting from any act or default pf the Union Bank of India
or their agents, or employees. The contractor shall indemnify ard keep indemnified Union
Bank of India against all such damages and compensation, save and except as aforesaid, and
against all claims, proceedings, costs charges and expenses whatsoever in respect thereof or
in relation thereto.

290 Commencement of Works:

The date of commencement of the work will be reckoned as the date of handing over site or
fifteen days from the date of issue of Ietier of acceptance of the tender by the Union Bank of
India whichever is later.
30.0

Time for completion

Time is essence of the contract and shall be strictly observed by, the contractor. The entire
work shall be completed within a period of 30 Days from the date of commencement. If
required in the contract or as directed by the Architect /consultant The contractor shall
complete certain portions of work before completion of the entire work. However, the
completion date shall be reckoned as the date by which the wholé work is completed as per
the terms of the contract.

31.0 Extension of time
If, in the opinion of the Architect / consultant, the work be delayed for reasons beyond the
control of the contractor, the Architect / consultant may submit a recommendation to the
Union Bank of India to grant a fair and reasonable extension of tilne for completion of work
as per the terms of contract. If the contractor needs an extension of time for the completion
of work or if the completion of work is likely to be delayed for any reasons beyond the due
date of completion as stipulated in the contract, the contractor shall apply to the Union Bank
of India through the Architect / Consultant in writing at least 10|Days before the expiry of
the scheduled time and while applying for extension of time he s all furnish the reasons in
detail and his justification if any, for the delays. The architect / consultant shall submit their
recommendations to the Union Bank of India in the prescribed format for granting extension
of time. While granting extension of time the contractor shall be informed the period
extended times, which will quality for levy of liquidated damages For the balance period
more than original shpulated period and duly sanctioned extensmn of time by the Union
Bank of India the provision of liquidated damages as stated under clause 9.0 shall become
applicable. Further the contract shall remain in force even for the penod beyond the due date
of completion irrespective whether the extension is granted or not

32.0 Rate of progress

Whole of the materials, plant and labour to be provided by the]contractor and the mode,
manner and speed of execution and maintenance of the works are to be of a kind and
conducted in a manner to the satisfaction of the Architect / consultant should the rate of
progress of the work or any part thereof be at any time be in the]opinion of the Architect /
consultant too slow to ensure the completion of the whole of the work by the prescribed

i I T AT L A i i

time or extended time for completion the Architect / consultant
Union Bank of India

shall thereupon take such
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steps as considered necessary by the Architect / consultant to expedite progress so as to
complete the works by the-prescribed time or extended time. Such communications from the
Architect / consultant neither shall relieve the contractor from fulfilling obligations under
the contract nor he will be entitled to raise any claims arising out of such directions.

Work during nights and holidays

Subject to any provision to the contrary contained in the contract no permanent work shall
save as herein provided be carried on during the night or on holidays without the permission
in writing of the Architect / consultant, save when the work is unavoidable or necessary for
the saving of life of property or for the safety of the work in which case the contractor shall
immediately advise the Architect / consultant. However, the provisions of the clause shall
not be applicable in the case of any work which becomes essential to carry by rotary or
double shifts to achieve the progress and quality of the part of the works being technically
required / continued with the prior approval of the Architect / consultant at no extra cost to
the Union Bank of India.

All work at night after obtaining approval from competent authorities shall be carried out
without unreasonable noise and disturbance.

No compensation er restrictions of work

If at any time after acceptance of the tender Union Bank of India shall decide to abandon or
reduce the scope of work for any reason whatsoever and hence not required, the whole or
any part of the work to be carried out. The Architect / consultant shall give notice in writing
to that effect to the contractor and the contractor shall act accordingly. In the matter. The
contractor shall have no claim to any payment of compensation or otherwise whatsoever, on
account of any profit or advantage which he might have derived from the execution of the
work fully but which he did not derive in consequence of the foreclosure of the whole or
part of the work.

Provided that the contractor shall be paid the charges on the cartage only of materials
actually and Bonafede brought to the work by the contractor and rendered surplus as a result
of the abandonment, curtailment of the work or any portion thereof and then taken back by
the contractor, provided however that the Architect / Consultant shall have in such cases the
option of taking over all or any such materials at their purchase price or a local current rate
whichever is less.

“In case of such stores having been issued from Union Bank of India stores and returned by
the contractor to stores, credit shall be given to him at the rates not exceeding those at which
were originally issued to the contractor after taking into consideration and deduction for
claims on account of any deterioration or damage while in the custody of the contractor and
in this respect the decision of Architect / consultant shall be final.

Suspension of work

The contractor shall, on receipt of the order in writing of the Architect / consultant (whose
deciston shall be final and binding on the contractor) suspend the progress of works or any
part thereof for such time and in such manner as Architect / consultant may consider
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necessary so as not to cause any damage or injury to the work alteady done or endanger the
safety thereof for any of following reasons.

On account any default on the part of the contractor, or

For proper execution of the works or part thereof for reasons other than the default of the
contractor, or

For safety of the works or part thereof.
The contractor shall, during such suspension, properly protect and secure the works to the
extent necessary and carry out the instructions given in that behalf by the Architect /
consultant,

If the suspension is ordered for reasons (b) and (c) in sub-para (i) above:

The contractor shall be entitled to an extension of time equal to the period of every such
suspension. No compensation whatsoever shall be paid on this account.

Action when the whole security deposit is forfeited.

In any case in which under any clause or clauses of this contract, the contractor shall have
rendered himself liable to pay compensation amounting to the wl‘lole of his security deposit
the Architect / consultant shall have the power to adopt any of the following course as they
may deem best suited to the interest of the Union Bank of India.

To rescind the contract (of which rescission notice in writing} to the contractor by the
Architect / consultant shall be conclusive evidence) and in which case the security deposit of
the contractor shall be forfeited and be absolutely at the disposal of Union Bank of India.

To employ labour paid by the Union Bank of India and to supply materials to carry out the
work, or any part of the work, debiting the contractor with the cost of the labour and
materials (the cost of such Iabour and materials as worked out by, the Architect / consultant
shall be final and conclusive against the contractor) and crediting him with the value of the
work done, in all respects in the same manner and at the same manner and at the same rates
as if it had been carried out by the contractor under the terms of this contract the certificate
of architect / consultant as to the value of work done shall be final and conclusive against
the contractor.

To measure up the work of the contractor, and to take such! part thereof as shall be
unexecuted, out of his hands, and to give it to another contractor to complete in which case
any expenses which may be incurred in excess of the sum wh;ch would have been paid to
the original confractor, if the whole work had been executed by h1m (of the amount of which
excess the certificates in writing of the Architects / consultant shall be final and conclusive)
shall be borne by original contractor and may be deducted from Fny money due to him by
Union Bank of India under the contract or otherwise, or from his security deposit or the
proceeds of sale thereof, or sufficient part thereof.

In the event of any of above courses being adopted by the Umon Bank of India the
contractor shall have no claim to compensation for any loss sustained by him by reasons of
his having purchased or procured any material or entered into any'engagements or make any
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advance on account of, or with a view to the execution of the work or the performance of the
contract and in case the contract shall be rescind under the provision aforesaid, the
contractor shall not be entitled to recover or to be paid any sum or any work thereto for
actually performed under this contract, unless and until the Architects / consultant will have
certified in writing the performance of such work and the value payable in respect thereof,
and he shall only be entitled to be paid the value so certified. '

Owner’s right to terminate the contract.

It the contractor being an individual on a firm commit any ‘Act of insolvency’ or shall be
adjusted an insolvent or being an incorporated company shall have an order for compulsory
winding up voluntarily or subject to the supervision of Govi. and of the official Assignee of
the liquidator in such acts of insolvency or winding up shaill be unable within seven days
after notice to him to do so, to show to the reasonable satisfaction of the Architects /
consultant that he is able to carry out and fulfil the contract, and to give security therefore if
so required by the Architects / consultant.

Or if the contractor (whether an individual firm or incorporated Company) shall suffer
execution to be issued or shall suffer any payment under this contract to be attached by or on
behalf of any of the creditors of the contractor.

Or shall assign or sublet this contract without the consent in writing of the Union Bank of
India through the Architects / consultant or shall charge or encumber this contract or any
payment due to which may become due to the contractor there under.

Has abandoned the contract; or

Has failed to commence the works, or has without any lawful excuse under these conditions
suspended the progress of the works for 14 days after receiving from the Union Bank of
India through the Architect / consultant written notice to proceed, or

Has failed to proceed with the works with such diligence and failed to make such due
progress as would enable the works to be completed within the time agreed upon, or has
failed to remove the materials from the site or to pull down and replace work within seven
days after written notice from the Union Bank of India through the Architect / consultant
that the said materials were condemned and rejected by the Architect / consultant under
these conditions; or has neglected or failed persistently to observe and perform all or any of
the acts, matters or things by this contract to be observed and performed by the contractor
for seven days after written notice shall have been given to the contractor to observe or
perform the same or has to the detriment of good workmanship or in defiance of the Union
Bank of India or Architect’s / consultant’s instructions to the contrary subject any part of the
contract. Then and in any of said cases the Union Bank of India and or the Architect /
consultant, may not withstanding any previous waiver, after giving seven days’ notice in
writing to the contractor, determine the contract, but without thereby affecting the powers of
the Union Bank of India or the Architect / consultant or the obligation and liabilities of the
contractor the whole of which shalil continue in force as fully as if the contract had not been
so determined and as if the works subsequently had been executed by or on behalf of the
contractor. And., further the Union Banok of India through the Architect / consultant their
agents or employees may enter upon and take possession of the work and all plants, tools,
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scaffoldings, materials, sheds, machineries lying upon the premises or on the adjoining
lands or roads use the same by means of their own employees or workmen in carrying on
and completing the work or by engaging any other contractors oOr persons to complete the
work and the contractor shall not in any was interrupt or do afny act, matter or thing to
prevent or hinder such other contractor or other persons employed for completing and
finishing or using the materials and plant for the works.

When the works shall be completed or as soon thereafter as conyenient the Union Bank of
India or the architect / consultant shall give a notice in writing t0 the contractor to remove
his surplus materials and plants and should the contractor fail tojdo so within 14 days after
receipt thereof by him the Union Bank of India sell the same by public auction after due
publication, and shall adjust the amount realized by such auction! The contractor shall have
no right to question any of the acts of the Oriental Insurance comﬂpany Limited incidental to
the sale of the materials etc.

Certificate of payment

The contractor shall be entitled under the certificates to be issued by the Bank’s Engineer/
Architect / consultant to the contractor within 10 working days fro:m the date to certificate to
the payment from Union Bank of India from time to time. The Union Bank of India shall
recover the statutory recoveries other dues including the refention amount from the

certificate of payment.

Provided always that the issue of any certificate by the Architect / consultant during the
progress of works or completion shall not have effect as certificate of satisfaction or relieve
the contractor from his liability under clause.

The Architect / consultant shall have power to withhold the certificate if the work or any
part thereof is not carried out to their satisfaction. ]

The Architect / consultant may by any certificate make any corrections required in previous
certificate.

The Union Bank of India shall modify the certificate of payment as issued by the architect /
consultant from time to time while making the payment.

The contractor shall submit interim bills only after taking actual measurements and properly
recorded in the M books.

The contractor shall not submit interim bills when the approxime%te value of work done by
him is not less than Rs. 3,00,000/- (Rupees Three Lakhs) and the minimum interval
between two such bills shall be 20 days.

The final bilt may be submitted by contractor within a period of one month from the date of
virtual completion and Architect / consultant shall issue the certii‘;icate of payment within a
period of two months, The Union Bank of India shall pay the amount within a period of
three months from the date of issue of certificate provided there is no dispute in respect of
rates and quantities. ‘

Union Bank of India 19




39.0

40.0

41.0

W

TENDER FOR ELECTRICAL WORK, BRANCH, DOMMASANDRA, BENGALURU, BENGALURU EAST

The contractor shatl submit the interim bills in the prescribed format with all details.

Method of measurement
Unless otherwise mentioned in the schedule of quantities or in mode of measurement, the
measurement will be on the net quantities or work produced in accordance with up to date.

Rules laid down by the Bureau of Indian Standards. In the event any dispute / disagreement
the decision of the Architect / consultant shall be final and binding on the contractor.

Maintenance of registers

The contractor shall maintain the following registers as per the.enclosed proforma at site of
work and should produce the same for inspection of Union Bank of India / architect /
consultant whenever desired by them. The contractor shall also maintain the records /
registers as required by the local authorities / Govt. from time to time.

Register for hindrance to work.

Register for running account bill.

Register for labour.

Force majeure

41.1 Neither contractor nor Union Bank of India shall be considered in default in performance of

41.2

their obligations if such performance is prevented or delayed by events such as but not to
war, hostilities revolution, riots, civil commotion, strikes, lockout, conflagrations,
epidemics, accidents, fire, storms, floods, droughts, earthquakes or ordinances or any act of
god or for any other cause beyond the reasonable control of the party affected or prevented
or delayed. However, a notice is required to be given within 30 days from the happening of
the event with complete details, to the other party to the contract, if it is not possible to serve
a notice, within the shortest possible period without delay.

As soon as the cause of force majeure has been removed the party whose ability to perform
its obligations has been affected, shall notify the other of such cessation and the actual delay
incurred in such affected activity adducing necessary evidence in support thereof.

41.3 From the date of occurrence of a case of force majeure obligations of the party affected shall

be suspended during the continuance of any inability so caused. With the cause itself and
inability resulting there from having been removed, the agreed time of completion of the
respective obligations under this agreement shall stand extended by a period equal to the
period of delay occasioned by such events.

41.4 Should one or both parties be prevented from fulfilling the contractual obligations by a state of

force majeure lasting to a period of 6. months or more the two parties shall each other to
decide regarding the future execution of this agreement.
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Local l1aws, Acts, Regulations:

The contractor shall strictly adhere to all prevailing labour laws inclusive of contract labour

(regulation and abolition act of 1970) and other safety regulat

comply with the provision of all labour legislation including the[

ions. The contractor shall

latest requirements of all

the Acts, laws, any other regulations that are applicable to the execution of the project.

Minimum wages Act 1948 (Amended)

Payment of wages Act 1936 (Amended)
Workmen’s compensation Act 1923 (Amended)
Contract labour regulation and abolition act 1970 and central rules
Apprentice act 1961 (Amended)

Industrial employment (standing order) Act 1946 (Amended)
Personal injuries (Compensation insurance) act 1963 and any othe
Employees provident fund and miscellaneous provisions Act 1952
Shop and establishment act
Any other act or enactment relating thereto, and rules framed there

Accidents
The contractor shall immediately on occurrence of any accident
connection with the execution of the work report such accident to

The contractor shall also such report immediately to the competen
repost is required to be lodged by the law and take appropriate acti

Union Bank of India

1971 (Amended)
r modifications
and amendment thereof.

under from time to time. O

at or about the site or in
the architect / consultant,
t authority whenever such
ons thereof.
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SPECIAL CONDITIONS OF CONTRACT

Dimensions and levels

All dimensions and levels shown on the drawings shall be verified by the contractor on the
site and he will be held responsible for the accuracy and maintenance of all the dimensions
and the levels. Figured dimensions are in all cases to be accepted and no dimension shall be
scaled. Large-scale details shall take precedence over small-scale drawings. In case of
discrepancy the contractor shall ask for clarification from the Architect / consultant before
proceeding with the work.

Notice of operation

The contractor shall not carry out any important operation without the Consent in writing
from the Architect / consultant.

Facilities for contractor’s employees
The contractor shall make his own arrangement for the housing and welfare of his staff and
workmen including adequate drinking water facilities. The contractor shall also make his

arrangements at his own cost for transport where necessary for his staff and workmen to and
from site of work at his own cost.

Firefighting arrangements
The contractor shall provide suitable arrangement for firefighting at his own cost. For this
purpose, he shall provide requisite number of fire extinguishers and adequate number of
buckets, some of which are to be always kept filled with sand and some with water. These

equipment’s shall be provided at suitable prominent and easily accessible places and shall be
properly maintained.

Any deficiency in the fire safety or unsafe conditions shall be corrected by the contractor at
his own cost and to the approval of the relevant authorities. The contractor shall make the
following arrangements at his own cost but not limited to the following.

Proper handling, storage and disposal of combustible materials and waste.

Work operations, which can create fire hazards.

Access for firefighting equipment’s,

Type, number and location of containers for the removal of surplus materials and rubbish.

Type size number and location of fire extinguishers or other fire lighting equipment.

General housekeeping.
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5.0 Site order book

A site order book shall be maintained at site for the purposej of quick communication
between the Architect / consultant. Any communication relatmg to the works may be
conveyed through. Records in the site order book. Such a communication from one party to
the other shall be deemed to have been adequately served in tefms of contract. Each site
order book shall have machine numbered pages in triplicate and|shall carefully maintained
and preserved by the contractor and shall be made available to the architect / consultant as
and when demanded. Any instruction which the architect / conshltant may like to issue to
the contractor, or the contractor may like fo bring to the architect}/ consultant two copies of
such instructions shall be taken from the site order book and onejcopy will be handed over
to the party against proper acknowledgement, and the second copy will be retained for their
record.

6.0 Site meetings

Site meetings will be held to review the progress and quality evaludation. The contractor shall
depute a senior representative along with the site representative and other staff of approved
sub-contractors and suppliers as required to the site meetings {and ensure all follow up
actions, Any additional review meetings shall he held if required by the architect /
consultant.

7.0 Disposal of refuse

The contractor shall cart away all debris, refuse etc. arising from the work from the site and
deposit the same as directed by the architect / consultant at his own cost. It is the
responsibility of the contractor to obtain from the local authorities concerned to the effect
that all rubbish arising out of contractor’s activities at the construction site, or any other off-
site activities borrow pits has been properly disposed of.

This tender be accepted in whole or in part, /'We, hereby agree tojabide by and fulfill all the
. terms. and conditions annexed hereto. Further, I/'We bind ourselves to -execute the contract
and commence the work within the time specified failing which 1jWe agree for execution of
Declaration for Earnest Money as stipulated in this tender., Further I/'We undertake to
deposit the full amount of the security deposit specified in the afbove memorandum, I/'We
also agree to the retention money being deducted from my / our bills in accordance with the
conditions of contract.

We agree to above conditions.

Signature of contractor
(With seal & address of the company)

1t is clearly understood that the Employer / Architects reserve the right to r¢ject any tender, including

the lowest, without assigning any reasons whatsoever for such rejection.
Union Bank of India 23
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A schedule of probable quantities in respect of each work and specifications accompany these tender
documents. The Schedules of probable quantities are liable to alterations, omissions, deductions or
additions to any extent at the discretion of the Architects / Employer. Each schedule of quantities
should contain not only the rates but also the value of each item of work entered in a separate column
and all the items should be totaled in order to show the aggregate value of the entire tender. Rates
should be quoted both in figures and words. However, rates quoted in words will be taken as final for
calculation purpose.

The tenderer must obtain for himself on his own responsibilities and at his own expenses all the
information which may  be necessary for the purpose of making a tender and for entering into a
contract and must examine the drawings and must consider and inspect the site of the work and
acquaint himself with all local conditions, means of access to the work, nature of the work, and all
matters pertaining thereto.

~ The quoted rates in the tender shall include all charges for scaffolding, water and electricity,
O consumption charges, hire for any tools and plants, shed for materials, marking out and clearing of
site. The rate quoted shall be deemed to be for the finished work to be measured at site. The rates
shall also be firm and shall not be subjected to change, variation, labor conditions, fiuctuations in
railway freights or any conditions whatsoever. Tenderers must include in their rates sales tax, excise
duty, octroi, works contract tax and any other tax and duty or other levy levied by the central
government or any state Government or local authority, if applicable. No claim whatsoever in respect
of sales tax, excise duty, octroi, works contract tax or other taxes shall be entertained by the
employer.

The calculations made by the tenderers should be based upon probable quantities of the several items
of work which are furnished for the tenderer’s convenience in the schedule of probable quantities. But
it must be clearly understood that the contract is not a lumpsum contract that neither the probable
quantities nor the value of the individual items nor the value of the entire tender will form part of the
contract and that the employer does not in any way assure the tenderer or guarantee that the said
probable quantities are correct.

O The calculations made by the tenderers should be based upon probable quantities of the several items
of work which are furnished for the tenderer’s convenience in the schedule of probable quantities. But
it must be clearly understood that the contract is not a lumpsum contract that neither the probable
quantities nor the value of the individual items nor the value of the entire tender will form part of the
contract and that the employer does not in any way assure the tenderer or guarantee that the said
probable quantities are correct.

The calculations made by the tenderers should be based upon probable quantities of the several items
of work which are furnished for the tenderer’s convenience in the schedule of probable quantities. But
it must be clearly understood that the contract is not a lumpsum contract that neither the probable
quantities nor the value of the individual items nor the value of the entire tender will form part of the
contract and that the employer does not in any way assure the tenderer or guarantee that the said
probable quantities are correct.

The Employer / Architect will be free to take away any item / items from the schedule/bill of
quantities in part or the whole schedule itself and the tenderer shall not have any claims for this. The
tenderer shall extend his / their full co-operation to other agencies working at the same site. The final
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bill of the tender will be based on the actual executed quantities of each ite
any extra claims, for less / more quantities compared to tendered quantitics
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m, and they shall not have

The rates quoted by the tenderer shall remain firm during the execution of this contract and during the

extended time beyond the completion period, till the premises are handed
escalation in rates whatsoever on this account will be considered by the em;

The employer / Architect reserves the right to award this work to a sing]

over to the employer. No
ployer.

e tender or split it two or

more tenders.

At any time during the progress of the work, any item/s being manufactured at the tenderers
workshop may be inspected by the Architect / Employer. The contractot shall make all necessary
arrangements for such visits at their own cost.

SCOPE OF WORK:
The contractor shall carry out and complete the work in every respect in accordance with this contract
and with the directions of and to the satisfaction of the Architects / Emplo er. The Architects may in
consultation with the Employer from time-to-time issue further drawings and / or written instructions
details, directions and explanations which are hereafter collectively referréd to as “ARCHITECTS /
EMPLOYERS INSTRUCTIONS “regarding:

a) The variation or modification of the design quality or quantity of works, or the addition or

omission or substitution of any work.

b) Any discrepancy in the drawings or between the schedules of quantities
and / or drawings and / or specifications.

¢) The removal from the site of any materials brought thereon by the contra:

substitution of any other material, therefore.

d) The removal and / or re-execution of any works executed by the contract

¢) The dismissal from the work of any persons employed thereupon.

f) The opening up for inspection of any work covered up.

g) Amending and making good of any defects.

ctor and the

DT,

The contractor shall forthwith comply with and duly execute any work comprised in such Architects /
Employer‘s instructions provided always that verbal instructions, directions and explanations given
to the contractor or his representatives upon the works, by the Archif.ects shall if involving a
variation, be confirmed in writing by the contractor to the Architects and the Employer within seven
days, and if not dissented from in writing within further seven days by the Architects such shall be
deemed to be Architects’ Instructions within the scope of the contract.

CONTRACTOR TO PROVIDE EVERYTHING NECESSARY:

tion of any works, all the
oring, pumping, fencing,

The contractor shall supply, fix and maintain at his cost during the execu
necessary cantering, scaffolding, staging, planking, timbering, strutting,

watching and lighting up nights as well as by day, required not only forjthe proper execution and
protection of the public and the safety of any adjacent road, buﬂdmgs, streets, cellars, vaults,
pavements, walls, houses and all other erections, matters or things. The contractor shall take down
and remove any or all such centring, scaffolding, staging, planking, tlmbcrmg, strutting, shoring, efc.
as occasion shall requires or when ordered to do so and shall fully reinstate and make good all
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matters and things disturbed during the execution of the works, to the satisfaction of the Architects /
Employer.

The contractor shall be responsible to register themselves under the Contract Labor (Regulations and
abolition) Act 1970 and rules there under and they shall comply with and carryout all the provisions
and obligations under the said act and rules and furnish all information to Employer as may be
required by it and shall also indemnify the Employer against any penalties / claims arising from any
default on their part.

The contractor shall observe that his work shall not cause any nuisance to the public in general and to
the neighboring occupants.

CONTRACTOR RESPONSIBLE FOR SETTING OUT WORKS & FOR
RECTIFYING BAD WORKS;

The contractor shall set out the works and shall be responsible for the true and perfect setting of the
same and for the correctness of the positions, levels, dimensions, and alignment of all parts thereof, If
at any time any error in this respect shall appear during the progress of the works, the contractor shall
at his own expense rectify such error to the satisfaction of the Architect.

MATERIALS AND WORKMANSHIP TO CONFIRM TO DESCRIPTION:

All materials and workmanship shall be of the respective kinds described in the schedule of quantities

and / or specifications and in accordance with the Architects instructions and the contractor shall
upon the request of the Architect or employer, furnish them with all invoices, accounts, receipts and
other vouchers, accounts to prove that the materials comply therewith. The contractors shall at his
own cost arrange for and / or carry out any test of any materials which the architects may require.

REMOVAL OF IMPROPER WORK:

The Architects shall during the progress of the works have power to order in writing from time to
time or times as may be specified in the order, of any materials which in the opinion of the Architects
o are not in accordance with the specifications or instructions and the contractors shall forthwith

carryout such order at his own cost. the case of default on the part of the contractor to carry out such
order the employer shall have the power to employ and pay other persons to carry out the same, and
all expenses consequent or incidental thereto as certified by the Architects shall be borne by the
contractor or may be deducted by the employer from any moneys due or that may be become due to
the contractor.

1 DEFECTS LIABILITY PERIOD

Any defects, shrinkage, settlement or other faults which may appear within the defects liability
period stated in the schedule hereto within 12 months after the virtual completion of the work arising
in the opinion of the architects from materials or workmanship/not in accordance with the contract,
shall upon the directions in writing of the architects, and within such reasonable times as shall be
specified therein, be amended and made good by the-contractor at his own cost and in case of default
the employer may employ and pay other persons to amend and make good such defects, shrinkage,
setflements or other faults and all damages, loss and expenses consequent thereon or incidental
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thereto shall be made good and borne by the contractor and such damages loss and expenses shall be
recoverable from him by the employer or may be deducted by the employer upon the architects
certificate in writing form any moneys due or that may become due to the contractor.

1.1 COMPLETION CERTIFICATE

The works shall not be considered as completed until the architects have certified in writing that they
have been virtually completed and the defects liability period shall commence from the date of such
certificate.

1.2 OTHER PERSONS ENGAGED BY EMPLOYER

The employer with the concurrence of the architects reserves the right to lise the premises and any
portion of the site for the execution of any work not incleded in this contrdct which he may desire to
have carried out by other persons , and contractor is to allow all reasonableffacilities for the execution
of such work but is not required to provide any plant or materials for the execution of such work
except by special arrangement with the employer; such work shall be cartied out in such manner as
not to impede the progress of the works included in the contract.

21) LIABILITY FOR ACCIDENTS AND DAMAGE AND INSURANCE:

i) The contractor shall during the execution of the work properly cover up and protect any part of the
work liable to injury by exposure to the weather and shall take every reasonable precaution against
accident or injury to the work from any cause.

i) All contractor’s equipment shall be at the sole risk of the contractor.

iit) The contractor will insure all his personnel and his part of the work agamst any personnel injury
which may be sustained by them because of fire/accident at the time of execution of the work.

The contractor shall be responsible for workmen’s compensation insurance and all other statutory
requirements regarding the personnel in the contractor’s employment.

CLEARANCE OF SITE:

The contractor shall have to remove all melba from the site of work, dirtjand dust, from floors and
woodwork and whitewash or color wash, distemper or paint splashes from doors, windows, glass
panels, etc., before handing over the building to the employer. The work shall not be treated as
complete in all respects unless their requirements are fulfilled by him. In the event of the contractor
failing to do so the Architects and the Employer shall have the right to get the site cleared, dust and
dirt removed and doors and windows etc. cleaned of splashes etc., at the [contractor’s risk and cost
without prejudice to the right of Architects or employer to take action to recover damages under
clause 23 of the contract.

SITE ESTABLISHMENTS:

The contractor shall provide all huts, stores, tarpaulins and other covers forjall the accommodation of
his staff, workmen and materials likely to deteriorate in the open shall be stored under suitable cover.
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APPROVED LIST OF MATERIALS FOR ELECTRICAL WORKS

MCCB

MCB

ISOLATOR

DB BOARD

CABLES

CABLE GLANDS & LUGS

WIRES

SWITCHES

MODULAR BOX

1 X 36W LIGHT FITTING

2 X 3BWLIGHT FITTING

CEILING FAN

16" WALL FAN

12°/9" EXHAUST FAN

CASING CAPPING

PVC CONDUITS

LEGRAND /L & T/
INDOASIAN

LEGRAND (‘'C’
CURVE)/INDOASIAN

LEGRAND/INDOASIAN
LEGRAND/INDOASIAN

HAVELLS / POLYCAB/V -
GUARD

SIEMENS

FINOLEX/RR/POLYCAB - FRLS wires
only

ANCHOR ROMA / INDOASIAN'
(Modular switches)

ANCHOR ROMA /INDOASIAN
(Modular type)

PHILIPS / WIPRO / CROMPTON GREAVES
PHILIPS / WIPRO / CROMPTON GREAVES

CROMPTON GREAVES high speed (WHITE
COLOUR)

CROMPTON - hi flo/ ORIENT - white color
only

HAVELLS / ALMONARD with double ball
bearing only

MODI'S, GEMINI, ISI MARK

AVON PLAST, BAJAJ PLAST, KUNDAN 18I
MARK
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White/grey color FRLS pipes only. Black color should not be

used
17. G.I. B-CLASS PIPES (ISI) ITC, PRAKASH
LEGRAND Model: 549 915
18. TIMER /INDOASIAN
ANCHOR
19. ELECTRONIC REGULATORS O SASIA
20. CHANGEOVER HPL/ INDOASIAN
21. MEASURING INSTRUMENTS AE., IMP, MECCO, SIEMENS
ANCHOR ROMA /
22. DOUBLE RJ 11 L EGRAND/INDOASIAN

GUARANTEE: 2 Years - for ALMONARD exhaust fans provided by manufacturer

WARRANTY:

1 year - for all light fittings, fans;

5 years - for all LEGRAND & INDOASIAN MCBs installed in LEGRAND DBs provided by
manufacturer

2 years - LED light fittings
COLOUR CODING:
Colour coding of wires fo be followed strictly and all the DB boards to be named

RED — Phase, BLACK — Neutral, GREEN — Earth

Union Bank of India
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Consultants

Kanamadi and Assoclates
Architects & Engineers
Malleshwaram, Bangalore -03

PROPOSED ELECTRICAL WORK (Branch & ATM) FOR UNION BANK OF INDIA
CITY BRANCH OFFICE AT DOMMASANDRA, BANGALORE.

BOQ: Electrical
3:3 Description Unit | Qty |Rate|Amount

1 LIGHTING - Make: Anchor Roma, Crab Tree, Legrand

f3 Supplying and wiring light point using 2run of 1.5 sq mmwire in a
pvc conduct pipef casing caping with one light controled by 6A
modular type switch of Anchor Roma/Crab tree/ clipsal make

a} One light controled by single switch nos 28
b) Two lights controled single switch nos 20
c} Exast fan point confroled single switch. nos 4
d) Ceiling fan point controled single switch with regulator nos 3
e) Wall Mounted fan peint controled single switch nos 8
f) Supplying and fixing S5A socket depedent switch point point 10
a) Supplying and fixing 5A socket indepedent switch point point 10
,23 sglﬂgz;?iq igﬂltab:itr;% SA socket 3 nos and 6/10A SP switch for UPS point 12
i} Supplying and fixing 15A socket combined socket point point 12

il Supplying and fixing 20 A Socket and 32 A DP Switch for Split AC point 8

k) Supplying Fixing 100A 4 Pole change over switch point 1
) Supplying and fixing 40 A 4 POLE Isolator for Master Control Switch int o
For Branch pain
I
CIRCUIT WIRING - Make: Finolex, Havels, Polycab
2 Supplymg and wiring.using 2R 2,5 sqmm + 1R 1.0sgmminapvc
pipe/ casing caping.
a) UPS {Branch) Mirs 185.00
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b) UPS (ATM) Mtrs 25.00
c) Lighting {Branch) Mirs 230.00
d) | Lighting (ATM) Mtrs 30.00
e) Raw Power (Branch ) Mirs 150.00
f) Raw Power (ATM) Mirs | | 12.00
1 Suplying and wiring using 4R 4.0 sgmm + 1R 1.5 sqmm in pvc pipe/
casing caping
a) Lighting Main - Branch Mtrs 50.00
4 Suplying and wiring using 2R 4.0 sqmm + 1R 1.5 sgqmm in pvc pipe/
casing caping for
a) Single Phase AC - Branch Mirs 140.00
b) Single Phase AC & ATM Machine Mtrs 80.00
5 Supplying and wiring using 4R 6.0 sqmm wire for main DBs
a) For Branch Mirs 50.00
) Supplying & laying 3 core 2.50 Sqmm flexible wire & 5 Aplugtop for | o, 1
strong room.
6 DISTRIBUTION BOARD
a) Supplying and fixing UPS DB consisting 63 A/ 40A MCB 1 no and o 1
12 no 10/6A SPMCB - For Branch
b) Supplying and fixing UPS DB consisting 63 A/40AMCB 1 noand6 | 1
no 10/6A SPMCB - For ATM
Supply and fixing 63 A/ 40 A DPMCB ups Input & out put - For
c) Branch nos 9
d) Supply and fixing 4 way TPNDB with 63 AMCB 1 Nos 10/16 A oS 1
SPMCB 12 Nos - Lighting - For Branch & ATM
| ¢) Supply and fixing 4 way TPNDB with 63 A MCB 1 Nos 16/256 A nos 4
SPMCB 12 Nos - Raw power & AC DB For Branch & ATM
Supply and fixing 6 way VTPNDB with 100 A MCCB 1 Nos 16/25 A
f) SPMCB 6 Nos & 63 A TP MCB 2 Nos, 32/40 TP MCB 2 Nos. - Raw | nos 1
power & AC DB For Branch & ATM
7 FIXTURES

Union Bank of India
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Supplying and fixing 2’ x 2' LED Fitting with a warm white light.
manufactured as per IS Standard including waranty period of not no 29
a) less than 2 years and burning hrs of Min 50,000 hrs. Make: Wipro,
Philips oR equalient fitting to be got approved before procurement.

- .
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b Supplying & fixing 12w LED Down Lights Make: Wipro, Philips oR
) : . na 24
equalient fitting to be got approved before procurement.
Supplying and fixing 1x28 W fitting box type LED fube light Make:
c) Wipro, Philips oR equalient fitting to be got approved before no 12

procurement.

Supplying and fixing 1400mm swipe celing fan including necessary
d) heock, wiring etc. Make: Cromption/Bajajf Usha approved make only | no 3
with regulatore.

G supplying and fixing wall mounted fan Make: Crompton/Bajaj/ Usha

approved make only no 8
f) Supplying and mixing 12" exast fan Make: Cromption/Bajaj/ Usha no 3
approved make only

8 TELEPHONE WIRING

Supplying and wiring using 2 pair telephone point wiring in a PVC Mirs 160.00

a) pipef casing and caping

b) |20 pair Mtrs 40.00

¢) Supplying and fixing RJ-11 telephone socket in a PVC box with no 7
modular type of plate

d) 10 Pair Crone Box no 1

EARTHING

Supply and fixing of Gl pipe earth electrode for meter board /
equiment using 40 MM dia 2.9 mm thick 2.5 Mtr long Gl pipe buried
in pit. The pit shall be filled with equal proportion of salt and

a) charcoal 150 mm all round the pipe to complete depth. The no 1
connection from the pipe fo the conduit etc., to be extablished
through Gl wire of size as per IS 3043 using 12 mm dia bolts nuts
washers and check nuts

Supply and runniing of 10sq.mm copper wire for grounding using
b) with necessary suitable size clamps bolt, and washers including mirs 80.00 |
inter connectors. |

Supplying and errecting 2x2 copper plate earthing in 8' Gl pipe with
<) alternate layer of salt and charceoal as IS 3043 with 4sqmm copper
wire from earth pit to UPS DB

no 1
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d) . . ) no 1
Supplying & fixing 25 X 3mm earth bus bar with support connector
10 | MUSIC SYSTEM
a) Supplying and wiring speaker wire twin core in a PVC pipe Rmt 120.00
b) Supplying and fixing 6w ahuja/philips make nos 6
c) ahuja MAKE amply Fiyer with pendrive facility nos 1
11 DATA CABELLING
Supply and laying CAT 8 d -link cabel computer net work cable in
a) PVC conduit pipe firench/cable duct elc, Mirs 460.00
b) Supply & jixing RJ 45 Conector (Data) nos 20
c) Supply and fixing information out let CAT 8 Cabel
d) | Single No 5
e) | Double No 10
) Supply and fixing 9U rack , 24 port patch panel and power strip set 1
conhector etc.
a) Supplying and fixing 24 port D-Link Network Switch Nos 1
h) supply and fixing 1mtr patch card nos 30
i) supply and fixing 2 mtr patch card nos 6
)] Supply and Fixing Marshiling Metal Box nos 3
}
TOTAL :-
|
IF ANY DI&J"COUNT

}
TOTAL AFTER DISCOUNT EXCLUDIN(? GST :-

I
G?T -18%

i
TOTAL COST INCLUDIN(? GST :-

Union Bank of India

33




T e AT

Tl

TENDER FOR ELECTRICAL WORK, BRANCH, DOMMASANDRA, BENGALURU, BENGALURU EAST

<t
(281
T
.“m R TS O e R T = M E 1 § .. ? - e —ﬁ.lﬁEE_nv — g mw
% IO O P e _ : , \\ 3181
m" " = at m Wmm
49 Bl U] S I 7 e — e T3 2T iy srtimeny ey e [ ol m. ¥

T tip

b
!
_ d

! i
; :

silal

L X ﬁ
et || o | &

i —g—ridiesnemaaleni i g g wl.

i &
S g
OPTIO!

e mia vy

T s v TP

"ROOM

&)

STRONG

CUSTOMER- 7
‘LOUNGE:

8 lI,L.,I.L‘IIi.,.lJiTILI Lrt" k]
vl N A

Vo s e I e e

u;..,_.l.ﬂc..r} R ann s ".J......m«

BEOVASANGEA

...M_..i.,l.m.bTII! &
i AT ]

Union Bank of India

" ’PROPOSED INTERIDR LAYOUTFOR UNTON BANE DS INDUA

03]

ol
i
I w mmm
£24
R ~ - muWMW
,O. A D .m\..w,w.w“
Hid
3 u...,n
11543
N w%m.u?




5

TENDER FOR ELECTRICAL WORK, BRANCH, DOMMASANDRA, BENGALURU, BENGALURU EAST

R Xy

L

b

TSR I ® g s
.w‘ ® ﬁw : E, rM ¥ vﬁu ﬁ
st N 2| wu&w ;
R Fo oLl o

B

35tk 3, -

Lt
N .

?,:.f
by 2

a0

A
Ty
|

B

|\

s

ELECTRICALLEGEND |

1

roeererv |

e it b e e 8

ey

RIS EANPONT

oy

3 JCE

23| 2R PCER M LIGHT
19112 WATT DOWKEIGHT-
2 |RRACKET LIGHTY

da

o]

==} | U} P TURE UGHT. #
.

wal aveaa:

i

L3
T

N.WLM i
L - s B f.“w
- e 1Y
Bl g
e SR

>

PRAPOSED ELECTRICAD IAYOUT FOR LINION BAAK, (3. DA

i) SR b SR T g 8]

R

®

L10re dm s wmiedas. kv iy i ¥ o0

e

Lo’ cnbo m mzs vecn pbeapi_ premmaed]

T 82 i i T

b

Union Bank of India




