
 
 
 

 
 
 

 
REGIONAL OFFICE – Jaunpur South 

2nd Floor, Anuradha Complex 
T.B. Hospital Road, Post Kutchery-Jaunpur 222002(U.P.) 

 
Tel+91 7408668666, 8226008697  Email:  operations.rojaunpursouth@unionbankofindia.bank.in 

 

NOTICE INVITING TENDER FOR ELECTRO-MECHANICAL WORKS (ELECTRIC, LAN & 
AC) FOR ESTABLISHMENT OF BHAWANIGANJ BRANCH, REGIONAL OFFICE JAUNPUR 
SOUTH AT 2nd Floor, Anuradha Complex, Hospital Road, Post Kutchery-Jaunpur 
222002 
 
Union Bank of India invites sealed tender from Open Tender for above 
mentioned works  
 

Tender can be collected from the above-mentioned address of RO Jaunpur South from 10:00 AM to 5:00 PM 

during working days from 09.09.2026 to 01.10.2026. The tender form shall also be available during 

aforesaid period at the Bank’s website www.unionbankofindia.com and www.eprocure.gov.in.  The last date 

for submission of tender is 01.10.2026 till 03:00 pm.  The tender received will be opened on 01.10.2026 

at 04:00 pm at the above mentioned address of RO Jaunpur South  in presence of applicants / their 

authorized representatives. 

  

The Bank reserves the right to reject any or all applications without assigning any 
reasons whatsoever. 
 

 

ISSUE OF TENDER FORMS FROM 09.09.2026 (10:00 AM) TO 01.10.2026 (UP TO 03:00 PM)  

LAST DATE OF SUBMISSION 01.10.2026 UP TO 03:00 PM  

PRE-BID MEETING AT RO- 
REGIONAL OFFICE 
JAUNPUR SOUTH 

18.09.2026 

TECHNICAL BID OPENING 
DATE 

01.10.2026 AT 04:00 PM 

EMD  Rs -34000 BY WAY OF DD FAVORING UNION BANK OF INDIA 
PAYABLE AT JAUNPUR 

TENDER FEES  Rs. 1000.00 BY WAY OF DD FAVORING UNION BANK OF INDIA 
PAYABLE AT JAUNPUR. VENDOR SEEKING EXEMPTION SHALL FILL 
BID SECURITY DECLERATION.  

ELIGIBILITY CRITERIA  OPEN TENDER OF REGIONAL OFFICE JAUNPUR SOUTH 

http://www.unionbankofindia.com/
http://www.eprocure.gov.in/


PERIOD OF COMPLETION  21 DAYS 

 
NOTE:- BIDS WILL BE OPENED IN PRESENCE OF BIDDING AGENCIES. IT IS DESIRED FOR BIDDERS OR 
THEIR AUTHORISED REPRESENTATIVES TO BE PRESENT AT THE SPECIFIED DATES.  
 
 
 
THE SUCCESSFUL BIDDER HAVE TO SUBMIT PERFORMANCE GUARANTEE OF 10% OF THE TOTAL 
CONTRACT VALUE IN FORM OF DEMAND DRAFT / BANK GUARANTEE VALID TILL THE CONTRACT 
DURATION  

 
THE SUCCESSFUL BIDDER HAVE TO SUBMIT INITIAL SECURITY DEPOSIT OF 2% OF THE TOTAL 
CONTRACT VALUE IN FORM OF DEMAND DRAFT / BANK GUARANTEE AFTER ADJUSTING EMD 

 
   
 
PLACE OF SUBMISSION & OPENING OF BIDS :  

REGIONAL OFFICE- Jaunpur South, 2nd Floor, Anuradha Complex 
T.B. Hospital Road, Post Kutchery- Jaunpur South 222002(U.P.) 

 
 
1) The work consists of Electro- Mechanical (Electric, LAN & AC) as detailed in tender.  

 
2)  Intending bidders are hereby advised to inspect the site thoroughly, ascertain all the works 

needed to carry out the mentioned work and bid in accordance. Claim of anything extra in this 
regard at any stage of work shall not be entertained.   

 
3) Item Rate are invited in the prescribed format from reputed agencies having experience for 

execution of mentioned works. The vendors shall submit credentials to ascertain the eligibility; 
these credentials would be duly verified by the bank as per need.  

                 

4) The Rates under the contract include for full, final & entire completion of all works in all 
respects described in contract & as shown in details at any stage forming part of the contract. 
Tenders will be opened in the presence of contracting agencies or their authorized 
representatives. 

 
5) The tender shall consist of two stages; during stage one the sealed technical documents would 

be scrutinized  by the committee and the eligible bidders would be shortlisted. In stage two the 
price bid of shortlisted bidders would be opened. The short listed bidder shall be duly informed 
prior to opening of price bid. The bidders are requested to submit the price bid in separate 
sealed envelope. The unsealed price bid would be rejected.  

 
6) Tender shall be submitted in a sealed envelope.  The envelope shall be marked as “ Tender for 

Furnishing works towards establishment of Bhawaniganj Branch RO Jaunpur South ”, and 
shall contain completely filled form with all required enclosures. The price bid shall be packed 
in a separate sealed envelope and kept with technical documents and all the documents shall 
be packed into mentioned envelope. Unsealed price bids shall be rejected 

 
7) Tenders will be opened as per schedule in presence of authorized representative of the 

participating agencies.   
 



8) The bidders must use only the forms issued for the purpose to fill in the rates.  Intimation of 
quote by letter, telegram / telex /email will not be acceptable. The tender must be submitted 
at mentioned address.  

 
9) Bidders are advised not to make any alteration/modification in the tender form, Item of work or 

in any respect whatsoever.  Violation of this requirement will make tender Liable for rejection. 
 
10) In case of postal delivery, the bidder has to ensure that tender is reached before the due date 

and time.  Bank will not be responsible for damage in the transit and delay of receipt of 
quotation, if any or sent by a special messenger. Tender received late shall be rejected. 

 
11) Every page of the tender should be signed by the authorized person as token of his/their having 

acquainted himself/themselves with the General and Special Conditions of Contract, 
Specifications etc., as laid down.  Any bid with any of the documents not so signed will be 
rejected.  

 
12) No consideration will be given to a tender received after the time stipulated above and no 

extension will be allowed for submission.  
 
13) Bank shall not be bound to accept the lowest quote and reserves the right to accept or reject 

any or entire tenders without assigning any reason whatsoever.  
 
14) This notice inviting tender, the conditions and the duly completed form etc. will form part of 

the Agreement to be executed by the successful bidder with the bank.  
 

15) The bidders will have to deposit EMD of Rs.34000.00 by way of Demand Draft in favor of “Union 
Bank of India” and payable at JAUNPUR. The vendors seeking relaxation in EMD should submit 
copy of Government orders regarding exemption and copy of valid certificates confirming the 
eligibility of intending bidder for exemption. The intending bidders seeking relaxation in EMD if 
fail to submit the required documents/ initial security deposit / Performance guarantee as 
called upon by Bank after award of work within stipulated time shall be blacklisted as per Banks 
guidelines in vogue. The bidder seeking relaxation in EMD shall submit Bid Security declaration 
as per enclosed format (refer Annexure – 01).    
 

16) 8% of the Running bill amount would be retained by Bank as security deposit and 50% of total 
security deposit shall be released at the time of final bill, balance 50% of Security deposit 
(making 5% of Final bill amount) shall be retained by Bank and would be released after 
successful completion of defect liability period of one year.    
 

17)  The time of completion of Project is 21 days.  
              

 
 
To be filled in legible handwriting in blue / black ink, no field shall be left blank and merely 
writing refer attachment instead of filling tabulated details shall make tender liable for 
rejection  
 
 

 
 
 



 
 
 
 
 
 

BIO - DATA OF CONTRACTING AGENCY 

1.  Name of the firm : 

 
     Address : 

 
Telephone No. : 

Office : 
Residence : 
Mobile : 
Fax : 
E-Mail : 

 
2. a) Whether proprietary/partnership/ : 

 Pvt. Ltd. / Public Ltd. (certificate 
of  registration / partnership deed 
to be enclosed as Annexure-I). 

 

b) Name of the Proprietor, Partners, Directors 

 
I) 

 
II) 

 
C) Year of establishment : 

 
3. Registration with Tax Authorities : 

 
i) Income-tax (PAN) No. : 

ii) GST No. : 
iii) EPF Regn. No. : 

iv) ESI Regn. No. : 

v) TIN / VAT No. : 

(Copies of certificates of registration with relevant authorities to be enclosed as 

Annexure-II-A, II-B, II-C, II-D & II-E) 

 
4. Names of the Bankers with address & telephone numbers: 

 
I) 

 
II) 

 
5. Enclose solvency certificate of the : Enclosed/ Not enclosed Amount of 30% of estimated 

cost 



 
Note: The solvency certificate should be addressed to “Whom so ever it may concern” and 
not older than six months from the date of advertisement. 



6. Furnish copies of audited balance- : Enclosed/ Not enclosed 
Sheet and Profit & Loss A/C. for the last 3 years i. e. Assessment years- 2023-2024,2024-2025, 
2025-2026 as Annexure-IV-A, IV-B & IV-C. 

 
7. Registration with Govt. / Public Sector / Banks (certificates of Registration to be enclosed  

as Annexure-V. 

 

Name of the Organization Year since empanelled 

  

  

  

  

  

 

 
8. Give details if at present involved in litigation in similar type of contracts: 

 

Sr. 

No. 

Name of Project Name of 

Employer 

Nature of 

work 

Work 

order 

dated 

Date of 

completion 

of work 

Value Rs. 

       

       

 

 

9. Details of civil suit, if any, that arose :during execution of contract in the past 10 

years. 

 

 

     1 0. Specify maximum value of single : 

value project executed
 during the last three years. 

 

 

     11 . Name & relation, if any, with the staff : 

Member of Union Bank of India. 



1 2.  Details of work executed during the last 3 years: 

 

 

 
Type of 

work 

Work executed 
for (name of 
the Institution 
/ Body) 

 
Nature of 

work (in 

brief) 

 

 
Location 

 

 
Value 

Rs. 

 

Duration of 

work with dt 

Commence 

completion 

 
If work left 
incomplete or 
terminated 

(give reasons) 

       

 
Note: Copies of work orders along with Xerox copies of relevant TDS certificate, satisfactory 
completion certificate obtained from the client shall be enclosed as Annexure VI. Please note 
without the copies of certificates, your application is liable to be rejected. 

 

 
13. Details of work on hand (photo copies of performance certificate, work orders issued by 
 valued clients, preferably Banks, Govt., and Semi-Govt. Bodies should be enclosed as  
Annexure VII). 

 

Type of 

work 

Work executed for 
(name of the 
Institution / 

Body) 

Nature 

of work 

(in brief) 

Location Value Rs. Duration of 

work, 

stipulated 

time 

Present 

stage of 

work 

       

 
 

 
14. Details of Pre-Qualifying work (Filling of columns is mandatory and to be supported by copies 

of work order and completion letters as per the criteria. On Non-filling of columns or not 
enclosing credentials, the application form submitted will be rejected without assigning any 
reason thereof.) 

 

Name of the 

work 

Name of the 

client 

Work order 

reference/date 

Completion 

letter 
reference/ date 

Value of work 

completed 

     

     



15. LIST OF NAME/S OF PROPRIETOR/ PARTNERS & EMPLOYEES 

 

Name Qualification s Experience Particulars of 

work done 

Employed in 

your firm since 

Value of 

work done 

      

 
     16. Turnover in last 5 years: 

Sr. No. Year Turnover 

(Rs. in lacs) 

Income-tax paid VAT paid Service Tax 

paid 

1 2021-22     

2 2022-23     

3 2023-24     

4 2024-25     

5 2025-26     

 
Copies of income-tax returns / assessment orders for each year to be enclosed as Annexure VIII 
A,B,C,D & E 

 
     17.List of equipment's / machinery owned: 

Sr. No. Name of 

equipment 

Year of 

manufacture 

Nos. available 

    

    

    

    

    

 
18. PRE-QUALIFICATION CRITERIA: 
Mandatory Criteria: (Tick appropriate) 

1. Must have registered office in State of Uttar Pradesh (Yes / No) 

2. Must be registered with income tax authority (Yes / No) 
3. Must be registered with GST authority (Yes / No) 
4. Firm must be in business for the last 3 Years (Yes / No) 
5. Must have undertaken and completed Interior Furnishing & Electrical works in a single 

project. 

(Yes / No) 



6. At least One qualifying project mentioned by the Contractor in Bid must have completed 
at any of our Branches in Uttar Pradesh (Yes/No) 

 

 

It is mandatory that all the agencies shall have registration for PAN /VAT / TIN / GST. (Estimated 

Cost: Rs.6,85,200/- + 18% GST) 

Sr. 

No. 

Criteria Weightages Self rating 

marks 

 

 
1 

Should have executed one similar work of 80% of 
estimated cost i. e. Rs.**5.48 lacs OR 
Should have executed two similar work of Rs. 50% of 

estimated cost i. e. Rs.**3.42 lacs OR 

Should have executed three similar works of 40% of 

estimated cost i. e. Rs.**2.74 lacs during last 7 years. 

 

 
50 

 

2 
Average turnover for the last three years shall be 30% of 

estimated cost i. e. Rs. 2.05 lacs and above. 
25 

 

 
3 

Should have submitted solvency certificate of 30% of 

estimated cost i. e. Rs. 2.05 lacs (not older than 6 

months). 

 
Mandatory 

 

4 
Should have made profit at least in two years during last 

three years. 
25 

 

** (Excluding GST) 

 
NOTE: The value of work executed will be enhanced by 5% per year to ascertain current value of 
the work done. Criteria mentioned above are just minimum requirement. The Bank at its 
discretion may upgrade the criteria. No complaint on this account will be entertained. 
Contractors scoring 80 marks & above will only be considered for pre-qualification. Contractors 
themselves have to fill in self-rating marks column in the above table. 

 
The similar work means Interior furnishing work including furniture/furnishing along with related 
service of Civil works etc & Electrical Works, Air Conditioning, Networking, Fire Alarm System, 
Access Control works etc. 

 
19.  LIST OF ENCLOSURES: 

 

ANNEXURE 
NO. 

PARTICULARS TICK IF 

ENCLOSED 

I Certificate of registration of Company / partnership 

deed. 

 

IIA, IIB, IIC, IID, 

IIE 

Certificates of registration with Income Tax, GST, EPF, 

ESI and VAT / TIN authorities. 

 

III Solvency Certificate.  

IVA, IVB, IVC Audited Balance Sheet & Profit & Loss A/c. Statement 

for 2023-2024, 2024-25 & 2025-26 

 

V Certificates of Registration with Govt. / Public Sector / 

Banks. 

 



 

VI Copies of work orders along with Xerox copies of 
relevant 

TDS certificate, satisfactory completion certificate 

mentioning value of work. 

 

VII Copies of performance certificate, work orders issued 
by valued clients, preferably Banks, Govt. and Semi-
Govt. Bodies. 

At  least  One  qualifying  project  mentioned  by  the 

Contractor in Bid must have completed at any of our 
branches in Uttar Pradesh 

 

VIIIA, VIIIB, VIIIC, 

VIIID, 

VIIIE 

Copies of income-tax returns/ assessment orders for 

each year from 2023-24 to 2025-26 

 

Note: In absence of any of the above enclosures, your application is likely to be rejected. 



DETAILS OF PREQUALIFYING PROJECT - I 

 
(Filling all details is mandatory without which application will be summarily rejected) 

 

1. NAME OF FIRM & ADDRESS FOR 

WHOM THE WORK IS EXECUTED 

 

2. DETAILS OF WORK DONE BY THE 

FIRM 

INTERIOR WORKS= Rs.    

ELECTRICAL WORKS= Rs.     

AC WORKS= Rs.   

3. PHOTOGRAPHS OF WORK 

COMPLETED (PLEASE ENCLOSE COPY) 

 

4. VALUE OF CONTRACT EXECUTED  

5. BRIEF DISCRIPTION OF THE WORK  

6. PERIOD DURING WHICH THE 

CONTRACT IS EXECUTED 

 

7. WORK ORDER REFERENCE (PLEASE 

ENCLOSE COPY OF THE 

WORK ORDER) 

 

8. COMPLETION CERTIFICATE 

REFERENCE 

(PLEASE ENCLOSE COPY OF THE 

COMPLETION OF WORK) 

 

9. DELAY IN EXECUTION OF WORK  

10. WHETHER TIME SCHEDULE IS 

ADHERED TO 

 

11. ANY OTHER INFORMATION 

WHICH YOU CONSIDER WILL 

HELP US IN TAKING OUR 

DECISION. 

 

 

PLACE: 

DATE: 

 

 
SIGNATURE WITH OFFICE SEAL 



DETAILS OF PREQUALIFYING PROJECT - II 

 
(Filling all details is mandatory without which application will be summarily rejected) 

 

1. NAME OF FIRM & ADDRESS FOR 

WHOM THE WORK IS EXECUTED 

 

2. DETAILS OF WORK DONE BY THE 

FIRM 

INTERIOR WORKS= Rs.    

ELECTRICAL WORKS= Rs.     

AC WORKS= Rs.   

3. PHOTOGRAPHS OF WORK 

COMPLETED (PLEASE ENCLOSE COPY) 

 

4. VALUE OF CONTRACT EXECUTED  

5. BRIEF DISCRIPTION OF THE WORK  

6. PERIOD DURING WHICH THE 

CONTRACT IS EXECUTED 

 

7. WORK ORDER REFERENCE (PLEASE 

ENCLOSE COPY OF THE 

WORK ORDER) 

 

8. COMPLETION CERTIFICATE 

REFERENCE 

(PLEASE ENCLOSE COPY OF THE 

COMPLETION OF WORK) 

 

9. DELAY IN EXECUTION OF WORK  

10. WHETHER TIME SCHEDULE IS 

ADHERED TO 

 

11 . ANY OTHER INFORMATION 

WHICH YOU CONSIDER WILL 

HELP US IN TAKING OUR 

DECISION. 

 

 

PLACE: 

DATE: 

SIGNATURE WITH OFFICE SEAL 



DETAILS OF PREQUALIFYING PROJECT - III 

 
(Filling all details is mandatory without which application will be summarily rejected) 

 

1. NAME OF FIRM & ADDRESS FOR 

WHOM THE WORK IS EXECUTED 

 

2. DETAILS OF WORK DONE BY THE 

FIRM 

INTERIOR WORKS= Rs.    

ELECTRICAL WORKS= Rs.     

AC WORKS= Rs.   

3. PHOTOGRAPHS OF WORK 

COMPLETED (PLEASE ENCLOSE COPY) 

 

4. VALUE OF CONTRACT EXECUTED  

5. BRIEF DISCRIPTION OF THE WORK  

6. PERIOD DURING WHICH THE 

CONTRACT IS EXECUTED 

 

7. WORK ORDER REFERENCE 

(PLEASE ENCLOSE COPY OF THE 

WORK ORDER) 

 

8. COMPLETION CERTIFICATE 

REFERENCE 

(PLEASE ENCLOSE COPY OF THE 

COMPLETION OF WORK) 

 

9. DELAY IN EXECUTION OF WORK  

10. WHETHER TIME SCHEDULE IS 

ADHERED TO 

 

11 . ANY OTHER INFORMATION 

WHICH YOU CONSIDER WILL 

HELP US IN TAKING OUR 

DECISION. 

 

 

PLACE: 

DATE: 

 
SIGNATURE WITH OFFICE SEAL 



FORMAT OF CONFIDENTIAL REPORT 

 
(To be submitted by the Client o[ applicant on their letter head in sealed envelope to the Bank 
- Mmandatory requirement) 

To: 

Regional Head, 

Union Bank of India, Regional 

Office, Jaunpur South. 

 
Sir/Madam, 

Confidential Report on M/s.   

 
This is to certify that M/s.                   having Office 
 At        have completed the work of.           

Confidential Report for our project.  
executed is as under: 

 
PLACE: SIGNATURE:   

DATE:  NAME:   

                  DESIGNATION:  (OFFICE SEAL) 

1 . DETAILS OF PROJECT EXECUTED BY THE FIRM  

2. AREA OF CONSTRUCTION  

3. DATE OF COMMENCEMENT OF PROJECT  

4. DATE OF COMPLETION OF PROJECT  

5. TOTAL VALUE OF PROJECT EXECUTED  

6. QUALITY OF SERVICE RENDERED  

7. COMPETENCE TO HANDLE WORKS  

8. INTECRITY AND RELIABILITY OF THE FIRM  

9. DEALINC IN EXECUTION OF WORK  

1 0. WHETHER TIME SCHEDULE IS ADHERED TO  

1 1 
. 

WHETHER ANY PENALTY IMPOSED FOR THE 
DELAY 

 

1 2. CENERAL ATTITUDE OF THE FIRM  

1 3. ANY OTHER INFORMATION WHICH YOU 

CONSIDER WILL HELP US IN TAKINC OUR 

DECISION 

 



 

 
DECLARATION 

 
 

I / We have read the instructions appended to the Performa and I / We understand that if any 
false information is detected at a later date, any future contract made between ourselves and 

Union Bank of India, on the basis of the information given by me / us can be treated as invalid by 
the Bank and I / We will be solely responsible for the consequences. 

I / We acknowledge that: 
 

It shall be deemed that by submitting the Proposal, I/we have: 
A. made a complete and careful examination of the RFP; 

B. received all relevant information requested from the Authority; 
C. accepted the risk of inadequacy, error or mistake in the information provided in the RFP or 

furnished by or on behalf of the Authority or relating to any of the matters referred above; 
D. satisfied itself about all matters, things and information, including matters referred above, 

necessary and required for submitting an informed Application and performance of all of its 
obligations there under; 

E. acknowledged that it does not have a Conflict of interest: and 
F. Agreed to be bound by the undertaking provided by it under and in terms hereof. 

 
I / We agree that the decision of Union Bank of India in selection of contractors will be final 

and binding to me / us. 
I / We agree that I / we have no objection if enquiries are made about the work listed by me 

/ us in the accompanying sheets. 
I / We agree that I / We have not applied in the name of sister concern for the subject 

empanelment process. 
All the information furnished by me hereunder is correct to the best of my knowledge and 

belief. 
 

 
 

Place :          SIGNATURE 
Date :         NAME & DESIGNATION 

SEAL OF ORGANISATION 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
INSTRUCTION WITH REGARD TO SUBMISSION OF TENDER  

 
1) Rates should be quoted both in figures and words in the  columns specified.  All erasures and 

alterations made while initials of the Bidder must attest filling. Overwriting of figures is not 
permitted. Failure to comply with either of these conditions will render the bid invalid and 
it will be the option of the Bank to accept or reject the bid. No request of any change in 
rate or conditions of the tender will be entertained. 

 
2) In the case of figures, the word Rs. should be written before the figures of rupees and the 

word P' written after the decimal figures e.g. Rs. 3.25 P. In the case of words, the word 
Rupee should similarly precede and the words "Paise only" should be written at the end, 
closely following each the percentage rate. The word "only" should not be written in the 
next line unless the rate quoted is in whole Rupees closely followed by the word "only": The 
amount should invariably be upto two decimal places. 

 
3) The different Schedules should be filled as follows: 

 
(a) The “Rate" Column wherever applicable to be legibly filled in ink in both figures and words. 
(b) The "Amount" Column also to be legibly filled in ink in both figures and words. 
(c) All corrections to be initialed. 
(d) No over writing is allowed. 
(e) The figure of percentage of rate shall be legibly filled in ink in both figure and words. 

 
4) Errors in the bill of quantities shall be dealt with in the following manner. 

 
a. In the event of any discrepancy between the rates quoted in words and the rates in 

figures the former shall prevail. 
b. In the event of an error occurring in the amount column of the bills of quantities as a 

result of the wrong extension of the unit rate and the quantity, the unit rate shall be 
regarded, as firm and extension shall be amended on the basis of the rates. 

c. All the errors in totaling in the amount column and in carrying forward the totals shall 
be corrected. 

 
5) The tender shall be signed and dated at all places provided therein.  Also all pages and 

corrections / alterations shall be initialed. The tender submitted on behalf of a firm shall be 
signed by all the partners of the firm or by a partner who has the necessary authority on 
behalf of the firm to enter into the proposed contract. Otherwise the tender shall be liable 
to be rejected. 

            

6) The bidder shall submit his tender after carefully examining the whole of the tender 
document and the terms and conditions of contract, the specifications, the schedule of 
quantities etc., and also after examining the site and conditions prevailing in and around 
site. 

 
7) The Bank does not bind itself to accept the lowest or any tender and reserve the right of 

accepting the whole or any part of the tender and bidder is bound to perform the same at 
the rates quoted. The Bank will not be bound to accept the lowest tender and reserves the 
right to accept or reject any or the entire tender without assigning any reasons whatsoever.  
The work may also be divided among the contracting agencies depending on the exigencies 
of the bank. 



 
8) Quotations shall remain valid for a period of 180 days from the date of opening of the tender 

which period may be extended by mutual agreement and the bidder shall not cancel or 
withdraw the tender during the initial validity period of 180 days. 

 
9) The successful bidder shall be bound to implement the Contract and mobilize and sign 

specified agreements within 07 days from the date of acceptance of work order.  
 

10) Bidders must include in their rates, sales tax (State & Central Govt.), labour / education 
cess, excise duty, octroi, sales tax on works contract, VAT and any other tax & duty or other 
levy by the central and state government applicable on the date of submitting bid.  
Deductions in respect of sales tax or turnover   levied as per government notification and/or 
guidelines shall be made from the Contractor's interim and final bills, and deposited with the 
relevant authority by the Bank, on his behalf. Any shortfall in deposit thereof shall be made 
up by the contractor, before submitting his final bill.  Due to change in taxes structure by 
orders from Central Govt. / State Govt. after opening of quotations shall be reimbursed to 
the contractor as per actual and upon verifying the proof of having made the payment. The 
applicable GST shall be paid extra.  

 
11) This contract shall be an Item Rate contract. The Contractor shall be paid for actual 

quantity of work done, as measured at site including any deviation plus or minus. The rate of 
any non-schedule items of work shall be decided as mentioned in the conditions of contract. 

 
 

12) No correspondence will be entertained in respect of this tender other than any clarifications 
strictly pertaining to this quotation. 

 
 

13) The tender price quoted by a bidder shall be kept strictly confidential and shall not be 
divulged to any other party even approximately before the time limit for delivery of 
quotation.  The only exception be for obtaining an insurance quotation, you may give your 
insurance company or agent any essential information they ask for, so long as it is done in 
strict confidence. No information about other's tender price should be obtained and no 
arrangement with anyone else should be made whether or not he submits the tender. 

 
14) Contractor should sign at the end of every page prior to submitting the tender. 

 
 

15) Conditional tenders will be summarily rejected. 
 
    
 
 
 
 
 
 
 
 
 
 



 
TENDER FORM 

To, 

Regional Head, 
Union Bank of India, 
Regional Office, 
Jaunpur South, 

 

 
TENDER FOR ELECTRICAL(INCLUDING DATA CABLING) & AIR CONDITIONING WORKS OF 

ESTABLISHMENT OF BHWANIGANJ BRANCH, REGIONAL OFFICE JAUNPUR SOUTH 

Sir, 

1. We have read and examined the following documents as received by us: 

 

a) Notice Inviting Tender 

b) Instructions to Tenderer 

c) Conditions of Contract. 

d) Supplementary Conditions. 

e) Specifications 

f) Drawings 

g) Schedule of Quantities. 

h) Addition condition of contract 

 
2. We are well aware and familiar with CPWD/ PWD, Schedule of Rates 201 5/2020 and their 

specifications, CPWD/ PWD Specification, BIS publication and National Building code which 
shall apply to this contract to supplement any missing details in this contract in order of 
preference. Further to the above, we have visited and examined the site of the proposed 
works and have acquired the requisite information relating thereto as affecting the tender 
invited by Bank. 

 
3. We agree that any other terms or conditions of contract or any general reservation which 

may be printed on any correspondence emanating from us in connection with this tender or 
with any contract resulting from this tender shall not be applicable to this tender or to the 
contract. 

 
4. We have obeyed the rules about confidentiality of tenders and will continue to do so as long 

as they apply. 

 

5. We are enclosing along with our tender an earnest  money  of  Rs.                             (Rupees 
 only) drawn from Scheduled Commercial Bank favouring Union 
Bank of India, payable at Jaunpur South (Pay Order No.------- dated ----------- drawn on ---- ). 
We hereby agree that this sum shall be forfeited by Union Bank of India in the event of our 
tender being accepted and if we fail to execute the contract when called upon to do so. 

 
6. Subject to and in accordance with paragraphs 3 & 4 above and the terms and conditions 

contained or referred to in the documents listed in paragraph 1 , we agree and offer to 
execute all the Works referred to in the said documents upon the terms and conditions 
contained or referred to therein and to carry out such deviations as may be ordered to be 
valued as per the 

 



7. We undertake to complete and deliver the whole of the works within a period i. e. 25 days as 
specified in the contract and further confirm that the time allowed for completion is adequate. 
Time allowed for completion of entire job or part job assigned shall be reckoned from the tenth 
day of the date of acceptance of work order. We shall be under the obligation to pay the sum as 
stated in the contract for every day that the works shall remain incomplete, damages as 
compensation subject to the conditions of contract relating to extension of time. 

 
8. We hereby agree that unless & until a formal agreement is prepared & executed in accordance 

with the Articles of agreement, this tender together with your acceptance thereof, shall 
constitute a binding contract between us. 

 
9. EMD Submitted by us shall be treated as Initial Security Deposit. EMD submitted shall be by way 

of DD/PO drawn from Scheduled Commercial Bank in favour of UNION BANK OF INDIA, payable 
at Jaunpur South. We further agree for a deduction of 8% from the running bill as retention 
money till accumulating total security deposit. 

 
1 0. Validity of the tender is 90 days from the date of opening of tender or it may be beyond 90 

days if mutually accepted. 

 
1 1 . The Bank is at liberty to accept or reject any tender, without assigning any reasons whatsoever. 

 
1 2. The work may be split up in the first instance as per exigencies of the Bank. It may be split up 

in more parts or parts combined if so desired by the Bank without assigning any reasons 
whatsoever. We will not have any claim either for loss of profit or revision in rates. 

1 3. Adherence to the pert chart will be ensured by us as the project is to be executed in a very 
strict time frame. 

1 4. We are aware that the quantities of work indicated in the bill of quantities are approximate, 
may vary to any extent, even it may be omitted. We will not have any claim of any kind against 
the Bank. 

 
Signed in the capacity of duly authorized 

to sign tenders for and on behalf of 

 
Address ....................... Telephone No...................... 

 
.............................. Telex No. 

 
.............................. Fax No. 

 
...................... 

 

Date: 
  

 
 
 
 
 
 
 
 



 INDEMNITY BOND 
 
 

On   the acceptance of this tender, the contractor  will  be required  to  execute an Indemnity Bond 
with-in  7  days  of issue  of work order in favor of the bank against third  party claims, civil or 
criminal complaints, site mishaps and  other accidents or disputes, against any damages, loss or  
expenses due to or resulting from any negligence or breach of duty  on the  part  of  the  contractor,  
his  subcontractors  or  his employees  and agents etc., as per the appropriate  Indemnity Bond 
attached. 
 
It will also be covered by labour laws of the Govt. of India. 
   
Any other conditions suggested by the Bank may be added subsequently. 



INDEMNITY BOND 
(On Non-Judicial Stamp Paper of Rs. 10/-)              

KNOW all men by these presents that I/We ______________________________ do hereby execute 
Indemnity Bond in favour of the Union Bank of India on this ____________ day of _______202_. 
 
WHEREAS Union Bank of India, (address of the office)_____________________________, have 
appointed _________________________________________________   as the Contractors for 
_____________________. 
         
THIS DEED WITNESS AS FOLLOWS: 
 
I/We ____________________________________________________________hereby do Indemnify and 
save harmless Union Bank of India, ______________________________ against 
         
1. Any third party claims, civil or criminal   complaints/liabilities, site mishaps and other accidents or 
disputes and/or damages occurring or arising out of any mishaps at the site due to faulty work, 
negligence, faulty construction and/or for violating any law, rules and regulations in force, for the 
time being while executing/executed works by me/us. 
 
2. Any damages, loss or expenses due to or resulting from any negligence or breach of duty on the part 
of me/us or my sub contractor's if any, servants or agents. 
 
3. Any claim by an employee of mine/ours or of sub-contractors if any, under the Workmen's 
Compensation Act and Owners Liability Act, 1939 or any other law, rules and regulations in force for 
the time being and any Acts replacing   and/or amending the same or any of the same as may be in 
force at the time and under any law in respect of injuries to persons or property arising out of and in 
the course of the execution of the contract work and/or arising out of and in the course of 
employment of any workman/employee. 
 
Any act or omission of mine/ours of   sub-contractor’s if any, our/their servants or agents which may 
involve any loss, damage, liability, civil or criminal action. 
         
 
IN WITNESS WHEREOF THE __________________________________________ has set his/their hand on 
this day of _____________________ 202__. 
         
        
SIGNED AND DELIVERED BY THE             NAME AND ADDRESS 
         
 AFORESAID __________________                  (Contractor) 
         
         
IN THE PRESENCE OF WITNESSES: 
         
1. 
            
2. 
 
 
 
 



ARTICLES OF AGREEMENT 
 

ARTICLES OF AGREEMENT made at _____________ this __________ day of _______________ 
 
BETWEEN  
 
UNION BANK OF INDIA, a body corporate constituted under the Banking Companies (Acquisition & Transfer of 
Undertakings) Act, 1970 and having its Office at 239, Vidhan Bhavan Marg, Nariman Point, Mumbai 400 021, 
hereinafter called “the Bank” (which expression shall, unless it be repugnant to the context or meaning 
thereof, include its successors and assigns) of the ONE PART  
 
AND  
 
MESSRS ____________________________, having its registered office 
_________________________________________________________________________, hereinafter called the 
“Contractor” (which expression shall unless repugnant to the context or meaning thereof, include its successors 
and permitted assigns) of the OTHER PART. 
 
WHEREAS 
  

i. The Bank is desirous of “___________________________________Work” at 
________________________________________________________   

 
ii. The Bank has already appointed and retained M/s________________________, having its Office at 

___________________________________________________ 
 
iii. The Bank has caused the bills of quantities showing and describing the works to be done to be prepared 

by or under the direction of the Bank; 
 
iv. The Bank had invited tenders for 

“______________________________________________________” work in accordance with the 
general conditions of contract, special conditions of contract, technical specifications, and bills of 
quantities and furnished to the Contractor. 

 
v. Having examined the general conditions of contract, special conditions of contract, technical 

specifications, bills of quantities, the Contractor offered to execute, complete and maintain the whole 
of the Works relating to the Project in conformity with the said general conditions of contract, special 
conditions of contract, technical specifications, bills of quantities and in accordance with instructions 
issued by the Bank and the Contractor submitted its tender for the contract sum of Rs. 
______________ plus, applicable GST (Rupees ________________________________ + applicable GST) 
towards the said work. 

 
vi. Towards the implementation of the Project, the Contractor has supplied the Bank with a fully priced 

copy of the said bills of quantities (which copy is hereinafter referred to as “the Contract Bills”). The 
Contract Bills have been signed by or on behalf of the parties hereto: 

 
vii. The Contractor has already agreed with the Bank to implement and execute the Project in full on the 

basis of the contract documents as hereinafter defined on the terms and conditions therein contained;  
 
viii. The parties are now executing this Agreement setting out the basic terms of the agreement between 

them for smooth implementation and execution of the Project without any unnecessary difference or 
dispute. 

  
 
NOW IT IS HEREBY AGREED as follows: 
 



 
1.a Unless the context otherwise requires the contract documents above mentioned shall be harmoniously 
construed and in the chronological order. 

 
1.b Unless otherwise stated expressly hereunder, all the general and special terms and conditions shall 
apply and binding on the contractor. 

 
1. The Contract Document is complimentary.  What is called for in any one shall be as binding as called for 

by all.   The aforesaid shall form integral part of contract and in the event of any inconsistency between 
any provisions herein the provisions of the Contract Documents shall prevail.  When any of the General 
and Special Conditions    are at variance, the condition stipulated in the Special Conditions of Contract 
shall supersede relevant provisions in General Conditions.  For all matters not specifically provided for 
herein the provisions of General and Special Conditions in the Tender Documents shall apply and the 
rights and liabilities of the parties shall be decided accordingly.  The decision of the Bank in this regard 
shall be final and binding. 

 
2. All time limits stated in the Contract Document are of the essence of the contract where the work has to 

be completed within ___________ failing which liquidated damages will be recovered @ 0.5% of contract 
amount for per week of delay subject to maximum recovery of 10 % of the contract amount. 

 
3. For the consideration hereinafter mentioned, the Contractor shall carry out and complete the Works in 

conformity with the contract documents and in accordance with the instructions issued by the consultant 
from time to time including all modifications extra and additional works and obligations to be carried 
out either on the Site or at any factory or work shop or any other place for subsequent incorporation as 
required for the due performance of the contract. 

 
4. The general character and the scope of the Works is illustrated and defined by the specifications and the 

bills of quantities herewith attached and by the signed drawings.  The scope includes furnishing all 
materials, labour, tools, equipment and management necessary for and incidental to the construction 
and completion of the Works. If the Contractor shall find any discrepancy in or divergence between the 
contract drawings and/or the contract bills he shall immediately give to the Consultant a written notice 
specifying the discrepancy or divergence and the Consultant shall issue instructions in regard thereto 
which shall be complied with  by the  Contractor. 

 
5. INTENT 
 

The intention of arrangement is to secure the performance of the Contractor’s obligations to the 
satisfaction of the Bank.  All labour, material, equipment, constructional plant and transportation 
necessary for the proper execution of the Project is to be provided by the Contractor and should only be 
of the approved manufacturer/agencies respective kinds as described in the Contract Documents which is 
to be subjected from time to time to such tests as the Engineer/ Consultant’s representative may direct. 
In case the required material/services of approved manufacturers/agencies are not available or are not 
upto the mark the Contractor shall procure material/ services from such other manufacturer/agencies as 
may be approved by the Bank and the Contractor shall submit rate analysis for such material. 
 
 

6. EXTENT 
 
The Contractor shall carry out and complete the Works in every respect in accordance with this contract 
and with the directions of and to the reasonable satisfaction of the Bank.  The Bank may in their absolute 
discretion and from time to time issue further drawings, details and/or written instructions and written 
explanations whole of which are collectively referred to as Consultants’ instructions.  All such drawings 
and instructions shall be consistent with the Contract Document true developments thereof as reasonably 
inferable therefrom. 



 
7. TYPE OF CONTRACT 
 
The Contract is an Item Rate contract.  The Contractor shall be paid for the actual quantity of Work done, 
as measured at Site, at the rates quoted by him in the Contract Bills.    
The contractors have:-  

 
i. Been informed that the schedule of approximate quantities is liable to alteration by omission, 

deduction, substitution or additions at the discretion of the Bank without affecting the terms of the 
contract and no compensation to Contractor. 
 

ii. Fully and correctly understood the meaning of all the tender documents, the General Conditions of 
Contract, Special Condition of Contract, Technical Specifications, Bill of Quantities or part thereof. 

 
8. CONTRACTORS COVENANTS 

 
i. The Tender form conditions, priced schedule of quantities, and General and Special Conditions of 

Contract, specifications, priced Bill of Quantities, Schedule of Rates and Prices, if any, Tender, pre-
contract correspondence, Letter of Intent/Acceptance, Work order, shall be read and construed as 
forming part of this agreement and the Contractor shall abide by and submit themselves to all the 
conditions and stipulations contained therein; which are not specifically incorporated herein; 
 

ii. The Contractor shall obtain necessary permissions/ certificates/ order from the Competent Authority in 
respect of workmen employed by them for the Project and shall keep the Bank safe, harmless and 
reimburse all amounts/expenses incurred or suffered by the Bank in connection with any such claim; 
 

iii. The Contractors shall not make any claim as regards want of information of any particular point or any 
change in the rate or conditions save and except as provided herein; 
 

iv. The Contractors shall have a duly authorized agent at the place of Work to accept services of notice and 
to agree to extras, omissions, additions and substituted items of Works and rates from the 
commencement of the Work until it is virtually completed.  
 

v. In the event of any discrepancy between the details and/or description given in the Bill of Quantities, 
the Drawings and the Technical Specifications, such item shall be deemed to have been priced in 
accordance with the details and/or description confirming to the most superior provisions contained in 
any of the following: - 
 

a) Bill of Quantities 
b) Technical Specifications 

 
vi. It shall be understood that the details and/or description not specifically mentioned in the Bill of 

Quantities shall be the same as those mentioned in the Technical Specification. Any further 
interpretation of above Clause shall be at the discretion of the Bank, whose decision shall be final and 
binding on the parties to the contract. 
 

vii. The Contractors shall not make any claim for increase in the contract consideration on the basis of 
incorrectness and insufficiency of the information available at the time of submitting the Tender and/ or 
incorrectness and insufficiency of the rates and prices stated in the price bill of quantity and schedule of 
rates and prices or otherwise alleging insufficiency of the tender amount to cover their obligation under 
the contract or matters concerning the execution of the Project. 
 

viii.  It shall be responsibility of intending bidder to visit site and make self-assessment of work and bid 
accordingly, nothing extra can be claimed in this regard at any stage of work.  
 



ix. The Contractor shall be fully responsible for the adequacy, stability and safety of all site operations and 
methods of construction. 
 

x. The Contractor shall promptly inform the Bank of any error, omission, fault and other defects in 
specifications for the Works, which are discovered while reviewing the Contract Documents or in the 
process of execution of the Works. 
 

xi. The Contractor shall arrange for the permits and licenses for release of materials, which are under 
Government control subject to the Bank giving all the necessary assistance and signing any forms or 
applications that may be necessary. 

 
xii. The Contractor shall comply with the provisions of all statutory legislation prevailing during the currency 

of contract. 
 
xiii. The Contractor shall keep the Bank saved harmless and indemnified against claims if any of the workmen 

and all costs and expenses as may be incurred by the Bank in connection with any claim that may be 
made by any workmen. 

 
9. GENERAL CONDITIONS 

 
i. The schedule of Quantities given in the Contract Bill is provisional and are meant to indicate the intent 

of the Work and to provide a uniform basis for tendering.  The Bank reserves the right to increase or 
decrease any of the quantities or to totally omit any item of Work and the Contractor shall not claim any 
extras or damages on these grounds. 

 
ii. Any error in description or in quantity or omission of items from the Contract Bill shall not vitiate this 

Contract but shall be treated as a variation. 
 
iii. The rates quoted by the Contractor in the priced bill of quantities (Contract Bills) shall be treated as 

firm and the contract sum shall be deemed to have been calculated with reference to the cost of 
execution of Works as set out in Contract Documents and shall not be adjusted or altered for any reason 
other than any  adjustments   on account of statutory rise or fall in the cost of labour and/or material or 
any other matters affecting the cost of execution of Works, or price variation adjustment formula if 
provided. 
 

iv.  Notwithstanding anything contained elsewhere in any of the clauses of the tender, the prices/rates 
quoted for each item/Work in the Bills of Quantities shall be deemed to be inclusive of all direct and 
indirect costs, duties, taxes, sales tax, consignment tax, octroi/local tax, Works contract tax, etc.  on 
any of inputs, royalty on quarried items etc. that may be involved in completing the item/Work as 
required in the fulfillment of all obligations under the contract and to the satisfaction of the Bank.  
Additional Taxes / Levies by Central / State Government legislations after opening of tender shall be 
reimbursed to the contractors as per actuals.  

 
14. All the interim payments shall be regarded as payments by way of advance against the final payment 

only and not as payments for Work actually done and completed, and shall not preclude the repairing of 
bad, unsound, and imperfect or unskilled Work to be removed and taken away and reconstructed, or re-
erected or be considered as an admission of the due performance of the contract, or any part thereof in 
any respect or the accruing of any claim, nor shall, it conclude, determine or affect in anyway the 
power of the Bank under these conditions or any of them as to the final settlement and adjustment of 
the accounts or otherwise or in any other way vary or affect the contract. The final bill shall be 
submitted by the Contractor within one month of the date fixed for completion of the Work and 
payment shall be made within eight (8) weeks from the date of receipt of final Bill and joint 
measurement. 

 
15. INSURANCE 



 
i. Without limiting the obligations and responsibilities under Contract Clause for Care of Work the 

Contractor shall effect third party insurance with an insurer and in terms approved by the Bank in the 
joint names of the Bank and the Contractor- 
 

ii. against all loss or damage from whatever cause arising, other than the excepted risks stated in contract 
clause of the General Conditions for which the Contractor is to be held responsible under the terms of 
the Contract so as to cover the Bank and the Contractor during the period beginning with 
commencement of the Works until the date stated in the Certificate of Completion for the whole of the 
Works. 
 

iii. Against any loss or damage occasioned by the Contractor in the course of any operations carried out by 
him for the purposes of completing the outstanding Work during the Defects Liability period pursuant to 
the Undertaking given at the time of applying for the issue of Certificate of Completion. 
 

iv. Against any loss or damage occasioned by the Contractor in the course of any operations carried out by 
him for rectifying any defect in perfection or fault appearing during the progress of the Work or during 
the Defects Liability Period. 
 

v. Against any loss or damage occasioned by the Contractor in the course of any operations carried out by 
him for searching the cause of any defect, imperfection or fault appearing during the progress of the 
Works or during the Defects Liability Period. 

 
vi. Against any liability for or in respect of any damages or compensation payable at law in respect of or in 

consequence of any accident or injury to any workmen or other person in the employment of the sub-
Contractor provided the sub-contractors shall not have insured against such contingency. (Insurance 
against accident etc. to workman)  

 
vii. Unless otherwise instructed the Contractor shall insure the Works and keep them insured until the virtual 

completion of the contract against loss or damage by fire and/or earthquake, flood etc. 
 

viii. The Contractor shall maintain Contractors’ all risks insurance policy covering loss, damage, theft, 
burglary etc. of all materials and equipment, temporary Works and the Work shall be insured for a total 
sum equal to the value of all such items plus 10% of such value. 

 
Provided always that all the insurance under the contract documents shall be arranged by the 
Contractor from a first class insurance company having a branch near the site who can deal with all 
matters pertaining to the subject, the insurance must be placed with a company approved by the Bank, 
in the joint names of the Bank and the Contractor for such amount and for any further sum if called to 
do so by the Bank, the premium of such further sum being allowed to the Contractor as an authorised 
extra. 

 
16. The Contractor shall deposit the policy and receipt for premiums paid with the Bank within 21 (twenty-one) 

days from the date of issue of Work order unless otherwise instructed. In default of the Contractor insuring 
as provided above, the Bank on his behalf may so insure and may deduct the premiums paid from any 
money due, or which may become due to the Contractor. The Contractor shall as soon as the claim under 
the policy is settled or the Work reinstated by the Insurance Company should they elect to do so, proceed 
with due diligence with the completion of the Works in the same manner as though the insured 
risk/contingency has not occurred and in all respects under the conditions of the contract. The Contractor 
in case of rebinding or reinstatement after the occurrence of the insured risk/contingency shall be entitled 
to such extension of time for completion as the Bank may deem fit. 

 
16.1 Such insurance shall continue during the whole of the time of continuance of Work and/or during such 

time that any persons are employed by him on the Works and shall when required produce before the Bank 
or the consultant, such policy of insurance and the receipt for payment of the earlier premium and the 
current premium. 



 
16.2 The insurance shall be effective in such manner that the Bank is indemnified under the policy.   In the 

event of the sub-contractor having effected an insurance against accident etc. to the workmen the 
Contractor shall require such sub-contractor to produce to the Bank / consultant when required, such 
policy of insurance and the receipt for the payment of the current premium, then in that event 
insurance under clause (vii) hereof by the Contractor shall not be necessary.   
 

17 The Contractor shall provide for adequate cover to the Bank as per the provisions of Workmen 
Compensation Act.   
 

18 The Contractor shall make available the insurance cover note before the commencement of the Work and 
shall notify any change in the nature or extent of the Work and also make available additional insurance 
of Works if required in special circumstances. 

 
 
19 DEFECTS LIABILITY 
 
19.1 Any defects, shrinkages or other faults which shall appear within the Defects Liability Period of 12 months 

from the date of handing over the works and which are due to materials or workmanship not in 
accordance with this contract or on account of failure on the part of the Contractor to comply with any 
of his obligations expressed or implied shall be specified by the consultant in a schedule of defects which 
he shall deliver to the Contractor not later than 14 days after the expiration of the Defects Liability 
Period, and within a reasonable time after receipt of such schedule the defects, shrinkages and other 
faults therein specified shall be made good by the Contractor and (unless the consultant shall otherwise 
instruct, in which case the contract sum shall be adjusted accordingly) entirely at his own cost.  

 
19.2 The Contractor shall make good at his own costs and to the satisfaction of the consultant, all defects, 

shrinkages or small faults arising in the opinion of the Bank from Work or materials not being in 
accordance with the drawings or specifications or schedule of quantities or the instructions of the Bank, 
which may appear within the ”Defects Liability Period of 12 months from the date of handing over 
completed site” referred to in the Appendix to General Conditions.  All defects, shrinkages or small 
faults arising from any other cause not attributable to the Contractor shall be rectified by the Contractor 
as an additional work. 

 
19.3    In the event of failure of the Contractor to carry out any such work to the satisfaction of the Bank, the 

Bank shall be entitled to carry out the same at the Contractor’s costs and all expenses consequential and 
incidental thereto shall be deducted by the Bank from any payment due or to become due to the 
Contractor.  

 
19.4    When in the opinion of the Bank any defects, shrinkages or other faults which he may have required to be 

made good under sub-clause (1) and (2) of this condition shall have been made good he shall issue a 
certificate to that effect, and completion of making good defects shall be deemed for all the purposes of 
this contract to have taken place on the day named in such certificate.  

 
 
20 STATUTORY OBLIGATIONS, NOTICES, FEES AND CHARGES 
 

The Contractor shall comply with and give all notices required by any Act of Parliament, any instrument 
rule or order made under any Act of Parliament, or any regulation or byelaw of any local authority or of 
any statutory undertaker which has any jurisdiction with regard to the Works or with whose systems the 
same are or will be connected.  The Contractor before making any variation from the contract drawings 
or the contract bills necessitated by such compliance shall give to the Bank a written notice specifying 
and giving the reason for such variation and the bank may issue instructions in regard thereto.  If within 
7 days of having given the said written notice the Contractor does not receive any instructions in regard 
to the matters therein specified, he shall proceed with the Work confirming to the Act of Parliament, 



instrument, rule, order, regulation or byelaw in question and any variation thereby necessitated shall 
be deemed to be a variation required by the Bank. 

 
21  MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF MATERIALS 
 
21.1 All the Works specified and provided for in the specifications or which may he required to be done in order 

to perform and complete any part thereof shall be executed in the best and most workmanlike manner 
with materials of the best and approved quality of the respective kinds in accordance with the 
particulars contained in and implied by the specifications and as represented by the drawings or 
according to such other additional particulars, and instructions as may from time to time be given by 
the Bank during the execution of the Work, and to his entire satisfaction. 

 
21.2  If required by the Bank the Contractor shall have to carry out tests on materials and workmanship in 

approved materials testing laboratories or as prescribed by the Bank at his own cost to prove that the 
materials etc., under test conform to the relevant I.S. Standards or as specified in the specifications. 
The necessary charges for preparation of mould (in case of concrete cube) transporting, testing etc., 
shall have to be borne by the Contractor. No extra payment on this account should in any case be 
entertained. 

 
21.3 In case contractor is delaying or refusing or avoiding testing of material, the Bank shall arrange for carrying 

out testing of material and the necessary expenditure in carrying out the testing, transportation and 
incidental expenses shall be recovered from the contractor.   

 
22     All the materials (except where otherwise described) stores and equipment required for the full 

performance of the Work under the contract must be provided through normal channels and must 
include charge for import duties, sales tax, octroi and other charges and must be the best of their kind 
available and the Contractor/s must be entirely responsible for the proper and efficient carrying out of 
the Work. The Work must be done in the best workmanship. Samples of all materials to be used must be 
submitted to the Bank when so directed by the Bank and written approval from Bank must be obtained 
prior to placement of order. 

 
23      During the inclement weather the Contractor shall suspend concreting and plastering for such time as 

the Bank may direct and shall protect from injury all Work when in course of execution. Any damage 
(during constructions) to any part of the Work for any reason due to rain, storm or neglect of Contractor 
shall be rectified by the Contractor in an approved manner at no extra cost. 

 
24      If the Work be suspended by reason of rain, strike, lock-outs or any other cause, the Contractor shall 

take all precautions necessary for the protection of Work and at his own expenses shall make good any 
damage arising from any of these causes. 

 
25      The Contractor shall cover up and protect from damage from any cause, all new Work and supply all 

temporary doors, protection to windows, and any other requisite protection for the execution of the 
Work whether by himself or special tradesmen or sub-contractor and any damage caused must be made 
good by the Contractor at his own expenses. 

 
26   SUBSTITUTION 
 
  Should the Contractor desire to substitute any materials and workmanship, he/they must obtain the 

approval of the Bank in writing for any such substitution well in advance. Materials designated in this 
specification indefinitely by such term as “Equal” or “Other approved” etc. specific approval of the 
Bank has to be obtained in writing.  The term equivalent means, if material specified is not available, 
then after satisfying to the fact, the Bank may give other material to be used which will be subject to 
adjustment in purchase prices. 

 
27 INSPECTION OF WORKS 
 



27.1  All materials and workmanship shall be subject to inspection, examination and test at any and all times 
during manufacture and/or construction. The Bank may issue instructions requiring the Contractor to 
open up for inspection any Work covered up or to arrange for or carry out any test at any and all times. 

 
27.2  The Bank shall have the right to reject the defective material and workmanship or require its correction. 
 
27.3  The test of any materials or goods (whether or not already incorporated in the Works) or of any executed 

Work, and the cost of such opening up or testing (together with the cost of making good in consequence 
thereof) shall be added to the contract sum unless provided for in the contract bills or unless the 
inspection or test shows that the Work, materials or goods are not in accordance with this contract. 

 
27.4  The Bank may issue instructions in regard to the removal from the site of any Work, materials or goods, 

which are not in accordance with this contract. 
 
27.5  The Bank may (but not unreasonably) issue instructions requiring the dismissal from the Works of any 

person employed thereon. 
 
27.6  On the failure of the Contractor to comply with any of the Bank’s instructions the Bank may proceed to 

replace or correct such material/workmanship entirely at the cost of the Contractor. 
 
28       REMOVAL OF IMPROPER WORK 
 
  The Bank shall during the progress of the Work have power to order in writing from time to time the 

removal from the Work within such reasonable time or times as may be specified in the order of any 
materials which in the opinion of the Bank are not in accordance with specification or instructions, the 
substitution or proper re-execution of any Work executed with materials or workmanships not in 
accordance with the drawings and specifications or instructions. In case the Contractor refuses to 
comply with the order the Bank shall have the power to employ and pay other agencies to carry out the 
Work and all expenses consequent thereon or incidental thereto as certified by the Bank shall be borne 
by the Contractor or may be deducted from any money due to or that may become due to the 
Contractor. No certificate which may be given by the Bank shall relieve the Contractor from his liability 
in respect of unsound Work or bad materials. 

 
30.     PROTECTIVE MEASURES 
 
30.1   The Contractor from the time of being placed in possession of the site must make suitable arrangements 

for watching, lighting and protecting the work, the site and surrounding property by day, by night, on 
Sundays and other holidays. 

 
30.2.1 Contractor shall indemnify the Bank against any possible damage to the building, roads, or members of 

the public in course of execution of the work. 
 
29 3   The contractor shall provide necessary temporary enclosures etc. for the protection of the work and 

materials and for altering and adopting the same as may be required and removing on completion of the 
works and making good all works disturbed. 

 
30      NOTICE AND PATENTS OF APPROPRIATE AUTHORITY AND OWNERS.  
 
30.1  The Contractor shall conform to the provisions of any Acts of the Legislature relating to the Work, and to 

the Regulations and Bye-laws  of authorities, and/or any water, lighting and other companies, and/or 
authorities with whose systems the structures were proposed to have connection and shall before 
making any variations from the drawings or specification that maybe associated to so conform, give the 
Bank written notices, specifying the variations proposed to be made and the reasons for have making 
them and apply for instruction thereon. The Bank on receipt of such intimation, shall give a decision 
within a reasonable time. 

 



30.2  The Contractor/s shall arrange to give all notices required for by the said Acts, Regulations or Bye-laws to 
be given to any authority, and to pay to such authority or to any public officer all fees that may be 
properly chargeable in respect of the Work and lodge the receipts due with the Bank. 

 
31  ASSIGNMENT AND SUB-LETTING 
 
31.1  The whole of the Works included in the contract shall be executed by the Contractor and the Contractor 

shall not directly or indirectly transfer, assign or underlet the contract or any part, share or interest 
therein nor, shall take a new partner, without written consent of the Bank and no subletting shall 
relieve the Contractor from the full and entire responsibility of the contract or from active 
superintendence of the Work during their progress. 

 
31.2  The Contractor shall not assign the Contract or any benefit or interest therein or thereunder, otherwise 

than by a charge in favour of the Contractor’s bankers of any money due or to become due under this 
Contract, without the prior written consent of the Bank. 

 
31.3  The Contractor shall not sub-let the whole of the Works except where otherwise provided by the contract, 

the Contractor shall not sublet any part of the Works without the prior written consent of the Bank, 
which shall not be unreasonably withheld, and such consent, if given shall not relive the Contractor from 
any liability or obligation under the contract and he shall be responsible for the acts, defaults and 
neglects of any sub-contractor, his agents, servants or workmen as fully as if they were the acts, 
defaults or neglects of the Contractor, his agents, servants or workmen.  Provided always that the 
provision of labor on a piecework basis shall not be deemed to be a subletting under this clause.  The 
Contractor shall co-ordinate and shall be responsible for all aspects of his sub-contractor(s) without 
being relieved of any of his obligation under the contract.  
 

32. If, at any time during the execution of the Works, the Bank shall require the Contractor to make 
boreholes or to carry out exploratory excavation, such requirement shall be ordered in writing and shall 
be deemed to be an addition ordered under the provisions of the General Conditions unless a provisional 
sum in respect of such anticipated Work shall have been included in the Bill of Quantities. 
 

33. The Contractor shall in connection with the Works provide and maintain at his own costs all lights, 
guards, fencing and watching when and where necessary or required by the Consultant / Engineer or the 
Bank, or by any duly constituted authority, for the execution and for the protection of the Works, 
and/or for the safety and convenience of the public / others. 
 

34. The Contractor shall, in accordance with the requirements of the Bank, afford all responsible 
opportunities for carrying out their Work to any other Contractors employed by the Bank and their 
workmen and to the workmen of the Bank and of any other duly constituted authorities who may be 
employed in the execution on or near the Site of any Work not included in the contract or of any 
contract with the Bank may enter into in connection with or ancillary to the Works.  The Contactor will 
not be paid any compensation on this account. 
 

35. Shall keep the Site reasonably free from unnecessary store of constructional plant and machinery, 
wreckage and rubbish during progress of Works and on completion leave the whole site clean and in a 
workmanlike condition to the satisfaction of the Bank.  
 

36.  Default of Contractor  
 

36.1 If the Contractor  
 

i. being a company presents a petition for winding up and/or goes into liquidation (other than a voluntary 
liquidation for the purposes of amalgamation or reconstruction) or  

  
ii.  shall make an assignment or a composition for the benefit of the greater part, in number of amounts of 

his creditors or shall enter into a Deed or arrangement with his creditors, or  



 
iii.  if a Receiver of the Contractor’s firm appointed by the court shall be unable, within fourteen days after 

notice to him requiring him to do so, to show to the reasonable satisfaction of the Bank that he is able 
to carry out and fulfill the contract, and if so required by the Bank to give reasonable security therefor, 
or  

 
iv.  if the Contractor shall suffer execution to be issued, or  

 
v.  shall suffer any payment under this contract to be attached by or on behalf of and of the creditors of 

the Contractor, or  
 

vi.  shall assign, charge or encumber this contract or any payments due or which may become due to the 
Contractor without the consent in writing of the Bank first obtained, thereunder, or   

 
vii.  shall agree to carry out the contract under a committee of inspections of his creditors, or  

 
viii.  shall have an execution levied on his goods, or  

 
ix.  shall use improper materials or workmanship in carrying on the Works, or   

 
x.  shall in the opinion of the Bank not exercise such due diligence and make such due progress as would 

enable the Work to be completed within due time agreed upon, and   
 

xi.  the Bank certifies in writing that the Contractor has failed to commence the Works or failed to proceed 
with the Works after the suspension order when so called upon by the Bank, or   

 
xii.  shall abandon the contract,  

 
xiii.  without reasonable excuse has failed to commence the Works or have suspended the progress of Works 

for 28 days after receiving from the Bank written notice to proceed on 
 

xiv.  has failed to remove materials from the site or to pull down or replace for 28 days after receiving from 
the Bank written notice that the said materials or Work has been condemned and rejected by the Bank 
under these conditions or 

 
xv.  despite previous writings by the bank in writing has failed to execute Works in accordance with the 

contract, or is persistently or flagrantly neglecting to carry out his obligations under the contract or as 
to the detriment of good workmanship or in defiance of the Bank instructions to the contrary, sublet any 
part of the contract then and in any of the said cases the Bank may notwithstanding previous waiver  

 
a)  Determine the contract by after giving 14 days’ notice in writing to the effect as hereinafter mentioned, 

but without thereby affecting the powers of the Bank or the obligations and liabilities of the Contractor 
the whole of which shall continue in force as fully as if the contract, had not been so determined and as 
if the Works subsequently executed had been executed by or on behalf of the Contractor (without 
thereby creating any trust in favour of the Contractor)  

 
b)  further the Bank or his agent, or its officials, may enter upon the Site and take possession of the Work 

and all Constructional Plant, amenities, unused materials, tools, scaffolding, sheds, machinery, steam 
and other power, utensils and materials lying upon premises or the adjoining lands or roads reserved for 
the execution of the Works and  

 

•  sell the same as his own property or  
 

•  may employ the same by means of his own officials and workmen in carrying on and completing the 
Works or  

 



•  by employing any other Contractors or other persons or person to complete the Works, and the 
Contractor shall not in any way interrupt or do any act, matter of thing to prevent or hinder such other 
Contractors or other persons or person employed from completing and finishing or using the materials 
and plants for the Works when the Works shall be completed, or as soon thereafter as conveniently may 
be, the Bank shall give notice in writing to the Contractor to remove his surplus materials and plants and 
should the Contractor fail to do so within a period of 14 days after receipt by him the Bank may sell the 
same by Public Auction and shall give credit to the Contractor for the amount so realized.  

 
36.1. Any expenses or losses incurred by the Bank in getting the Works carried out by other Contractors 

shall be adjusted against the amount payable to the Contractor by way of selling his tools and plants 
or due on account of Work carried out by the Contractor prior to engaging other Contractors or 
against the Security Deposit. 
 

36.2.  Upon such entry and expulsion by the Bank, Bank may adopt an appropriate mode at his discretion 
and certify the amounts, if any, that had at the time of such entry and expulsion reasonably been 
earned in respect of the work actually done by him and the value of any unused or partially used 
materials, any Constructional Plant and any amenities brought into existence exclusively for 
execution of the Works. 

 
36.3.  If the Bank shall enter and expel [the Contractor] under this Clause, he shall not be liable to pay to 

the Contractor any money on account of the Contract, until the expiration of the Defects Liability 
Period and thereafter until the costs of execution, damages for delay in completion, if any, and all 
other expenses incurred by the Bank have been ascertained and the amount thereof certified by the 
Bank.  The Contractor shall then be entitled to receive only such sum or sums, if any, as the Bank 
may certify would have been payable to him upon due completion by him after deducting the said 
amount. If such amount shall exceed the sum which would have been payable to the Contractor on 
due completion by him, then the Contractor shall, upon demand, pay to the Bank the amount of 
such excess and it shall be deemed a “debt due” by the contractor to the Bank and shall be 
recoverable accordingly. 

 
37. DEFAULT OF THE BANK 
 
37.1  The   Contractor may, if – 
 
a.  The Bank does not pay to the Contractor the amount due on any certificate within six weeks from the 

receipt of Certificate named in the appendix to these conditions and continues such default for 7 days 
after receipt by registered post or recorded delivery of a notice from the Contractor stating that notice 
of determination under this condition will be served if payment is not made within 7 days from receipt 
thereof; or  

 
b. The Bank interferes with or obstructs the issue of any certificate  due under this contract; or  
 
c. The carrying out of the whole or substantially the whole of the uncompleted Works is suspended by the 

Bank for a continuous period of 90 days;   
 
d. The Bank becomes bankrupt or makes a composition or arrangement with his creditors or has a winding 

up order or (except for the purposes of reconstruction) a resolution for voluntary winding up passed or a 
receiver or manager of his business or undertaking is duly appointed, or possession is taken by or on 
behalf of the holders of any debentures secured by a floating charge, of any property comprised in or 
subject to the floating charge, 

 
e. if the Bank gives a formal notice of his inability to meet his contractual obligations  after giving  14 days  

prior written notice by registered post or recorded delivery to the Bank  terminate the employment of 
the Contractor PROVIDED that such notice shall not be given unreasonably or vexatiously.  
 



37.2. Upon the expiry of 14 days’ notice referred to herein, the Contractor shall with all reasonable 
dispatch remove from the site all constructional plant brought by him thereon.  

37.3. Upon such determination, without prejudice to the accrued rights or remedies of either party or 
to any liability which may accrue either before the Contractor or any sub-contractors shall have 
removed his temporary buildings, plant, tools, equipment, goods or materials or by reason of his 
or their so removing the same, the respective rights and liabilities of the Contractor and the 
Bank shall be as follows, that is to say: 

 
a. The Contractor shall with all reasonable dispatch and in such manner and with such precautions as will 

prevent injury, death or damage of the classes in respect of which before the date of determination he 
was liable to indemnify the Bank remove from the site all his temporary buildings, plant, tools, 
equipment, goods and materials and shall give facilities for his sub-contractors to do the same; 

 
b. After taking into account amounts previously paid under this contract the Contractor shall be paid by 

the Bank for; 
 

• The total value of Work completed at the date of determination; 
 

• The total value of Work begun and executed but not completed at the date of determination, the value 
being ascertained if such Work were a variation required by the Bank 

 

• The cost of materials or goods properly ordered for the Works for which the Contractor shall have paid 
or for which the Contractor is legally bound to pay, and on such payment by the Bank any materials or 
goods so paid for shall become property of the Bank; 

 

• The reasonable cost of removal under paragraph (a) of this sub-clause. 
 

• And in addition the amounts payable in respect of any preliminary item, so far as the work or service 
comprised therein has been carried out or performed and a proper proportion as certified by the 
Consultant / Engineer of any such item, work or service comprised in which has been partially carried 
out or performed. 

 

• A sum certified by the Bank being the amount of any expenditure reasonably incurred by the Contractor 
in the expectation of completing the whole of the Works in so far as such expenditure shall not have 
been covered by the payments made under this clause. 

 

• The reasonable costs of repatriation of all the Contractor’s staff and workmen, employed on or in 
connection with the Works at the time of such termination. 

 
 Provided always that against any payment due from the Bank under this sub-clause, the Bank shall be 

entitled to be credited with any outstanding balances due from the Contractor for advances in respect 
of constructional plant and materials and any other sums which at the date of termination were 
recoverable by the Bank from the Contractor under the terms of the Contract.  The Bank shall also 
return all Bank Guarantees and Retention after proper accounts have been settled between the 
Contractor and the Bank. 

 
 Provided that in addition to all other remedies the Contractor upon such determination take possession 

of and shall have a lien upon all unfixed goods and materials, which may have become the property of 
the Bank until payment of all monies due to the Contractor from the Bank. 

 
37.4. If a war or other circumstances outside the control of both the parties, arises after the Contract 

is made, so that either party is prevented from fulfilling his contractual obligations, or under the 
law governing the Contract, the parties are released from further performance, then the sum 
payable by the Bank to the Contractor in respect of the Work executed shall be the same as that 
which would have been payable as if the Contract had been terminated hereof.  Performance of 
obligations becoming more onerous shall not be consider as a cause for “Frustration”. 



 
38.  NOTICES 
 

a. All certificates, notices or written orders to be given by the Bank to the Contractor under the terms of 
the Contract shall be served by sending by registered post or by Courier or delivering the same to the 
Contractor’s principal place of business, or such other address as the Contractor shall nominate for this 
purpose or email.   
 

b. All notices to be given to the Bank under the terms of the Contract shall be served by sending by 
registered post or by Courier or delivering the same to the respective addresses nominated for that 
purpose. 
 

c. Either party may change a nominated address to another address in the country where the Works are 
being executed by prior written notice to the other party and the Consultant / Engineer may do so by 
prior written notice to both parties. 

 
39.  ARBITRATION 
 

39.1.   Wherever, in any of the documents forming part of the Contract, the Bank’s General Manager, SSD has 
been vested with the final powers, his decision, opinion, certificate or any other discretion shall be 
final conclusive and binding on the parties and shall be without appeal.  All other matters shall be 
subject to the right of arbitration. 

 
39.2. All disputes or differences of any kind whatsoever save and except matters referred to in clause 1) 

arising out of or in connection with the Contract, whether during the progress of Work or after 
Completion and shall after written notice by either party to the contract to the other of them and to the 
Bank hereinafter mentioned be referred for adjudication to two Arbitrator, one each to be nominated by 
the Contractor and the Bank, who shall thereafter appoint an Umpire. The provisions of Indian 
Arbitration and Conciliation Act 1996 shall apply for the purposes. 

 
39.3. The Work under the Contract shall, however, continue during the arbitration proceedings and no 

payment due or payable to the Contractor shall be withheld on account of such proceedings. 
 
39.4. The Arbitrator shall be deemed to have entered on the reference on the date he issued notice to both 

the parties fixing the date of the first hearing. 
 
39.5. The Arbitrator may from time to time, with the consent of the parties, enlarge the time for making and 

publishing the award. 
 
39.6. The Arbitrator shall give a separate award in respect of each dispute or difference referred to him. The 

Arbitrator shall decide each dispute in accordance with the terms of the contract and give a reasoned 
award. The venue of arbitration shall be such place as may be fixed by the Arbitrator in his sole 
discretion. 

 
39.7. The fees, if any, of the Arbitrator shall, if required to be paid before the award is made and published, 

be paid half and half by each of the parties. The cost of the reference and of the award including the 
fees, if any, of the Arbitrator who may direct to and by whom and in what manner, such costs or any 
part thereof shall be paid and may fix or settle and amount of costs to be so paid. 

 
39.8. The award of the Arbitrator shall be final and binding on both the parties. 
 
39.9. Subject to aforesaid the provisions of the Arbitration & Conciliation Act 1996 or any statutory 

modification or re-enactment thereof and the rules made thereunder, and for the time being in force, 
shall apply to the arbitration proceeding under this clause. 

 
39.10. The Bank and the Contractor hereby also agree that arbitration under clause shall be a condition 



precedent to any right to action under the contract with regard to the matters hereby expressly agreed 
to be so referred to arbitration. 

 
39.11. Jurisdiction: All matters arising out of or in any way connected with this contract shall be deemed to 

have arisen in LUCKNOW and only the courts in LUCKNOW shall have jurisdiction to determine the same. 
 

 
          AS WITNESS the hands of the said Parties. 
 

Signed by the said 
In the presence of  

 
Bank 
 
 

Witness 
Name: 
Address 
 
 
 

 

Signed by the said 
In the presence of  

 
Contractor 
 

Witness 
Name: 
Address 
 

 

 
 
 
 
 
 
 
 
 

GENERAL INSTRUCTIONS TO CONTRACTORS 

AND SPECIAL CONDITIONS 
 
1) Canvassing in connection with quotations is strictly prohibited and the quotations submitted by 

the contractors who resort to canvassing will be liable to rejection. 
 
2) The tender Form must be filled in English and all entries must be made by the hand and written 

in ink, if any of the documents is missing, or unsigned, the tender may be considered invalid by 
the Bank in its discretion. 

 
3) The contractor shall not assign the contract. He shall not sub-let any portion of the contract 

except with the written consent of the Bank. In case of breach of these conditions, the Bank 
may serve a notice in writing on the contractor rescinding the contractor whereupon the 
Security Deposit shall stand forfeited to the Bank, without prejudice to his other remedies 
against the contractor.  Central Govt. / State Govt. organization will not be allowed to sublet 
the work on back to back basis. 

 
4) The contractor shall carry out of all the work strictly in accordance with specifications, terms of 

contract and instructions of the Bank.  



 
5) A Schedule of probable quantities in respect of each work and specifications accompany these 

special conditions. The Schedule of probable quantities is liable to alteration by omission, 
deductions or additions at the discretion of the Bank.  No claim will be entertained from the 
contractor on account of loss of profit over revising the tender rates. 

 
6) The Bidder must obtain for himself on his own responsibility and at his own expenses all the 

information which may be necessary for the purpose of filling of tender and for entering into a 
contract and must inspect the site of the work and acquaint himself with all local conditions, 
means of access to the work, nature of the work and all matters pertaining thereto.  No 
compensation will be paid on account of not getting proper information. 

 
7) The rates quoted in the tender shall be inclusive of all charges for clearing of site before 

commencement as well as after completion, water, electrical consumption, meters, double-
scaffolding, centering, boxing, staging, planking, timbering and pumping out water, including 
bailing, fencing, planking, timbering and pumping out water, including bailing, fencing, 
hoarding, plant and equipment, storage sheds, watching and lighting by night as well as day, 
including Sundays and Holidays, temporary plumbing and electric supply, protection of the 
public and safety of adjacent roads, streets, cellars, vaults, open pavements, walls, houses, 
buildings and all other erections, matters or things and the contractor shall take down and 
remove any or all such centering, scaffolding, staging, planking, timbering, strutting, shoring, 
etc. as occasion shall require or when ordered so to do, and fully reinstate and make good all 
matters and things disturbed during the execution of the work and to the satisfaction of the 
Bank / Consultant.   

 
8) The successful Bidder is bound to carry out any items of work necessary for the completion of 

the job even though such items are not included in the quantities and rates.  
 
9) The successful Bidder must co-operate with the other contractors appointed by the Employer so 

that the work shall proceed smoothly with the least possible delay and to the satisfaction of the 
Bank. 

 
10) The contractor must bear in mind that all the work shall be carried out strictly in accordance 

with the specifications and also in compliance of the requirements of the Authorities concerned 
and no deviation on any account will be permitted. 

 
 
11) The Contractor shall strictly comply with provision of safety code annexed hereto. 
 
12) The contractor shall indemnify Union Bank of India, against any claim or legal action arising out 

of the said Act due to the failure of non-compliance of the provisions of the said Act and the 
penalty or any other amount levied by the authorities, shall be recoverable from the payments 
due to the contractors. 

 
13) The Contractor shall comply with the provision of the Apprentices Act,1961, and the Rules and 

Orders issued there under from time to time. Failure to do so will be in a breach of the contract 
and the Bank may in their discretion cancel the contract. The contractor shall also be liable for 
any pecuniary or other liabilities arising on account of any violation by him of the provisions of 
the Act. 

 
14) The contractor shall be responsible for the observance of all Central Rules and Regulation 

framed by the Central Government under the Contract Labour (Regulation and Abolition) 



Act,1970. The Bank shall be entitled to deduct all damages, which it might suffer on account of 
non-observance of these rules by the Contractor, from the amount payable to the Contractor. 

 
15) Contractors are not allowed to remove materials brought at Site against which advances have 

been paid. 
 
16) The Contractor is to provide at all times during the progress of the work and the maintenance 

period / defect liability period proper means of access, with ladders, gangways, etc., and the 
necessary attendance to move and adopt as directed for the inspection or measurement of the 
works by the Bank or their representatives. 

 
17) Materials shall be of approved quality and the best of their kind available and shall generally 

conform to I.S. Specifications. The Contractor shall order all the materials required for the 
execution of work as early as necessary and ensure that such materials are on site well ahead 
or requirement for use in the work. The work involved calls for approved standard of 
workmanship combined with speed and to the entire satisfaction of the Architect/ consultant.  
All the material shall be approved by the Consultant / Bank before use.  Contractor to arrange 
samples well in time.   

 
18) The Contractors shall after completion of the work clear the Site of all debris and left-over 

materials at his own expenses to the entire satisfaction of the Bank and Municipal or other 
public authorities. 

 
19) The contractor herewith agrees that in respect of inspection of works by the Chief Technical 

Examiner of the works, a wing of Central Vigilance Commission and the bills of the contractor 
including all supporting vouchers, abstract etc. to be made after payment of the bills and if as 
a result of such audit and technical examination any sum is found to have been over paid in 
respect of any work done by the contractor under the contract of any work claimed by him to 
have been done by him under the contract and found not to have been executed or any work is 
found not to have been executed in accordance with the contract, the contractor shall be liable 
to refund the amount of over payment made already and it shall be lawful for the bank to 
recover the same from him in any manner the bank deems fit either from any payments due 
and / or becoming due to the contractor or from the security deposit or retention money or 
through any further bills and / or final bill or in any other manner whatsoever not excluding 
through recourse to legal action. The certification of bills / measurements by consultant / 
Architect and Engineer will be scrutinized by the Bank’s Central Office / Audit / Vigilance and 
any deficiency will be corrected accordingly.  Contractor cannot insist for payment just because 
it is signed by consultant / architect / engineer.  The contractor herewith agrees to co-operate 
with the Bank / Consultant while such examinations of works and redo the things without any 
extra cost to the Bank.  It is essential and agreed condition of the contract that any such action 
taken by the bank shall deemed to be the fully legal and valid and binding on the contractor. 

 
20) Contractors are requested to note that no extra item or deviated item of work to be executed 

without taking prior permission, the Bank shall not be held responsible for the payment of such 
works executed. Contractors will have to submit all the particulars including purchase 
bills/price list for the materials along with the rate analysis for verification of Percentage 
Rates. 

 
21) If contractors fail to pay the taxes/royalties to the Authorities concerned, the bank reserve 

their rights to recover the said amount from the amount payable to the contractor and pay the 
same to the Authorities concerned. 

 



22) After awarding the work, contractor shall get registered with the office of the Labour 
commissioner, as per stipulated criteria and inform Bank accordingly.  Contractors shall follow 
all rules and regulations stipulated by the Labour Commissioner strictly. 

 
23) Contractors shall quote consistent rates for the items of similar nature or analogous in 

specifications for the sections in schedule of quantities. If it is observed that the rates quoted 
for similar nature of items or analogous in specification under different sections, are 
inconsistent, then the Bank reserves his right to consider the lowest of rates for all such items 
and work out the final amount for payment, unless the competent authority finds that there is 
justifications for such inconsistent rates. 

 
24)  The contractor shall give a list of his relatives working with the bank along with their 

designations and addresses. 
 
25) No employee of the bank is allowed to work as a contractor for a period of two years of his 

retirement from bank service, without the previous permission of the bank.  The contract is 
liable to be cancelled if either the contractor or any of his employees is found at any time to be 
such a person who had not obtained the permission of the bank as aforesaid before submission 
of the tender or engagement in the contractor’s service. 

 
 

 CONDITIONS HEREIN BEFORE REFERRED TO  
 
1.   Definition of terms / interpretation: 
 
 In construction these conditions, the specification schedule of quantities and contract 

agreement, the following words shall have the meanings herein assigned to them expect where 
the subject or context otherwise requires. 

 
a. “Employer/ / owner / Bank” shall mean” Union Bank of India, Government of India 

undertaking” having Central Office at 239, Vidhan Bhawan Marg, Nariman Point, Mumbai – 400 
0021 and any of its employees’ representatives authorized on their behalf. 
 

b. “Site” shall mean “Workplace located at Union Bank Bhawan, Gomti Nagar, Lucknow and to 
include any building and erections thereon and any other land (inclusively), as aforesaid, 
allotted by the Bank for the contractor’s use. 
 

c. “The works” shall mean the work or works to be executed or done under this contract. 
 

d. “This Contract” shall mean Articles of Agreement, the special conditions, the general conditions 
of contract, the appendix, the schedule of quantities and specifications, attached hereto and 
duly signed. 
 

e. “Notice in writing” or written notice shall mean a notice in written, typed or printed characters 
sent (unless delivered personally or otherwise proved to have been received), by registered post 
to the last known private or business address or registered office of the addressee and shall be 
deemed to have been received when in the ordinary course of post, it would have been 
delivered. 
 

f. “Act of Insolvency” shall mean any Act of Insolvency as defined by the Presidency Towns 
Insolvency Act, or the Provincial Insolvency Act or any amending such original. 



 
g. “The Schedule of Quantities” shall mean the schedule of quantities as specified and forming 

part of this contract. 
 

h. “Priced Scheduled of Quantities” shall mean the schedule of quantities duly priced with the 
accepted quoted rates of the contractor. 
 

i. "Net Prices” If in arriving at the contract amount, the contractor shall have added to or 
deducted from the total of the items in the tender any sum either as a percentage or otherwise, 
then the net price of any item in the tender shall be the sum arrived at by adding to or 
deducting from the actual figure appearing in the tender as the price of that item a similar 
percentage or proportion of the sum so added or deducted of the sum so added or deducted by 
the contractor the amount of any Prime Cost items and provisional sums of money shall be 
deducted from the total amount of the Quotation. The expression “net rates” or “net prices” 
when used with reference to the contract or accounts shall be held to mean rates or prices so 
arrived at. 

 
 
2.   SCOPE OF WORK: 
 

The work consists of Electro-Mechanical (Electric, LAN & AC Works) works as detailed in tender  .  
 
 
3.  CONTRACTOR’S RESPONSIBILITY 
 
 The Contractor shall carry out and complete the said work in every respect in accordance with 

this contract and with the directions of and to the satisfaction of Bank. The Bank from time to 
time issue written instruction, details directions and explanations which are hereafter 
collectively referred to as “Bank’s Instruction”. 

 
 In regard to:- 
a. The variations or modifications of the design, quality or quantity of works or the additions or 

omission or substitution of any work. 
b. Any discrepancy in the schedule of quantities and/ or specification. 
c. The removal from the site of any defective materials brought thereon by the contractor and the 

substitution of any other materials thereof. 
d. The removal and/or re-execution of any works executed by the contractor. 
e. The dismissal from the works of any person employed thereupon. 
f. The opening up for inspections of any work covered up. 
 
 The contractor shall forthwith comply with and duly execute any work comprised in such Bank 

instructions, provided always that the verbal instructions, directions, and explanations given to 
the contractor or his representative upon the works by the Bank shall, if involving a variation, 
be confirmed in writing by the contractor within seven days, and if not dissented from in 
writing within a further seven days, such shall be deemed to be Consultant /Bank instructions 
within the scope of the Contract.  

 
 
4.   VISIT TO SITE 
 
 The contractor shall visit the site and make himself thoroughly acquainted with the local site 

condition, nature and requirements of the works, facilities of transport condition, effective 



labour and materials, access and storage for materials and removal of rubbish. The bidder shall 
provide in their tender for cost of carriage, freight and other charges as also for any special 
difficulties and including police restriction for transport, etc. for proper execution of work.  
The successful bidder will not be entitled to any claim of compensation for difficulties faced or 
losses incurred on account of any site condition which existed before the commencement of the 
work or which in the opinion of the Bank or Consultant might be deemed to have reasonably 
been inferred to be so existing before commencement of work. 

 
 5.  AGREEMENT 
 
 The successful contractor is required to sign agreement as may be drawn up to suit local 

conditions and shall pay for all stamps and legal expenses, incidental thereto. 
 
6.   PERMITS AND LICENSES  
 
 Permits and licenses for release of materials which are under Government control will be 

arranged by the contractor.  The Bank will render necessary assistance, sign any forms or 
applications that may be necessary.   

 
 The contractor shall at his own cost arrange for storage shed adequate for taking delivery and 

storing of the quantity of controlled materials released by the authorities or supplied by the 
Bank.  The costs of storing, transporting, etc. of all materials including those under 
Government control are to be included by the bidder in his quoted rates. 

 
 The Bank / Consultant shall be indemnified against all Government or legal actions for theft or 

misuse of any controlled materials in the custody of the contractor. 
 
7.   GOVERNMENT AND LOCAL RULES 
 
 The contractor shall conform to the provisions of all local Bye-laws and Acts relating to the 

work and to the Regulations etc. of the Government and Local Authorities and of any company 
with whose system the structure is proposed to be connected.  The contractor shall give all 
notices required by said Act, Rules, Regulations and Bye-laws, etc. and pay all fees payable to 
such authority / authorities for execution of the work involved.  The cost, if any, shall be 
deemed to have been included in his quoted rates, taking into account all liabilities for license, 
fees for footpath encroachment and restorations etc. and shall indemnity the Bank against such 
liabilities and shall defend all actions arising from such claims or liabilities. 

 
8.    QUANTITY OF WORK TO BE EXECUTED  
 
  The quantities shown in the schedule of quantities are intended to cover the entire premises 

but the Bank reserves the right to execute only a part or the whole or any excess thereof 
without assigning any reason therefore. The quantity may vary to any extent and even the same 
will be omitted. No separate payment / compensation / revision in the rates will be 
entertained.    

 
09.   CONTRACTOR TO PROVIDE EVERYTHING NECESSARY: 
 
 The contractor shall provide everything necessary for the proper execution of the works 

according to the Schedule of quantities and Specification taken together. 
 



(i)  The rates quoted against individual items will be inclusive of everything necessary to complete 
the said items work within the contemplation of the contract, and beyond the unit price no 
extra payment will be allowed for incidental or contingent work, labour and /or materials 
inclusive of all taxes and duties whatsoever except for specific items, if any, stipulated in the 
tender documents.  

 
(ii)  The contractor shall supply, fix and maintain at his own cost, for the execution of any work, all 

tools, tackles, machineries and equipments and all the necessary centering, scaffolding, 
staging, planking, timbering, strutting, shoring, pumping, fencing, boarding, watching and 
lighting by night as well as by day required not only for the proper execution and protection of 
the said work but also for the protection of the public and safety of any adjacent roads, 
streets, walls, houses, buildings, all other erections, matters and things and the contractor 
shall take down and remove any or all such centering, scaffolding, plumbing, timbering, 
strutting, shoring etc., as occasion shall be required or when ordered so to do, and shall fully 
reinstate and make good all matters and things disturbed during the execution or when ordered 
so to do, and shall fully reinstate and make good all matters and things disturbed during the 
execution of works to the satisfaction of the Bank / Consultant. 

 
10.     DEPLOYMENT OF LABOURS 
 
  No labourer below the age of eighteen years shall be employed on the work. 
 
   Any labourer supplied by the contractor to be engaged on the work on day-work basis either 

wholly or partly under the direct order or control of the Bank or his representative shall be 
deemed to be a person employed by the contractor.  

 
11.   FACILITIES TO BE PROVIDED TO WORKERS  
 
  The contractor shall comply at his own cost with the order of requirement of any Health Officer 

of the State or any local authority or of the Bank regarding the maintenance of proper 
environmental sanitation of the area where the contractor’s labourers are housed or 
accommodated, for the prevention of small pox, cholera, plague, typhoid, malaria and other 
contagious diseases.  The contractor shall provide, maintain and keep in good sanitary condition 
adequate sanitary accommodation and provide facilities for pure drinking water at all times for 
the use of men engaged on the works and shall remove and clear away the same on completion 
of the works.  Adequate precautions shall be taken by the contractor to prevent nuisance of any 
kind on the works or the lands adjoining the same. 

 
  The contractor shall arrange to provide first-aid treatment to the labourers engaged on the 

works.  He shall within 24 hours of the occurrence of any accident at or about the site or in 
connection with execution of the works, report such accident to the Bank and also the 
competent authority where such report is required by law. 

 
12.   DISMISSAL OF WORKMEN 
  
  The contractor shall at the request of the Bank immediately dismiss from the works, any person 

employed thereon by him who may in the opinion of the Bank incompetent or misconduct 
himself and such person shall not be engaged again. Such discharges shall not be the basis of 
any claim for compensation or damages against the Bank or any of their officer or employee. 

 
13.    ASSIGNMENT / SUB-LETTING 
 



  The whole of the works included in the contract shall be executed by the contractor and the 
contractor shall not directly or indirectly transfer, assign, or under-let the contract or any part 
share there of or any interest therein without the prior written consent of the Bank and no 
undertaking shall relieve the contractor of the full and entire responsibility of the contract or 
from active superintendence of works during their progress.  Central Govt. / State Govt. 
companies shall not be allowed to sublet the work on back to back basis / labour basis without 
approval from the Bank.   

 
 
14.    INSURANCE  
 
a.      IN RESPECT OF DAMAGE TO PERSONS AND PROPERTY 
 
 (i)   The contractor shall be responsible for all injury to the work or to persons, animals or things, 

and for all damages to the structural and / or decorative part of the property which may arise 
from the operation or neglect of himself or of any nominated sub-contractor or any of his / sub-
contractor’s employee, whether such damage/ injury arises from carelessness, accident or any 
other cause whatsoever in any way connected in the carrying out of this contract. This clause 
shall be held to include inter alias, any damage to buildings, whether immediately adjacent or 
otherwise, and any damage to the roads, streets, foot-paths, bridge or ways as well as damage 
caused to the building and  work forming the subject of this contract by rain, wind or other 
inclement of the weather.  The contractor shall indemnify the Bank and hold it harmless in 
respect of all and any expense arising from such injury or damage to persons or property as 
aforesaid and also in respect of any claim made in respect of injury and damage under any Act 
of any Legislature or otherwise and also in respect of any award of compensation or damage 
consequent upon such claims. 

 
 (ii)   The contractor shall reinstate all damage of every sort mentioned in this clause, so as to deliver 

up the whole of the contract works complete and perfect in every respect and so as to make 
good or otherwise satisfy all claims for damage to the property or third parties. 

 
(iii)   The contractor shall indemnify the Bank against all claims which may be made against the Bank 

by any member of the Public or third party in respect of anything which may arise in respect of 
the works or in consequence thereof and shall at his own expense arrange to effect and 
maintain, until the virtual completion of the contract, with an approved office, a Policy of 
Insurance in the name of the Bank and the contractor against such risks and deposit such 
policies with the Bank from time to time during the currency of this contract. The contractor 
will also similarly indemnify the Bank of all claims which may be made upon the Bank whether 
under the Workmen’s Compensation Act or any other statute in force during the currency of 
this contract or at common law in respect of any employee of the contractor or any sub-
contractor and shall at his own expense effect and maintain, until the virtual completion of the 
contract, with an approved office, a Policy of Insurance in the joint name of the Bank and the 
Contractor against such risks and deposit such policy or policies with the Bank from time to 
time during the currency of the contract. 

 
(iv)    The contractor shall be responsible for any liability which may be excluded from the Insurance 

Policies above referred to and also for all other damages to any person animal or property 
arising out of incidental or defective carry in out of this contract. He shall also indemnify the 
Bank in respect of any cost, charges or expenses arising out of claims or proceeding and also in 
respect of any award of composition and damages arising there from. 

 



(v)   The Bank shall be entitled to deduct the amount of any damage, compensation, cost, charges 
and expenses arising from or accruing from, or in respect of, any such claims or damage from 
any or all sums due or to become due to the contractor without prejudice to the Bank’s other 
rights in respect thereof. 

 
b.    FIRE INSURANCE 
 
(i)   The Contractor shall, within fourteen days from the date of commencement of works, insure 

the works at his cost and keep them insured until the virtual completion of the contract, 
against loss or damage by fire and / or earthquake, flood with an office to be approved by the 
Architect in the joint name of the Bank and the Contractor (the name of the former being 
placed first in the policy), for the contract amount only. The Contractor shall deposit the policy 
and receipts for the premium with the owner within 21days from the date of issue of work 
order, unless otherwise instructed by commencement of the works, unless otherwise instructed 
by the Architect. In default of the Contractor insuring as provided above, the Bank or the 
Architect on his behalf, may so insure the works and may deduct the premium paid from any 
money due or which may become due to the Contractor without prejudice to the other rights of 
the Bank in respect of such default. In case it becomes necessary to suspend the works, the 
Contractor shall as soon as the claim under the policy is settled, or work reinstated by the 
Insurance office should they elect to do so, proceed with all due diligence with the completion 
of the works in the same manner as though the incident had not occurred and in all respects 
under the same conditions of the Contract. The contractor in case of rebuilding or 
reinstatement after fire, shall be entitled to such extension of time for completion as the Bank 
/ Architect deemed fit. 

 
(ii)    The amount so due as aforesaid shall be the total value of the works duly executed and of the 

contract materials and goods delivered upon the site for use in works upto and including a date 
not more than seven days prior to the date of the said Certificate less the amount to be 
retained by the Employer (as hereinafter provided) and less any installments previously paid 
under this clause. Provided that such Certificate shall only include the value of the said 
materials and goods as and from time to time as they are reasonably, properly and not 
prematurely brought upon the site and then only if properly stored and/or protected against 
weather. 

 
 
c)  The Contractors will have to take out following Insurance Policies: 
 
1) Contractors All Risks Insurance Policy to cover- 
  Earthquake- Fire & Shock 
  Landslide/Rockslide/Subsidence. 
  Flood/Inundations. 
  Storm/Tempest/Hurricanes/Typhoon /Cyclone Collapse. 
  Theft/Burglary. 
  Damage to material brought at Site and to be subsequently used in the work. 
 
2) Third party Insurance Policy  
a. For accidental loss or damage caused to the property of other persons. 
b. For fatal or non-fatal injury to any person other than insured own employees or work men of 

employees of the owner of the works any other construction work thereon, or member of the 
Insured’s family or of any of the aforesaid; directly consequent upon of solely due to the 
construction of any property described in the Schedule. 

 



3) Workmen’s Compensation Insurance. 
 
 
15.   ACCOUNTS RECEIPTS & VOUCHERS: 
 
  The contractor shall, upon the request of the employer furnish them with all the invoices, 

accounts, receipts and other vouchers that they may require in connection with the works 
under this contract.  If the contractor shall use materials less than what he is required under 
the contract, the value of the difference in the quantity of the material he was required to use 
and that he actually used shall be deducted from his dues.  The decision of the Bank shall be 
final and binding on the contractor as to the amount of materials the contractor is required to 
use for any work under this contract. 

 
16.    TERMINATION OF CONTRACT BY THE BANK 
 
  If the Contractor being a individual or a Firm, commits any “act of insolvency” or shall be 

adjudged an Insolvent or being an Incorporate company, shall have an order for supervision of 
the court and the official Assignee or the Liquidator in such acts of insolvency and winding up, 
as the case may be, shall be unable within seven days after notice to him requiring him to do 
so, to show the reasonable satisfaction of the Bank that he is able to carry out and fulfill the 
Contract and to give security therefore, if so required by the Bank. 

 
   OR if the Contractor (whether an individual, Firm or Incorporated Company) shall suffer 

execution or other process of court attaching property to be issued to the Contractor.  
 
   OR shall suffer any payment under this Contract to be attached by or on behalf of any of the 

creditors of the Contractors. 
 
   OR shall assign or sublet this Contract without the consent in writing of the Bank first obtained. 
 
   OR shall charge or encumber this Contract or any payment due or which may become due to the 

Contractor hereunder. 
 
   OR the contractor: 
 

i.  Has abandoned the Contract, or 
 

ii.  Has failed to commence the works, or has without any lawful excuse under these conditions 
suspended the progress of the works for fourteen days after receiving from the Bank notice to 
proceed, or 

 
iii.  Has failed to proceed with the works with such due diligence and failed to make such due 

progress as would enable the works to be completed within the time agreed upon, or  
 

iv.  Has neglected or failed persistently to observe and perform all or any of the acts, matters or 
things by this Contract to be observed and performed by the contractor to observe or perform 
the same. 

 
   Then and in any of the said cases the Bank may, notwithstanding any previous waiver, after 

giving seven days notice in writing to the Contractor, determine the Contract but without 
thereby affecting the powers of the Bank or obligations and liabilities of the Contractor, the 
whole of which shall continue in force as fully as if the contract has not been so determined, 



and as if the work subsequently executed had been executed by or on behalf of the Contractor, 
And further, the Bank by his agent or servants may enter upon and take possession of the work 
and all plant, tools, scaffoldings, shed, machinery, steam and other power utensils and 
materials lying upon the premises or on the adjoining land or roads and use the same as his own 
property or may employ the same by means of his own servants and workmen in carrying on and 
completing the works or by the employing any other contractor or person or persons to 
complete the works and the contractor shall not in any way interrupt or do any act, matter or 
thing to prevent or hinder such other contractor or other person or persons employed for 
completing or finishing or using the materials and plant for the work. When the work shall be 
completed or as soon as thereafter as convenient the Architect shall give a notice to the 
Contractor to remove his surplus materials and plant, and should the Contractor fail to do so 
within the period of fourteen days after receipt thereof by him, the Bank may sell the same by 
public auction, and give credit to the Contractor for the net amount realized. The architect 
shall thereafter ascertain and certify in writing under his hand what (if anything) shall be due 
or payable to, or by the employer, for the value of the said plant and materials so taken 
possession of by the Bank and the expense or loss which the bank shall have been put to in 
procuring the works to be completed and the amount, if any, owing to the Contractor and the 
amount, which shall thereupon be paid by the Bank to the Contractor or by the Contractor to 
the Bank, as the case may be and the certificate of the architect shall be final and conclusive 
between the parties. 

 
17.    Certificates & payments: The payment shall be made monthly against the bill produced by 

the contractor. Each monthly bill shall enclose copy of wage slips, material procurement 
bills, EPF, ESIC Challan etc. and any other relevant document as required by the bank 

18.     BANK ENTITLED TO RECOVER COMPENSATION PAID TO WORKMEN: 
 
  The Bank is obliged, by the virtue of the provisions of the workmen’s compensation Act, 1923, 

or any statutory modification or re-enactment thereof to pay compensation to a workman 
employed by the contractor in execution of the works, the Bank shall be entitled to recover 
from the contractor the amount of compensation so paid, and without prejudice to the rights of 
the bank under said Act. The Bank shall be at liberty to recover such amount or any part 
thereof by deducting it from the security deposit or from any sum due to the contractor under 
this contract or otherwise.  The bank shall not be bound to contest any claim made against it 
under the said Act, except on written request of the contractor and upon his giving to the bank 
full security to the satisfaction of the Bank for all costs for which the Bank might become liable 
in consequence of contesting such claim. 

 
19.    ABANDONMENT OF WORKS: 
  If at any time after the acceptance of the Quotation, the Employer shall for any reasons 

whatsoever not require the whole or any part of the works to be carried out, the Bank shall give 
notice in writing to the contractor who shall have no claim to any payment of compensation or 
otherwise whatsoever on account of any profit or advantage which be might have derived from 
the execution of the whole works but which did not derived in consequence of the foreclosure 
of the whole or part of the work. 

 
20.   RIGHT OF BANK TO TERMINATE CONTRACT IN THE EVENT OF DEATH OF CONTRACTOR IF 

INDIVIDUAL.  
  Without prejudice to any of the rights or remedies under this contract, if the contractor, being 

an individual dies, the Bank shall have the option of terminating the contract without incurring 
any liability for such termination. 

 
 



SAFETY CODE 
 
1. Scaffolds 
 
i.   Suitable scaffolds shall be provided for workmen for all works that cannot safely be done from 

the ground, or from solid construction except in the case of short duration work which can be 
done safely from ladders. When a ladder is used, it shall be of rigid construction made either of 
good quality wood or steel. The steps shall have a minimum width of 450 mm and a maximum 
rise of 300 mm. Suitable hand holds of good quality wood or steel shall be provided and the 
ladder shall be given an inclination not steeper than ¼ to 1 (¼ horizontal and 1 vertical). 

 
ii.   Scaffolding or staging more than 4 m. above the ground floor, swung or suspended from an 

overhead support or erected with stationary support shall have a guard rail property bolted, 
braced or otherwise secured, at least 1 m. above the floor or platform of such scaffolding or 
staging and extending along the entire length of the outside and ends thereof with only such 
openings as may be necessary for the delivery of materials. Such scaffolding or staging shall be 
so fastened as to prevent it from swaying from the building or structure. 

 
iii.  Working platforms, gangways and stairways shall be so constructed that they do not sag unduly 

or unequally and if the height of the platform, gangway or stairway is more than 4 m. above 
ground level or floor level, they shall be closely boarded and shall have adequate width and be 
suitably fenced as described in (ii) above. 

 
iv.   Every opening in the floor of a building or in a working platform shall be provided with suitable 

means to prevent the fall of persons or materials by providing suitable fencing or railing whose 
minimum height shall be 1 m. 

 
  Wherever there are open excavations in ground, they shall be fenced off by suitable railing and 

danger signals installed at night so as to prevent persons slipping into the excavations. 
 
v.   Safe means of access shall be provided to all working places. Every ladder shall be securely 

fixed. No portable single ladder shall be over 9 m. in length while the width between side rails 
in rung ladder shall in no case, be less than 290 mm. for ladder up to and including 3 m. in 
length. For longer ladders this width shall be increased at least 20 mm. for each additional 
meter of length. 

 
vi.   A sketch of the ladders and scaffolds proposed to be used shall be prepared and approval of the 

Engineer obtained prior to construction. 
 
2. Other Safety Measure 
 
vii.   All personnel of the contractor working within the plant site shall be provided with safety 

helmets. All welders shall wear welding goggles while doing welding work and all metal workers 
shall be provided with safety gloves. Persons employed on metal cutting and grinding shall wear 
safety glasses. 

 
viii.   Adequate precautions shall be taken to prevent danger from electrical equipment. No materials 

on any of the sites of work shall be so stacked or placed as to cause danger or inconvenience to 
any person or the public. 

 
3. Excavation & Trenching  
 



ix.   All trenches, 1.25 m. or more in depth shall at all times be supplied with at least one ladder for 
each 30 m. in length or fraction thereof. The ladder shall be extended from bottoms of the 
trench to at least 1 m. above the surface of the ground. Sides of trenches which are 1.5 m. or 
more in depth shall be stepped back to give suitable slops or securely held by timer bracing so 
as to avoid the danger of sides of collapsing. The excavated materials shall not be placed within 
1.5 m. of the edges of the trench or half of the depth of the trench whichever is more. Cutting 
shall be done from top to bottom. Under no circumstances undermining or undercutting shall be 
done. 

 
x.   The contractor shall take all measure on the site of the work to protect the public from 

accidents and shall be bound to bear the expenses of defense of every suit, action or other 
proceedings at law that may be brought by any persons for injury sustained owing to neglect of 
the above precautions and to pay any such persons or which may with the consent of the 
contractor, be paid to compromise any claim by any such person. 

 
4. Demolition 
 
xi.   Before any demolition work is commenced and also during the process of the work: 
 
a.   All roads and open areas adjacent to the work site shall either be closed or suitably protected. 
 
b.   No electric cable or apparatus which is liable to be a source of danger over a cable or apparatus 

used by the operator shall remain electrically charged.  
 
c.   All practical steps shall be taken to prevent danger to persons employed from the risk of fire or 

explosion or flooding. No floor, roof or other part of the building shall be so overloaded with 
debris or materials as to render it unsafe. 

 
5. Personal Safety Equipment 
 
xii.   All necessary personal safety equipment as considered adequate by the Engineer should be kept 

available for the use of the person employed on the site and maintained in a condition suitable 
for immediate use, the contractor should take adequate steps to ensure proper use of 
equipment by those concerned. 

 
a.   Workers employed on mixing asphaltic materials, cement and lime mortars shall be provided 

with protective footwear and protective goggles. 
 
b.   Those engaged in white washing and mixing or stacking of cement bags or any material which is 

injurious to the eyes shall be provided with protective goggles. 
 
c.   Those engaged in welding works shall be provided with welder’s protective eyesight lids. 
 
d.   Stone breaks shall be provided with protective goggles and protective clothing and seated at 

sufficiently safe intervals. 
 
e.   When workers are employed in sewers and manholes, which are in use, the contractor shall 

ensure that the manhole covers are opened and are ventilated at least for an hour before the 
workers are allowed to get into manholes and the manholes so opened shall be cordoned off 
with suitable railing and provided with warning signals or boards to prevent accident to the 
public. 

 



f.   The contractor shall not employ men below the age of 18 years and women on the work of 
painting with products containing lead or any toxic material in any form. Wherever men above 
the age 18 are employed on the work of such painting the following precautions should be 
taken: 

 
i.   No paint containing lead or lead products shall be used except in the form paste or readymade 

paint. Paints like vinyl and epoxies having toxic fumes should be applied after following all 
precautions laid down by manufactures. 

 
ii.   Suitable face masks should be supplied for use by the workers when paint is applied in the form 

of spray or a surface having lead paint dry rubbed and scrapped. 
 
iii.   Overalls shall be supplied by the contractor to the workmen and adequate facilities shall be 

provided to enable the working painters to wash during the cessation of work. 
 
xiii.   When the work done near any public place where there is risk of drawings all necessary 

equipments should be provided and kept ready for use and all necessary steps taken for prompt 
rescue of any person in danger and adequate provision should be made for prompt first aid 
treatment of all injuries likely to be sustained during the course of the work. 

 
6. Hoisting Machines 
 
xiv.   Use of hoisting machines and tackle including their attachments anchorage and supports shall 

confirm to the following standards or conditions: 
 
i.a.   These shall be of good mechanical constructions sound material and adequate strength and free 

from patent defect and shall be kept in good repair and in good working order. 
 
i.b.   Every rope used in hoisting or lowering materials or as means of suspension shall be of durable 

quality and adequate strength and free from patent defects. 
 
ii.   Every crane driver or hoisting appliance operator shall be properly qualified and no person 

under the age of 21 years shall be in charge of any hoisting including any scaffolding winch or 
give signals to operator. 

 
iii.   In case of every hoisting machine and of every chain ring hook, shackle shovel and pulley block 

used in hoisting or as means of suspension the safe working load shall be ascertained by 
adequate means. Every hoisting machine and all gear referred to above shall be plainly marked 
with the safe working load. In case of a hoisting machine having a variable safe working load, 
each safe working load and the conditions under which it is applicable shall be clearly 
indicated. No part of any machine or any gear referred to above in this paragraph shall be 
loaded beyond the safe working load except for the purpose of testing. 

 
iv.   In case of departmental machines, the safe working load shall be notified by the Engineer. As 

regards contractor’s machines, the contactor shall notify the safe working load of the machine 
to the Engineer whenever he brings any machinery to site of work and get verified by the 
Engineer concerned. 

 
xv.   Motors, gearing, transmission, electrical wiring and other dangerous parts of hoisting appliances 

should be provided with efficient safeguards. Hoisting appliances should be provided with such 
means as will reduce to the minimum of the risk of any part of a suspended load becoming 
accidentally displaced. When workers are employed on electrical installations which are 



already energized, insulating mats, wearing apparel, such as gloves, sleeves and boots as may 
be necessary, should be provided. The workers should not wear any rings, watches and carry 
keys or other materials which are good conductors of electricity. 

 
xvi.   All scaffolds, ladders and other safety devices mentioned or described herein shall be 

maintained in safe condition and no scaffold, ladder or equipment shall be altered or removed 
while it is in use. 

 
  Adequate washing facilities should be provided at or near places of work. 
 
xvii.   These safety provisions should be brought to the notice of all concerned by display on a notice 

board at a prominent place at work spot. The person responsible for compliance of the safety 
code shall be named therein by the contractor. 

 
xviii. To ensure effective enforcement of the rules and regulations relating to safety precautions the 

arrangements made by the contractor shall be open to inspection by the Labour Officer, 
Engineer of the Department or their representatives. 

 
xix.   Notwithstanding the above clause from (i) to (xviii), there is nothing in these to exempt the 

contractor from the operation of any other Act or Rule in force in India. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



Annexure-1 

Bid Security Declaration Form 
(To be submitted by the bidder on firm’s letter head) 

 

 

Date: _________                                                               

 

 

To:  

 

The Regional Head, 

Regional  Office ___________ 

Union Bank of India 

 

 

I/We, The undersigned, declare that:  

I/We understand that, according to your conditions, bids must be supported by a Bid Securing 

Declaration. I/We accept that I/We may be disqualified from bidding for any contract with you for a 

period of one year from the date of notification if I am /We are in a breach of any obligation under 

the bid conditions, because I/We a) have withdrawn/modified/amended, impairs or derogates from 

the tender, my/our Bid during the period of bid validity specified in the form of Bid; or b) Having been 

notified of the acceptance of our Bid by the purchaser during the period of bid validity (i) fail or 

refuse to execute the contract, if required, or (ii) fail or refuse to furnish the Performance Security, in 

accordance with the Instructions to Bidders.  

 

I/We understand this Bid Securing Declaration shall cease to be valid if I am/we are not the successful 

Bidder, upon the earlier of (i) the receipt of your notification of the name of the successful Bidder. 

 

 

Signed:  

 

In the capacity of:  

Name of person signing the Bid Securing Declaration):  

Duly authorized to sign the bid for and on behalf of:  

Corporate Seal:  

 

Date:  

 

(Note: In case of a Joint Venture, the Bid Securing Declaration must be in the name of all partners to 

the Joint Venture that submits the bid) 

 

 

 
 
 



APENDIX TO CONTRACT  
 

 

Date of commencement 07 days from the date of acceptance of work order OR 
date of site possession, whichever is later.  

Retention money to be deducted 
from the bills. 

8% of the certified gross value of each running bill, till 
accumulating total security deposit. 

Total Security Deposit 10% of Contract amount / value of final bill whichever 
is maximum. 

Defect Liability Period Twelve months from the virtual completion. However, 
if all the works or more than one works awarded to 
one contractor the defects liability period will be 
reckoned from the date of virtual completion of last 
work. 

Period of Final Measurement 15 days. 

Liquidated damages  Shall be 0.5% of contact amount per week of delay 
subject to ceiling of 7.5% of the accepted contract 
amount. 

Value of works for Interim 
Certificates 

Value not less than Rs.10.00 lacs (Rs.Ten Lakhs only) or 
as decided by the Bank. 

Period for honouring interim 
certificate. 

Payable within 30 days after checking by the Bank.  

Recovery towards taxes. As per rules applicable from time to time. 

 
 

ANY ADDENDUM/ ALTERATION/ CORRIGENDUM SHALL BR PUBLISHED IN BANK’S WEBSITE ONLY. 
INTENDING BIDDERS ARE ADVISED TO VISIT THE BANKS WEBSITE TILL THE DURATION OF TENDER 

 
 
IF ANY DATE FOR SUBMISSION / OPENING OF BID MENTIONED IN TENDER DOCCUMENT FALLS IN 
HOLIDAY. THE SAME SHALL BE CARRIED OUT IN NEXT WORING DAY  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
 
 
 

 

 

PRICE BID 
TO BE PACKED IN A SEPARATE SEALED ENVELOPE 

 
 
 

AVE, GOMTI NAGAR, LUCKNOW 
 
 

 
 
 
 
 
 
 
 
 
 



Bharat and Associates. 
Architects, Engineers, Interiors & 

Landscape Designers, 
Shop no-1,First Floor,Jeevan Plaza 

Viram Khand-5 ,Gomti Nagar,Lucknow-226010 
E-Mail: bharatansassociateslko@gmail.com 

. 
PROJECT - ESTIMATE FOR ELECTRICAL WORKS. 

BANK -UNION BANK OF INDIA 

AT BHAWANIGANJ BRANCH 

 

.NO PARTICULARS Unit Qty Rate Amount 

 A -Electrical wiring (All switches to be Modular type - Anchor/ Havells 

or equivalent approved by architect) 

    

 Light & Fan points     

1 Supply & Installation of concealed point wiring using 600v grade 3x1.5 

Sq.mm copper conductor PVC insulated wires (with proper R,Y,B color 

code ) pulled through heavy gauge 19mm PVC conduit pipe heavy duty 

concealed in wall/ floor/ panelling/ partitions or above false ceiling as 

per requirement including 2 Nos. 2.5 sqmm circuit wires from the 

relevant DB and also including 1.5 sqmm green color copper earth wire 

and switch plate, switches, etc. as approved by the Bank's 

Engineer/Architect. All switch & sokets shall be modular type 

complete with cover plate & GI/ MS box. The work shall also include 

for cutting chase for conduits and moulded boxes, if required, in the 

wall/ floor (Without damaging the building/wall) along with clamping 

the conduit at every 600mm interval & finally finishing the surface & 

matching the same with the existing surface.The rate should include 

the cost of all materials, labour, T&P, taxes & levies, scaffolding, 
shifting of furniture, carting away the debris and cleaning the floor 

    

a Light points + AFF points including the cost of 6A switch Point 47   

b Ceiling Fan Point including the cost of 6A Switch along with electronic 

regulator Point 2 
  

c Wall Fan Point along with 6A switch Point 9   

d 6A switch & Socket on SDb Point 12   

2 RAW POWER POINT     

 Single Power Points - Supply & Installation of point wiring for Raw 

power plug points on workstations / table for computers using 2 X2.5 

+ 1x1.5 Sq.mm copper conductor PVC sheathed flexible wire pulled 

through heavy gauge 19mm PVC conduit pipe heavy duty concealed in 

wall/ floor/ panelling/ partitions or above false ceiling as per 

requirement. Each point consisting of 1 nos of 16A , 2/3/5 pin sockets 

& 1 No.16A Switch wired together forming one point. The earth wire of 

green color only. All switch & sokets shall be modular type 

complete with cover plate & GI/ MS box. The work shall also include 

for cutting chase for conduits and moulded boxes, if required, in the 

wall/ floor (Without damaging the building/wall) along with clamping 

the conduit at every 600mm interval & finally finishing the surface & 

matching the same with the existing surface.The rate should include 

the cost of all materials, labour, T&P, taxes & levies, scaffolding, 
shifting of furniture, carting away the debris and cleaning the floor 

 
 
 
 
 
 

 
Point 

 
 
 
 
 
 

 
11 

  

3 AIR CONDITIONING     

mailto:bharatansassociateslko@gmail.com


1 AIR CONDITION POINTS - Circuit wiring with 2x4.0sq.mm + 1x 

1.5sq.mm stranded Cu. conductor (Finolex/Anchor/Skytone) in 19mm 

M S conduit pipe heavy duty 16swg laid & concealed in wall/ floor/ 

panelling/ partitions or above false ceiling as per requirement. The job 

includes supply & fixing of flush mounted 4in one appliance protector 

pre-wired, IP 20 with factory fitted 25A, 2P MCB and 25A socket 

(Hagers/ Siemens/ ABB). The rate should include the cost of all 

materials, labour, T&P, taxes & levies, scaffolding, shifting of furniture, 

carting away the debris and cleaning the floor etc.The job shall be 

complete & to the entire satisfaction of the Bank. 

 
 
 

 
Point 

 
 
 

 
7 

  

4 UPS     

A Sub Main Wiring/ Cabling - : SITC of sub main wiring 4nos. 10 sq.mm 

Stranded copper wires for UPS Input from main incoming panel to 

incoming Db of UPS power input system etc. in 25mm dia PVC haevy 

duty conduit complete to the satisfaction of the bank. 

 
JOB 

 
1 

  

      

B UPS Power Input System: SITC of 4way TPN Double door Db IP 42 

horizontal Complete with 1no. Incoming 32A. TP MCB and 3 x 32A 2P 

MCB's to regulate supply for UPS complete in all respect as required 

and to the satisfaction of the bank. 

 
Set 

 
1 

  

      

C Wiring for UPS Input & UPS Output (For both Critical 2Kva & Non-

Critical 3Kva UPS) with 2x4.0sq.mm + 1x 1.5sq.mm stranded Cu. 

conductor (Finolex /Anchor /Skytone) to be laid in 19mm PVC pipe 

heavy duty/ Flexible pipe laid & concealed in wall/ floor/ panelling/ 

partitions or above false ceiling as per requirement. The rate should 

include the cost of all materials, labour, T&P, taxes & levies, 

scaffolding, shifting of furniture, carting away the debris and cleaning 

the floor etc.The job shall be complete & to the entire satisfaction of the 

 
 
 

 
JOB 

 
 
 

 
1 

  

      

D S/F of 32A 2P MCB in 2way metallic box including proper 

connectionbs thru lugs. Both the Db's shall be inter looped- Qty 

included in item 3. (2nos. For ATM and 2nos. For Branch) 

 
Each 

 
1 

  

      

E UPS Output Power Distribution System: SITC of 12 way SPN Db 

Double door IP -43 Siemens make with 32A DP 10kA MCB and 09 nos. 

SP 10kA MCB complete in all respect and as required & to the 

satisfaction of the bank. Siemens/ L&T/ MDS/ Schnider 

 
Set 

 
1 

  

      

F Input Wiring for UPS Db's with 2x4.0sq.mm + 1x 1.5sq.mm stranded 

Cu. conductor (Finolex /Anchor /Skytone) to be laid in 19mm PVC 

pipe heavy duty/ Flexible pipe laid & concealed in wall/ floor/ 

panelling/ partitions or above false ceiling as per requirement. The rate 

should include the cost of all materials, labour, T&P, taxes & levies, 

scaffolding, shifting of furniture, carting away the debris and cleaning 
the floor etc.The job shall be complete & to the entire satisfaction of the 

 
 

 
JOB 

 
 

 
1 

  

      

G Supply & fixing of 4nos. 6A switches & sockets (Modular type c/w 

MS/GI box & cover plate) complete with computer point circuit wiring 

with 2x2.5sq.mm + 1x 1sq.mm stranded Cu. Single core Copper 

conductor (Finolex/Anchor/RPG) to be laid in PVC conduit 1" dia/ 

vertical drops heavy duty laid & concealed in wall/ floor/ panelling/ 

partitions or above false ceiling as per requirement. 

 

 
Per 

Node 

 
 

 
11 

  

      

5 MAIN INCOMING PANEL & DISTRIBUTION     

A SITC of 100A Kit kats fuse unit 3nos in wooden patra complete with 

100Amp. Neutral link complete in all respect as required. Set 1 
  



 1 No for Metre     

 1 no for Panel to Outer Side Of Wall (For Generator Connection)     

B Main Incoming Panel     

 Supply, Installation, Testing & Commissioning of main 

distribution board panel fabricated of 18swg (powder coated) 

comprising of 

 
Nos. 

 
1 

  

 Indicator lamps 3 nos.     

 Voltmeter & ammeter(one each)     

 Rotary selector switches 2 nos for voltmeter & ammeter     

 Busbar (each of RYB +N) copper 100 amp each     

 125 Amp MCCB(Siemens/ L&T/ ABB/ Schnider) incoming 3P 

adjustable 25kA 

    

 Changeover TPN 100 amp for DG set (Havells/ ABB/ Sochomac)     

 Outgoing 63A 3P MCB`s - 6 nos.     

 Outgoing 32Amp 2P MCB's - 6 nos.     

 Earth bus bar 25x5mm GI strip - 2nos. At the bottom.     

      

6 Supply Installation testing & commissioning of XLPE insulated 

Armoured Al.codutctor cable between main panel & DB`s & generator 

of required thickness of approved make Skytone/ Havells based on the 

load assessment & confirmation of the same with architect. This rates 
include cost of lugs at both the ends 

    

 3.5 x50 sq.mm cable from Meter to Kit kat to the main panel & Pole 
(Aprrox - 20 mtr ) 

JOB 1 
  

 4c x20 sq.mm cable from Main Panel TO LHS DB (Aprrox - 20 mtr) 
JOB 1 

  

 4c x 20 sq.mm cable from Main Panel to RHS DB (Aprrox - 20 mtr) 
JOB 1 

  

 4c x 20 sq.mm cable from Main Panel to Kikat (Generator) ( Aprrox - 

40 mtr) JOB 1 
  

      

7 Supply, installtion, testing & commissioning of VTPN Db double door 

with MCB as incomer IP 42 complete in all respects for AC, PP and L & 

F as under - Siemens/ Hager/ Lagrand/ ABB 

    

A RHS 6way VTPN db - Loaction RHS wall opposite Cash cabins (From 

entrance to Rear record room & Toilet area) - Siemens 8GB0406VRC or 

    

 Incomer - 63A 3P MCB 10kA adjustable neutral to be directly 

connected to neutral bus Each 1 
  

 3no. 32A 1P-MCBs 10 KA - AC's - 2nos. RHS & 1rear     

 3no. 16A 1P-MCBs 10 KA - for single power points - 2 cash & 1 May I 

help You & 2nos. D/W 

    

 4nos. 10A 1P-MCBs 10 KA for L&F     

 4os. 6A 1P-MCBs 10 KA for L&F     

 Blanking Plates - 2no.     

 All connections to be terminated thru lugs     

      

B LHS 6way VTPN db - Loaction LHS wall behidn advance (From LHS LV 

Cash to Mgr Rm)- Siemens 8GB0406VRC or equivalent 

    

 Incomer - 63A 3P MCB 10kA adjustable neutral to be directly 

connected to neutral bus Each 1 
  

 4o. 32A 1P-MCBs 10 KA - AC's - 3nos. LHS & 1 Mgr Rm     

 4no. 16A 1P-MCBs 10 KA - for single power points - ( LV cash, 2 CRE, 

1Advance, 2 MR & 2 Router) 

    

 2nos. 10A 1P-MCBs 10 KA for L&F     

 2os. 6A 1P-MCBs 10 KA for L&F     

 Blanking Plates - 2no.     



 All connections to be terminated thru lugs     

      

8 Glow sign Board - Circuit wiring with 2x2.5sq.mm + 1x 1.0sq.mm 

stranded Cu. conductor (Finolex/Anchor/Skytone) to be laid in 19 mm 

PVC pipe heavy duty laid & concealed in wall/ floor/ panelling/ 

partitions or above false ceiling as per requirement. The rates should 

include the cost of all materials, labour, T&P, taxes & levies, 

scaffolding, shifting of furniture, carting away the debris and cleaning 

the floor etc.The job shall be complete & to the entire satisfaction of the 

Bank. 

 
 
 

 
JOB 

 
 
 

 
1 

  

      

 E -EARTHING     

9 For Main Panel - S/burying of Dual pipe technology (Pipe in Pipe) 

earthing electrode having GI 80mm O/D pipe with 25 micron coating, 

3metres long. The space between two pipes to be filled with Highly 

conducive & Non corrosive chemical compound. The installation shall 

be thru earth auger. The vacant space between pipe & hole shall also 

be filled with compound all around. The job also includes S/F of GI 

strip clamp with two holes (with SS/GI bolts & nuts) on the electrode & 

taking two earthing leads of 25 x 5 mm GI strip (Assumed length of 

10m - beyond 10m to be paid extra) upto Main panel complete in all 

respects with guaranteed E/N voltage of less than 3 volts and 

resistance less than 1 ohms. The distance between two earthing pits to 

be 10ft or more INCLUDING Earth wire 4 sq mm copper wire . Approx - 
80 mtr (2 FOR BRANCH & 1 ATM ) 

 
 
 
 
 

 
Per 

Icn. 

 
 
 
 
 

 
2 

  

      

10 F - FIXTURES & FITTINGS     

A a) Supplying and fixing Philips make 36W LED FLAT PANEL after 

disconnection of existing fitting 2'x2' size in grid type false ceiling, 

600x600 suitable for recess mounting,CRCA sheet, asthetic looking, or 

eqv Philips/havells 

 

 
Each 

 

 
12 

  

      

B b) Supplying and fixing Philips make or eqv 10 W LED round type 

downlighter (Philips/ wipro /Jaguar) 
 

Each 
 
23 

  

      

C Supply installation testing and commissioning of 1*20watt Batten type 

tubular LED light fitting with LEDs, driver, diffuser, and housing 

complete in all respects in UPS room and record /wc/bath room 

/suitable place with complete in all respect with required color on need 

basis. 

 

 
Each 

 

 
9 

  

      

D S/F of angle holder for bulbs including cost of 11w CFL lamp for Toilets Each 3   

      

 
 

 
E 

i) Supply & installation of wall bracket fan 450 MM METAL 

BODY (Heavy duty/ high speed) Make Bajaj/cropmton 

greaves/havells/Orient (to be supplied after consultation with 

architect/Electrical Engineer as per approved drawing) 

 
Each 

 
9 

  

      

F g) Supply & fixing of the 1200 mm 48") Sweep Ceiling fan (Orient 

PSPO/crompton greaves/havells) with downward rod(below false 

ceiling), canopy etc. including of PVC flexible copper wire.(white 

colour)( High speed) (Warranty Cerificate is necessary)with 

downward rod, circular boxes, ball sockets, ceiling plates,suitable 

arm bracket etc. including connection with wire)White colour 

(WITH REGULATOR) 

 
 

 
Each 

 
 

 
2 

  

      

G Supply & Fixing of fresh air fan 12" - Crompton Greaves/ Usha/ 

Khaitan/ Bajaj Each 4 
  



      

H e) Supplying and fixing LED strip 3000 K 24 watt 5 mtr length with 

driver (Philips or Havells or Cormpton ) SET 
 
10 

  

      

D Wireless Call Bell of Approved Quality (Orient,Sunshine) No. 1   

12 I - DATA CABLING     

A Supply & Fixing of XL RJ 45 toolless information outlet with Duplex 

face plate with dual connectors Grey colour cat 6e including cost of 

supplying & laying CAT 6e (as directed by Architect from Server to 

Switch, Switch to computer I/O data socket as required complete in all 

respects) in 25mm dia rigid PVC conduit (including laying of GI draw 

wire complete with junction box, circular box, elbows, bends & other 

accessories as required by chase cutting on floor, wall, through 

partition or over false ceiling.The data cabling pipe should be laid at a 

minimum distance of 3ft from pipes laid down for power distribution) 

including interconnection with connectors as required complete in all 

respects. 

 
 
 
 
 
 
 

Each 

 
 
 
 
 
 
 
12 

  

      

B Supply & fixing of 7ft Grey colour Patch chord Giga speed Systimax/ D 

link make Each 12 
  

      

C Supply & fixing of 3ft Grey colour Patch chord Giga speed Systimax/ D 

link make Each 12 
  

      

D S/F of 24Port Jack Panel fully loaded systimex make Each 1   

      

E S/F of 9 U wall mounted rack c/w fan etc as required Each 1   

      

F S/F of Cable Manager as required Each 2   

      

 GRAND TOTAL AMOUNT (gst extra)     

 
List of approved materials 

 

 Materials Approved manufacturers/suppliers 

1 MCCB MDS legrands, ABB, GE, SIEMENS 

2 Changeover 
Indo Asian/ HPL Socomec / 

GE/ Standard stangaurd 

3 Distribution board MDS / Standard / Indo Asian / HPL 

4 MCB MDS / Standard / Indo Asian / HPL 

5 Cable Gloster / Rallison / Incab / CCI 

6 Copper wire Finolex/anchor 

7 Switch / Socket / Call bell and accessories 
Anchor / Havells / CPL / MDS 

/ Philips 

8 Electrical Light Fittings / Fixtures Complete Philips 

9 Wall Fan / Ceiling Fan / Exhaust Fan Khaitan/Havells 

 

   



 
DETAILED ESTIMATE / SPECIFICATION FOR BILL OF QUANTITIES 

OF AC WORK FOR -UNION BANK OF INDIA 

 AT BHAWANIGANJ BRANCH 

 

S. No. DESCRIPTION QUNTITY. UNIT RATE AMOUNT 

1 Supply, Fixing, Testing & commissioning of following 

star rated AC units, with evaporator copper coil & 

imported refrigerant joints, with wireless remote 

controller (Make:- Bluestar / Voltas / Carrier) 

    

(i) Cassette 2 TONE - INVERTER TECHNOLOGY 0.00 No.   

2 S.I.T.C. of 3 Star 1.5 Ton capacity High wall mounted Split 

A.C. comprising Indoor & Out-door units. Indoor unit 

comprising Multi Row DX cooling coil, expansion valve, 

drier, motor driven air-blower with metallic frame etc. Out-

door unit will have rotory/scroll compressor, condenser 

coil, & fan, Cordless remote-control unit etc. including 

refrigerant gas charging. 

 
 

 
No 

 
 

 
5 

  

3 S.I.T.C. of 3 Star AC as per specifications given in item 

no 3 above But For 1.0T Split A.C.'s No 2 
  

4 SITC of interconnecting refrigerant pipe work with closed 

cell elastomeric nitrile rubber tublar in sulation 

between each set of indoor & outdoor units as per 

specification, all piping inside the room shall be peoperly 

supported with MS hanger & clamps including cabling 

from indoor to outdoor unit. 

    

(i) Refrigerant Pipe for 2 TONE AC - INVETER (Cassette) 
0.00 Rmt 

  

(ii) Split 2.0/1.5/1.0 TONE - INVERTER 55.00 Rmt   

      

5 Providing & fixing, testing and commissioning of 

wall mounted copper wound voltage stabilizer 

suitable for split all accessories. 

Input Voltage range : 140-280 V, 

Output : 230 V (Make:- LIVEGAURD/ Blue- Birds 

& Reputed Firm .) 

    

(i) CAPACITY: 5 KVA 0.00 Nos   

(ii) CAPACITY: 4 KVA 7.00 Nos   

6 SITC of rigid CPVC piping complete with fittings supports 

as per specification tions & duly insulated with 6mm 

thick closed cell nitrile rubber insulation. 

    

(i) Drain Pipe for 2.0 Tone AC (Cassette) 0.00 Rmt   

(ii) Drain Pipe for Split 2.0/1.5 TR (Split) 42.00 Rmt   



 

                       - 59 - 

 

 
7 

Supplying and laying of Extra Electrical 

interconnecting control cable from indoor to outdoor of 

size as specified by the manufacturer s u i t a b l e  for 

1.0/ 1.5 / 2.0 TR Split type AC. 

 

 
65.00 

 

 
Mtr 

  

8 M.S. stand with monkey cage - [ In door & outdoor units 
7.00 No 

  

9 Installation Charges . 7.00 No   

10 Automatic Timer Switch in ATM 1.00 No   

Total  

Note : GST will be extra.  

  

 

 

 


