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ZONAL OFFICE : BENGALURU  
 

 

TENDER DOCUMENT 

 

FOR  

PROPOSED AIR CONDITIONING WORKS FOR ECO SYSTEM HUB AT KORAMANGALA 

ZONAL OFFICE BENGALURU  

 
 
 

APPROVED / EMPANELLED CONTRACTORS OF UNION BANK OF INDIA EMPANLED WITH ZONAL OFFICE 
BENGALURU ONLY MAY KINDLY PLACE THEIR TENDER AT 

 
ZONAL OFFICE, MALLESHWARAM, BENGALURU, UNION BANK OF INDIA 

 
 
 
 
 

Date of floating of tender  25.05.2026 
Last date and Time for receiving of 
sealed Tender bids 

09.06.2026 up to 3.00 PM 

Time and Date of opening of Tender  09.06.2026, 4.00 PM 
Place of opening of Tender  General Manager 

 Union Bank of India, Zonal Office, Bengaluru 
 2nd Floor, Jeevan Sampige" Sampige Road, 

Malleshwaram, Bengaluru – 560003. 
 Website: www.unionbankofindia.co.in 
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NOTICE INVITING TENDER 
 

To, 
 

Dear Sir, 
 

                Subject: Tender for Air Conditioning works, Eco System Hub at Koramangala,  Bengaluru.  
 

1) Sealed, Tender for Air Conditioning works for Eco System Hub at Koramangala,  Bengaluru 
 
Name of the Work: AIR CONDITIONING WORKS FOR Eco System Hub at Koramangala,  Bengaluru   

 
2) Earnest Money Deposit: 

 
 

3) Period of Completion: 
 
 

4) Liquidated damage for non-
completion of work in time: 

 
5) Defect Liability period: 

 
6) Retention amount for 12 
months 

 
7) Performance security amount 

 
8) Period of submitting the final 
bill: 

 
9) Date Of floating  of Tender:                                               

Bidders must submit “Bid Securing Declaration Form” 
along with bid. The format of the same is annexed. 
 
15 days from the date of allotment/work order 
 
 
1.0% of the contract value per week subject to a maximum 
of 10% of Contract Value 
 
12 months (Twelve months) from the date of virtual completion as 
certified by Architect/employer) 
4% Of the total bill 
 
3% of the total bid amount of successful bidder 
 
07 days after the date of completion 
 
   25.05.2026 

 
10) Last date of submission of 
Tender: 

 
11) Date & Time and Place of opening 
the      tender:   

     09.06.2026, up to 3.00 PM  
 
     09.05.2026, 4.00 PM,  
 

Deputy General Manager  
Union Bank of India, Zonal Office, Bengaluru  
2nd Floor, Sampige Road, Malleshwaram, Bengaluru – 560003. 
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GENERAL CONDITIONS 

 
1. Sealed tenders should be addressed to Chief Manager, (Operations) Regional Office, 

Bengaluru, South and superscripted NAME OF WORK – AIR CONDITIONING WORKS FOR 
E C O S Y S T E M  H U B   should reach the office before 03.00 P.M. on  09.06.2026 

2. No tenders shall be received after 03.00 P.M. on  09.06.2026 and the tenders shall be opened 
on the same day at 04:00P.M. unless otherwise informed. In case the due date is Banking Holiday, 
the Tender will be opened on the next working day at the same time as otherwise scheduled. 

3. Any clarification (in writing) whatsoever shall be sought from the Architect, a minimum of two days 
before the tender submission date. 

4. The tenders shall remain valid for a period of 30 Days from the date of opening of tenders. The 
bank reserves the right to accept or reject any or all the tenders without assigning any reason to 
do so. 

5. The tenders should quote the rates in figures as well as in words. 
6. All measures and alterations made while filling the tender must be attested by initials of the 

tender. Overwriting of the figures is not permitted. 
7. The UBI, Regional Office, Bengaluru East, Union Bank of India, Bengaluru reserves the right to reject 

any or all the tenders, accept part of any tender or entrust the entire work to any contractor 
or divide the work to more than one contractor (item wise) without assigning any reason or giving 
any explanation. The rates quoted by the contractor shall hold good for this bifurcation and no 
compensation shall be paid on this account. 

8. Joint tenders shall not be considered. 
9. On receipt of intimation from the Bank, the acceptance of his tender, the tenderer within 3 

working days should submit his acceptance of the work order. If the successful tenderer fails 
to undertake the work, the earnest money deposited by him shall be forfeited and acceptance 
of his tender may be withdrawn. 

10. The rates quoted in the tender shall include all charges for materials, shifting of furniture, 
scaffolding / ladder, lift up and down, mechanical transportation, loading, unloading, any special 
tools and plants, railway freight, labour, taxes etc. It shall also take care for all conditions and 
fluctuation in the material and labour rates, excise duty, sales tax, trade tax, GST, cartage, 
octroi and any other taxes or expenditure for carrying out the work. 

11. The rates quoted in the tender shall also include the charges for carrying out various types of 
laboratory / site tests for different types of materials. 

12. The contractor shall arrange water and electricity to complete 
the work.  
13. No escalation in rates shall be allowed under any circumstances. 
14. The successful tenderer is bound to carry out entire work within the period stipulated in the 

Appendix. The tender shall have to pay liquidated damages for non-completion of work within 
stipulated period at the rate of 1% of the contract value for every month of delay up to 6 months 
and 2% for every month, thereafter. 

15. The liquidated damages mentioned above may not be enforced if the contractor applies for 
extension of time mentioning the reasons for extension. Extension of time in days shall be 
granted by the Bank if it is proved that the contractor is not at fault for extending the work 
beyond stipulated date of completion. 

16. The successful tenderer is bound to carry out items of work necessary for completion of job 
even though the same are not included in the schedule of quantity. Rates of extra items shall 
be derived from the tender. In case the rates do not exist in the tender and extra item is not 
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like tender item, then the rates shall be worked out on the prevailing market cost of material 
and labour, including wastage plus 10% towards tax and Contractor’s profit. 

17. The Contractor must co-operate with other contractors appointed by the Bank so that entire 
work shall proceed smoothly with least possible delay and to the satisfaction of the Bank 

18. The Contractor shall remove all malba / waste / debris etc. wash and clean the floors regularly 
at his own cost and hand over the site in a proper manner on the completion of work. 

 
19. The tenderer is advised to visit the site and acquaint himself with the site conditions, 

making his own arrangement for storing of material at site, lift, cartage, etc. 
20. The initial security deposit shall be made, @ 3% of the accepted contract value, by the 

successful tenderer within 7 days of acceptance of his tender through Bank Draft in favor of 
Union Bank of India Payable at Bengaluru 

21. The successful tenderer shall have to enter into an agreement with the Bank. 
22. The retention money as applicable from the interim payments made to the contractor shall be 

retained for defects liability period (as mentioned in the Appendix) and shall be released after 
the defects’ liability period, provided no defects are noticed during the period. This retention 
money along with the initial security deposit would make the security deposit to be deposited by 
the contractor for 12 months after work completion. 

23. The contractor shall attend to all defects noticed during defects liability period. If the 
contractor fails to attend to the defects, these defects shall be rectified by the Bank and the 
expenditure incurred on this account shall be recovered from security deposit. 

24. The contractor shall make adequate arrangements for the watch and ward of his material and 
shall ensure the safety, breakage and any theft of materials fixed or unfixed by him or other sub-
contractors. 

25. The work executed should be got approved by the Bank and contractor shall rectify any bad 
workmanship pointed out at any stage and remove from site all the rejected materials 
immediately. 

26. The contractor shall be responsible for the application of labor laws, compensation for injury 
and accident to person, whether employed by him or by his sub-contractor. 

27. The contractor shall take necessary precautions for carrying out the work avoiding any 
damage to structures/decorative parts of the property. The contractor shall rectify any damage 
done at his cost. 

28. The contractor shall ensure that workmen employed by him for execution of work are suitably 
covered against Workmen’s Compensation Act and that all liabilities arising out of Workmen’s 
Compensation Act, ESIS and other legislative enactment application to such works and workmen 
shall be to the contractor’s account. The contractor shall also ensure that he has gone under 
the cover of all sorts of insurance that are subjected to the said job, before commencing the job. 

29. Furnishing, Civil, Water Supply & Sanitary, Air Conditioning and Demolition shall be carried out as 
per drawings / specifications and to the entire satisfaction of the Bank 

30. The contractor shall give due notice to the Bank to check measurements of any work which is 
likely to be hidden before covering the same. 

31. The contractor shall submit running bills for the value of work done not less than interim 
payment (as mentioned in the Appendix) mentioning full nomenclatures of items, rates, 
amount, measurements sheets, reasons for part rates claimed, if any. 

32. In case of non-completion or delay in completion of work or removal of defects in time, the bank 
shall be free to appoint another agency to get the job done at the contractor’s risk and cost. 

33. For fixed as well as loose furniture, rates quoted by the contractor shall be inclusive of all taxes, 
including sales tax, trade tax, octroi, transportation etc. and no extra amount shall be paid on this 
account. 
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34. Income-tax at the rate as applicable from time to time) of the bill amount shall be deducted at 
source from the contractor’s bill and shall be deposited with the I.T.O. as per rules. 

35. Bank may delay the progress of work without, in any way, vitiating the contract and grant such 
extension of time for the commencement / completion of the contract as it may think proper and 
sufficient in consequence of such delay and the contractor shall not make claim for compensation 
or damage in relation thereof. 

36. The contractor shall not execute any extra item without Bank’s permission in writing. 
37. The quantities mentioned in the schedule of quantities are approximate. Payment shall be made 

on actual work done by the contractor. However, the contractor should not deviate the quantity 
without bank’s permission. 

38. Conditional tenders quoted by the tenderer are liable to be rejected. 
 

39. The Bank has a right to alter the nature of work and to add or omit any items of work or to 
have the option of the same carried out departmentally or otherwise and such alterations or 
variations shall be carried out without prejudice to this contract. 

40. In case the particular make of material mentioned not available at the time of execution of 
the work, the alternative make of materials shall be got approved from the Bank before its use. 

41. The Bank has the right to terminate the contract if the contractor abandons the work or fails to 
commence and complete the work in time, or fails to abide by the contract conditions. 

42. Arbitration – In case of any dispute between Bank & contractor, the decision taken by the 
arbitrator who shall be appointed by the Regional Office Bengaluru East, Bengaluru, Union 
Bank of India, shall be final. 

43. The contractor shall have to BUY BACK the dismantled items. The particulars, quantity etc. of 
the said items shall be provided by the Bank later. 

44. The MSEs are provided with tender documents free of cost and are exempted from payment 
of earnest money, subjected to furnishing of relevant valid certificate of MSME registration for 
claiming exemption. 

 
 
 
 
 

(CONTRACTOR) 
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SUPPLEMENTARY CONDITIONS 
 
 

INDEMNITY 
 

On the acceptance of his tender, the contractor will be required 
to execute an Indemnity Bond with-in 10 days of issue of work order in favor of 
the Bank against third party claims, civil or criminal complaints, site mishaps 
and other accidents or disputes, against any damages, loss or expenses due to 
or resulting from any negligence or breach of duty on the part of the 
contractor, his subcontractors or his employees and agents etc., as per the 
appropriate Indemnity Bond attached. 

 
It will also be covered by labour laws of the Govt. of India. 

 
Any other conditions suggested by the Bank may be added subsequently. 
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INDEMNITY BOND 
 
(On Non-Judicial Stamp Paper of Rs. 100/-) 

 
KNOW all men by these presents that I/We ______________________________ do 
hereby execute Indemnity Bond in favour of the Union Bank of India on this 
____________ day of _______2024/ 2025 

 
WHEREAS Union Bank of India, (address of the office) 
_____________________________, have appointed 
_________________________________________________ as the Contractors 
for their Proposed Union Bank of India Project at _____________________. 

 
THIS DEED WITNESS AS FOLLOWS: 

 
I/We         ____________________________________________________________hereby         

do Indemnify and save harmless Union Bank of India, 
______________________________ against 

 
1. Any third- party claims, civil or criminal complaints/liabilities, site mishaps 

and other accidents or disputes and/or damages occurring or arising out of any 
mishaps at the site due to faulty work, negligence or for violating any law, 
rules and regulations in force, for the time being while executing/executing 
works by me/us. 

2. Any damages, loss or expenses due to or resulting from any negligence or 
breach of duty on the part of me/us or my subcontractor’s, if any, servants or 
agents. 

3. Any claim by an employee of mine/ours or of sub-contractors if any, under the 
Workmen's Compensation Act and Owners Liability Act, 1939 or any other law, 
rules and regulations in force for the time being and any Acts replacing 
and/or amending the same or any of the same as may be in force at the 
time and under any law in respect of injuries to persons or property arising 
out of and in the course of the execution of the contract work and/or arising 
out of and in the course of employment of any workman/employee. 

Any act or omission of mine/ours of sub-contractor’s if any, our/their 
servants or agents which may involve any loss, damage, liability, civil or criminal 
action. 

IN WITNESS WHEREOF THE __________________________________________ has set 
his/their hand on this day of _____________________ 20___. 

 
SIGNED AND DELIVERED BY THE 

 
AFORESAID __________________ 
In The Presence of Witness  

   1. 
 
   2.

       NAME AND ADDRESS 
 

      (Contractor) 
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TENDER FORM 
 
To, 
 

 Deputy General Manager  
Union Bank of India, Zonal Office, Bengaluru   
 
 

 Air Conditioning Works for Eco System Hub- 
Koramangala, Bengaluru, Under Zonal office Bengaluru.  

 
Sir, 

 
1. We have read and examined the following documents as received by us: 

 
a) Notice Inviting Tender 

 
b) Instructions to Tenderers 

 
c) Conditions of Contract. 

 
d) Supplementary Conditions. 

 
e) Technical Specifications 

 
f) Schedule of Quantities. 

 
Further to the above, we have visited and examined the site of the 
proposed works and have acquired the requisite information relating thereto 
as affecting the tender invited by Bank. 

 
2. We agree that any other terms or conditions of contract or any general 

reservation which may be printed on any correspondence emanating from 
us in connection with this tender or with any contract resulting from this 
tender shall not be applicable to this tender or to the contract. 

 
3. We have obeyed the rules about confidentiality of tenders and will 

continue to do so if they apply. 
 
 
4. We are enclosing along with our tender an earnest money of 

Rs.__________ (Rupees _______________________ only) favoring Union Bank 
of India, payable at Bengaluru  (Pay Order No.------- dated ----------- 
drawn on ----------------------). We hereby agree that this sum shall be 
forfeited by Union Bank of India in the event of our tender being 
accepted and if we fail to execute the contract when called upon to do 
so.  

 
5.   Subject to and in accordance with paragraphs 2&3 above and the 

terms and conditions contained or referred to in the documents listed 
in paragraph 1, we agree and offer to execute all the Works referred 
to in the said documents upon the terms and conditions contained or 
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referred to therein and to carry out such deviations as may be ordered 
to be valued as per the conditions of contract. 

 
 
6. We undertake to complete and deliver the whole of the work within a 

period i.e.; 15 Days as specified in the contract and further 
confirm that the time allowed for completion is adequate. Time 
allowed for completion of entire job or part job assigned shall be 
reckoned from the fifth day of the date of acceptance of work order. 
We shall be obliged to pay the sum as stated in the contract for 
every day that the work shall remain incomplete, damages as 
compensation subject to the conditions of the contract relating to 
extension of time. 

 
 
7. We agree to deposit 3 %  o f  t h e  t o t a l  c o n t r a c t  v a l u e  a s  

P e r f o r m a n c e  S e c u r i t y  D e p o s i t  by way of DD/PO in favour of UNION 
BANK OF INDIA, payable at Bengaluru. This amount shall be released after 
virtual completion of work. We further agree on a deduction of 10% 
from the running bill as retention money till 12 months. 

 
8. The Bank is at liberty of accepting or rejecting any tender, without 

assigning any reasons whatsoever. 
 
9. The work may be split up in the first instance as per the requirements of 

the Bank. But it may be split up in more parts or parts combined if so 
desired by the Bank without assigning any reasons whatsoever. We will 
not have any claim either for loss of profit or revision in rates. 

 
 
10. We are aware that the quantities of work indicated in the bill of 

quantities are approximate, may vary to any extent, even it may be 
omitted; we will not have any claim of any kind against the Bank. 

 
Signed in the capacity of duly authorized to sign tenders for and on behalf of 

 
 

Address ……………………………. Telephone No…………………………. 
…………………………………… 
………………………………………                              Date: 
                                                           Fax No. 
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Bid Securing Declaration Form 
 
 

  Date:  
  Tender No. 
 
To (insert complete name and address of the purchaser) 

 
 

I/We, the undersigned, declare that: 
 

I/We understand that, according to your conditions, bids 
must be supported by a Bid Securing Declaration. 

 
I/We accept that /We may be disqualified from bidding for any 
contract with you for a period of one year from the date of notification if I 
am /We are in a breach of any obligation under the bid conditions, because 
I/We 

 
a) have withdrawn/modified/amended, impairs or derogates from the 
tender, my/our Bid during the period of bid validity specified in the form of 
Bid; or 

 
b) having been notified of the acceptance of our Bid by the purchaser 
during the period of bid validity (i) fail or reuse to execute the contract, 
if required, or(ii) fall or refuse to furnish the Performance Security, in 
accordance with the Instructions to Bidders. 

 
I/we understand this Bid Securing Declaration shall cease to be valid if I 
am/we are not the successful Bidder, upon the earlier of (i) the receipt of 
your notification of the name of the successful Bidder; or (ii) thirty days 
after the expiration of the validity of my/our Bid. 

 
Signed: (Insert signature of person whose name and capacity are shown) 

 
in the capacity of (insert legal capacity of person signing the Bid Securing 
Declaration) 

 
Name: (insert complete name of person signing he Bid 
Securing Declaration) Duly authorized to sign the bid for an on 
behalf of (insert complete name of Bidder) 

 
Dated on ----------------- day of ------------------------(insert date of signing) 

 
 

Corporate Seal (where appropriate) 
 
(Note: In case of a Joint Venture, the Bid Securing Declaration 
must be in the name of all partners to the Joint Venture that 
submits the bid) 
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SECTION – 1 
INSTRUCTIONS TO THE TENDERERS 

 
1.0 Scope of work 
 

Sealed tenders are invited by Union Bank of India Various Branches under REGIONAL 
OFFIC REGIONAL OFFICE SOUTH–AIR CONDITIONING WORKS FOR VARIOUS PREMISES, 
BANGALORE. 
 

2.0      Tender documents  
 
 Technical Bid: Shall contain forwarding letter accepting conditions of contract, 

technical bid. List of Subcontractors. Biodata of site engineer to be engaged on site, 

Income Tax Clearance and Sales Tax clearance certificates. A list of works like nature 

with details as to their magnitude and cost, the proportion of work done by the 

contractor in it and the time schedule for such works.  

 The tenders not enclosed with specified amount of EMD (in the form of DD or Banker’s 

cheque only) will be rejected (Not applicable). Bank reserves the right to accept or 

reject any or all the tenders without assigning any reasons therefor. 

2.1     The work has to be carried out strictly according to the conditions stipulated in the 
tender consisting of the following documents and the most workmen like manner. 

 
Instructions to tenderers  
General conditions of Contract 
Special conditions of Contract 
Additional specifications 
Drawings 
Technical bid 
 

2.2.1 The above documents shall be taken as complementary and mutually explanatory 
of one another but in case of ambiguities or discrepancies, shall take precedence 
in the order given below. 

 
a) Technical bid 

b) Additional Specifications 

c) Technical Specifications 

d) Drawings 

e) Special conditions of contract 

f) General conditions of contract 

g) Instructions to Tenderers 

2.2.2 Complete set of tender documents including relative drawings can be obtained in 
person from the Regional Office, Bengaluru South, Bengaluru 10-00 to 17-00 hrs on 
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any Day except holidays during the period mentioned in the Notice Inviting Tender 
on payment of Rs.1000/- (Rupees One Thousand only.) by means of cash/ demand 
draft drawn in favour of Union Bank of India, Payable at Bengaluru. No Tender 
Document Fees needs to be submitted if the Tender Document is downloaded from 
Bank’s OR Government E- Procurement website. 

 
2.3 The tender documents are not transferable. 

 
3.0 Site Visit 
 
3.1 The tenderer must obtain himself on his own responsibility and his own expenses all 

information and data, which may be required for the purpose of filling this tender 
document and enter into a contract for the satisfactory performance of the work. 
The tenderer is requested satisfy himself regarding the availability of water, power, 
transport and communication facilities, the character quality and quantity of the 
materials, labour, the law-and-order situation, climatic conditions local authorities’ 
requirement, traffic regulations etc; 
 
The tenderer will be fully responsible for considering the financial effect of any or 
all the factors while submitting his tender. 
 

4.0 Earnest Money  
 
4.1 The tenderers Bidders have to submit “Bid Security Declaration Form ” along with 

Bid. The format of the same is annexed.  
 

6.0 Performance Security Deposit 
 
6.1 8 % of the bill value will be deducted from respective running bills as security 

retention. The Performance security deposit will be returned after completion of 15 
days from the Defect liability period of 12 months. No interest will be payable on 
the Performance Security deducted.  
 

6.2 No interest shall be paid to the amount retained by the Union Bank of India as 
security Deposit. 

 
7.0 Signing of contract Documents 
 

The successful tenderer shall be bound to implement the contract by signing an 
agreement and conditions of contract attached herewith within 30 days from the 
receipt of intimation of acceptance of his tender by the Union bank of India. 
However, the written acceptance of the tender by the Union bank of India will 
constitute binding agreement between the Union bank of India and successful 
tenderer whether such formal agreement is subsequently entered into or not.   
 
 

8.0 Completion Period 
 

Time is essence of the contract. The work should be completed in all respects in 
accordance with the terms of contract within a period of 30 days from the date of 



 
 
 

Union Bank of India 
 
 

5

handing over site or 10 days from the date of receipt of letter of acceptance 
whichever is later. 
 

9.0 Validity of tender 
 

Tenders shall remain valid and open for acceptance for a period of three months 
from the date of opening price bid. If the tenderer with draws his/her offer during 
the validity period or makes modifications in his/her original offer which are not 
acceptable to the Bank without prejudice to any other right or remedy the Bank 
shall be at liberty to forfeit the EMD. 
 

10.0 Liquidated Damages 
 
The liquidated damages shall be 1% per week subject to a maximum of 10% of 
contract value. 
 

11.0 Rate and prices: 
 
11.1     In case of item rate tender 
 
11.1.1 The tenderers shall quote their rates for individual items both in words and figures 

in case of discrepancy between the rates quoted in words and figures the unit rate 
quoted in words will prevail. If no rate is quoted for a particular item, the 
contractor shall not be paid for that item when it is executed. 
 
The amount of each item shall be calculated, and the requisite total is given. In 
case of discrepancy between the unit rate and the total amount calculated from 
multiplication of unit rate and the quantity the unit rate quoted will govern and the 
amount will be corrected. 
 

11.1.2 The tenderers need not quote their rates for which no quantities have been given. 
In case the tenderers quote their rates for such items those rates will be ignored 
and will not be considered during execution. 

 
11.1.3 The tenderers should not change the units as specified in the tender. If any unit is 

changed the tenders would be evaluated as per the original unit and the contractor 
would be paid accordingly. 

 
The tenderer should not change or modify or delete the description of the item. If 
any discrepancy is observed, he should immediately bring to the knowledge of the 
Architect/ Bank. 
 

11.1.4 Each page of the BOQ shall be signed by the authorised person and cutting or over 
writing shall be duly attested by him. 

 
11.1.5 Each page shall be totalled, and the grand total shall be given. ` 

 
11.1.6 The rate quoted shall be firm and shall include all costs, allowances, taxes, levies. 
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GENERAL CONDITIONS OF CONTRACT 
 
1.0 Definitions: 

 
“Contract means the documents forming the tender and the acceptance thereof and 
the formal agreement executed between Union bank of India (client) and the 
contractor, together with the documents referred therein including these 
conditions, the specifications, designs, drawings, and instructions issued from time 
to time by the architects/ Bank and all these documents taken together shall be 
deemed to form one contract and shall be complementary to one another. 
 

1.1 In the contract the following expressions shall, unless the context otherwise 
requires, have the meaning hereby respectively assigned to them. 

 
1.1.1 ‘Union bank of India’ shall mean THE UNION BANK OF INDIA (client) having its 

regional office at #487, 32E Cross, 19th Main, Jayanagar 4th T Block, Bengaluru and 
includes the client’s representatives, successors, and assigns. 
 

1.1.2 ‘Site Engineer’ shall mean an Engineer appointed by the Union bank of India their 
representative to give instructions to the contractors. 

 
1.1.3 ‘The Contractor shall mean the individual or firm or company whether incorporated 

or not, undertaking the works and shall include legal personal representative of such 
individual or the composing the firm or company and the permitted assignees of 
such individual or firms of company. 

 
The expression ‘works’ or ‘work’ shall mean the permanent or temporary work 
described in the “Scope of work” and / or to be executed in accordance with the 
contract and includes materials, apparatus, equipment, temporary supports, fittings 
and things of all kinds to be provided, the obligations of the contractor hereunder 
and work to be done by the contractor under the contract. 
 

1.1.4 ‘Engineer’ shall mean the representative of the Architect/ consultant/ Bank. 
 
1.1.5 ‘Drawings’ shall mean the drawings prepared by the Architects and issued by the 

Engineer and referred to in the specifications and any modifications of such 
drawings as may be issued by the Engineer from time to time. ‘Contract value shall 
mean the value of the entire work as stipulated in the letter of acceptance of 
tender subject to such additions thereto or deductions there from as may be made 
under the provision herein after contained. 

 
1.1.6 ‘Specifications’ shall mean the specifications referred to in the tender and any 

modifications thereof as may time to time be furnished or approved by the 
architect/ consultant “Month” means calendar month. 

 
1.1.7 “Week” means seven consecutive days. 

 
1.1.8 “Day” means a calendar day beginning and ending at 00 Hrs and 24 Hrs respectively. 
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CLAUSES 
1.0       Total Security Deposit 
 

Total Security deposit comprise of  
 
 Earnest Money Deposit 

 
 Retention Money 
 

a) Earnest Money Deposit: 
 

The tenderers Bidders have to submit “Bid Security Declaration Form” along with 
Bid. The format of the same is annexed.  
 

b) Retention Money: 
 

The retention money shall be deducted from the running account bill at the rate of 
8% of the gross value of work done by the contractor and claimed in each bill 
provided the total security deposit. Security Deposit and Retention Money in 
together shall not cross 3% of the contract value. The monies retained by Bank shall 
be refunded to the contractors without interest within fifteen days after the end of 
defects liability period provided the contractor has satisfactorily attended to all 
defects in accordance with the conditions of contract including site clearance. 
 

2.0 Language:  
 

The language in which the contract documents shall be drawn shall be in English. 
 

3.0 Errors, omissions and discrepancies: 
 
In case of errors, omissions and / or disagreement between written and scaled 
dimensions on the drawings or between the drawings and specifications etc., the 
following order shall apply. 
 

i)   Between scaled and written dimension (or description) on a drawing, the latter shall 
be adopted. 

 
ii) Between the written or shown description or dimensions in the drawings and the 

corresponding one in the specification the former shall be taken as correct. 
 
iii) Between written description of the item in the specifications and descriptions in 

bills of quantities of the same item, the former shall be adopted. 
 
a) In case of difference between rates written in figures and words, the rate in words 

shall prevail. 
 
b)  Between the duplicate/ subsequent copies of the tender, the original tender shall 

be taken as correct. 
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4.0       Scope of work: 
 
The contractor shall carryout complete and maintain the said work in every respect 
in strictly accordance with this contract and with the directions of and to the 
satisfaction of the Union Bank of India through the architect/ consultant. The 
architect/ consultant at the directions of the Union Bank of India from time-to-time 
issue further drawings and / or written instructions, details directions and 
explanations which are hereafter collectively referred to as Architect’s/ 
consultant’s instructions in regard to the variation or modification of the design, 
quality or quantity of work or the addition or omission or substitution of any work. 
Any discrepancy in the drawings or between the BOQ and / or drawings and / or 
specifications. The removal from the site of any material brought thereon by the 
Contractor and any substitution of any other materials therefore the removal and / 
or re-execution of any work executed by him. The dismissal from the work of any 
person employed /engaged there upon. 
 

5.0 i) Letter of Acceptance: 
 
Within the validity period of the tender the Union Bank of India shall issue a letter 
of acceptance either directly or through the architect by registered post or 
otherwise depositing at the address of the contractor as given in the tender to enter 
a Contract for the execution of the work as per the terms of the tender. The letter 
of acceptance shall constitute a binding contract between the Union Bank of India 
and the contractor. 
 

ii)  Contract Agreement: 
 

On receipt of intimation of the acceptance of tender from the Union Bank of India’s 
/ Architect the successful tenderer shall be bound to implement the contract and 
within fifteen days thereof he shall sign an agreement in a non-judicial stamp paper 
of appropriate value. 

 
6.0 Ownership of drawings: 
 

All drawings, specifications and copies thereof furnished by the Union Bank of India 
through its architects / consultants are the properties of the Union Bank of India. 
They are not to be used on other work. 
 

7.0 Detailed drawings and instructions: 
 

The Union Bank of India through its architects/ consultants shall furnish with 
reasonable promptness additional instructions by means of drawings or otherwise 
necessary for the proper execution of the work. All such drawings and instructions 
shall be consistent with the contract documents, true developments thereof and 
reasonably inferable there from. 
 
The work shall be executed in conformity therewith and the contractor prepare a 
detailed programme schedule indicating therein the date of start and completion of 
various activities on receipt of the work order and submit the same to the Union 
Bank of India through the architect / consultant. 
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8.0 Copies of agreement:  
 

Two copies of agreement duty signed by both the parties with the drawings shall be 
handed over to the contractors. 
 

9.0 Liquidated damages: 
 

If the contractor fails to maintain the required progress in terms of clause 5.0 of 
GCC the contracted or extended date or completion without justification in support 
of the cause of delay, he may be called upon without prejudice to any other right of 
remedy available under the law to the Union Bank of India on account of such 
breach to pay a liquidated damages at the rate of 1% of the contract value which 
subject to a maximum of 10% of the contract value. 
 

10.0     Materials, Appliances and Employees: 
 
Unless or otherwise specified the contractor shall provide and pay for all materials, 
labour, water, power, tools, equipment transportation and any other facilities that 
are required for the satisfactory execution and completion of the work. Unless or 
otherwise specified all materials shall be new and both workmanship and materials 
shall be best quality. The contractor shall at all times enforce strict discipline and 
good order among his employees and shall not employ on the work any unfit person 
or anyone not skilled in the work assigned to him. Workman whose work or 
behaviour is found to be unsatisfactory by the Union Bank of India /architect / 
consultant he shall be removed from the site immediately. 
 

11.0     Permits, Laws and Regulations: 
 
Permits and licenses required for the execution of the work shall be obtained by the 
contractor at his own expenses. The contractor shall give notices and comply with 
the regulations, laws, and ordinances rules, applicable to the contract. If the 
contractor observes any discrepancy between the drawings and specifications, he 
shall promptly notify the Union Bank of India in writing under intimation of the 
architect / consultant. If the contractor performs any act, which is against the law, 
rules and regulations he shall meet all the costs arising there from and shall 
indemnify the Union Bank of India any legal actions arising there from. 
 

12.0     Setting out Work: 
 

The contractor shall set out the work and shall be responsible for the true and 
perfect setting out of the same and for the correctness of the positions, levels, 
dimensions, and alignment of all parts thereof and get it approved by the architect 
/ consultant before proceeding with the work. If at any time any error in this 
respect shall appear during the progress of the works, irrespective of the fact that 
the layout had been approved by the architect / consultant the contractor shall be 
responsible for the same ad shall at his own expenses rectify such error, if so, 
required to satisfaction of the UBI. 
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13.0     Protection of works and property: 

 
The contractor shall continuously maintain adequate protection. Of all his work 
from damage and shall protect the Union Bank of India properties from injury or loss 
arising in connection with contract. He shall make good any such damage, injury, 
loss, except due to causes beyond his control and due to his fault or negligence. 
 
He shall take adequate care and steps for protection of the adjacent properties.  
The contractor shall take all precautions for safety and protections of his employees 
on the works and shall comply with all applicable provisions of Govt. and local 
bodies safety laws and building codes to prevent accidents, or injuries to persons or 
property on, about or adjacent to his place of work. The contractor shall take 
insurance covers as per clause 26.0 at his own cost. The policy may take in joint 
names of the contractor and the Union Bank of India and the original policy may be 
lodged with the Union Bank of India.  
 

14.0     Inspection of work: 
 

The Union Bank of India / Architect / Consultant or their representatives shall at all 
reasonable times have free access to the work site and/ or to the workshop, 
factories or other places where materials are lying or from where they are obtained 
and the contractor shall give every facility to the Union Bank of India, Architect / 
consultant and their representatives necessary for inspection and examination and 
test of the materials and workmanship. No person unless authorized by the Union 
Bank of India / Architect / Consultant except the representative of public 
authorities shall be allowed on the work at any time. The proposed work either 
during its construction stage or its completion can also be inspected by the Chief 
Technical Examiner’s organization a wing of Central Vigilance commission. 
 

15.0     Assignment and subletting 
 
The whole of work included in the contract shall be executed the contractor and he 
shall not directly entrust and engage or indirectly transfer, assign or underlet the 
contract or any part or share thereof or interest therein without the written consent 
of the Union Bank of India through the architect and no undertaking shall relieve the 
contractor from the responsibility of the contractor from active superintendence of 
the work during its progress.  

 
16.0 Quality of materials, workmanship & Test 
 

All materials and workmanship shall be best of the respective kinds described in the 
contract and in accordance with Architect / consultant instructions and shall be 
subject from time to time to such tests as the architect / consultant may direct at 
the place of manufacture of fabrication or on the site or an approved testing 
laboratory. The contractor shall provide such assistance, instruments, machinery, 
labour, and materials as are normally required for examining measuring sampling 
and testing any material or part of work before incorporation in the work for testing 
as may be selected and required by the architect / consultant. 
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17.0     Obtaining information related to execution of work  

 
No claim by the contractor for additional payment shall be entertained which is 
consequent upon failure on his part to obtain correct information as to any matter 
affecting the execution of the work nor any misunderstanding or the obtaining 
incorrect information or the failure to obtain correct information relieve him from 
any risks or from the entire responsibility for the fulfilment of contract. 

18.0     Contractor’s superintendence 
 

The contractor shall give necessary personal superintendence during the execution 
of the works and as long, thereafter, as the Architect / consultant may consider 
necessary until the expiry of the defect’s liability period, stated hereto. 
 

19.0     Quantities 
 

a)      The bill of quantities (BOQ) unless or otherwise stated shall be deemed to 
have been prepared in accordance with the Indian Standard Method of 
Measurements and quantities. The rate quoted shall remain valid for variation of 
quantity against individual item to any extent subject to maximum variation of 
the contract value by 25%. All the amounts paid under clause 20, 21 hereof as 
well as amounts of primer cost and provisional sums, if any, shall be excluded. 

 
b)      Variation exceeding 25%: The items of work executed in relation to variation 

exceeding 25% shall be paid based on provisions of clause 22 (e) hereof. 
 

20.0     Works to be measured 
 

The Architect / Consultant may from time to time intimate to the contractor that 
he required the work to be measured, and the contractor shall forthwith attend or 
send or qualified representative to assist the Architect in taking such measurements 
and calculations and to furnish all particulars or to give all assistance required by 
any of them. Such measurements shall be taken in accordance with the Mode of 
measurements detailed in the specifications. The representative of the Architect / 
Consultant shall take joint measurements with the contractor’s representative and 
the measurements shall be entered in the measurement book. The contractor or his 
authorized representative shall sign all the pages of the measurement book in which 
the measurements have been recorded in token of his acceptance. All the 
corrections shall be duly attested by both representatives. No over writings shall be 
made in the measurement book. Should the contractor not attend or neglect or omit 
to depute his representative to take measurements then the measurements 
recorded by the representative of the Architect / Consultant shall be final. All 
authorized extra work omissions and all variations made shall be included in such 
measurement. 
 

21.0     Variations 
 
No alteration, omission or variation ordered in writing by the Architect / consultant 
shall vitiate the contract. In case the  Union Bank of India  / Architect / Consultant 
thinks proper at any time during the progress of works to make any alteration in, or 
additions to or omissions from the works or any alteration in the kind or quality of 
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the materials to be used therein, the Architect / Consultant shall give notice 
thereof in writing to the contractor or shall confirm in within seven days of giving 
such oral instructions the contractor shall alter to, add to, or omit from as the case 
may be in accordance with such notice, but the contractor shall not do any work 
extra to or make any alterations or additions to or omissions from the works or any 
deviation from any of the provisions of the contract, stipulations, specifications or 
contract drawings without previous consent in writing of the Architect / Consultant 
and the value of such extras, alterations, additions or omissions shall in all cases be 
determined by the Architect / Consultant and the same shall be added to or 
deducted from the contract value, as the case may be. 
 

22.0 Valuation of Variations 
 
 No claim for an extra shall be allowed unless it shall have been executed under the 

authority of the Architect / Consultant with the concurrence of the Union Bank of 
India as herein mentioned. Any such extra is herein referred to as authorized extra 
and shall be made in accordance with the following provisions.  

 
a) (i)   The net rates or prices in the contract shall determine the valuation of    the 

extra work where such extra work is of similar character and executed under similar 
conditions as the work priced herein.  
 
(ii)  Rates for all items, wherever possible should be derived out of the rates given 

in the priced BOQ. 
b) The net prices of the original tender shall determine the value of the items omitted, 

provided if omissions do not vary the conditions under which any remaining items of 
works are carried out, otherwise the prices for the same shall be valued under sub- 
clause ( c ) hereunder. 

 
c) Where the extra works are not of similar character and/or executed under similar 

conditions as aforesaid or where the omissions vary the conditions under which any 
remaining items or works are carried out, then the contractor shall within 7 days of 
the receipt of the letter of acceptance inform the Architect / consultant of the rate 
which he intends to charge for such items of work, duly supported by analysis of the 
rate or rates claimed and the Architect / consultant shall fix such rate or prices as 
in the circumstances in his opinion are reasonable and proper, based on the market 
rate. 

c) Where extra work cannot be properly measured or valued the contractor shall be 
allowed day work prices at the net rates stated in the tender of the BOQ or, if not, 
so stated then in accordance with the local day work rates and wages for the 
district; provided that in either case, vouchers specifying the daily time (and if 
required by the Architect / Consultant) the workman’s name and materials 
employed be delivered for verifications to the Architect / consultant at or before 
the end of the week following that in which the work has been executed. 

 
d) It is further clarified that for all such authorized extra items where rates cannot be 

derived from the tender, the Contractor shall submit rates duly supported by rate 
analysis worked on the “market rate basis” for material, labour, hire / running 
charges of equipment and wastages etc. plus 15% towards establishment charges, 
contractor’s overheads and profit. Such items shall not be eligible for escalation. 
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23.0     Final measurement 
 

The measurement and valuation in respect of the contract shall be completed 
within three months of the virtual completion of the work. 
 

24.0     Virtual completion certificate (VCC) 
 
On successful completion of entire works covered by the contract to the full 
satisfaction of the Union Bank of India, the contractor shall ensure that the 
following works have been completed to the satisfaction of the Union Bank of India. 
 

a) Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s 
labour, equipment and machinery. 

 
b)  Demolish, dismantle and remove the contractor’s site office, temporary works, 

structures including labour sheds/ camps and constructions and other items and 
things whatsoever brought upon or erected at the site or any land allotted to the 
contractor by the Union Bank of India and not incorporated in the permanent works. 

 
c)  Remove all rubbish, debris etc. from the site and the land allotted to the contractor 

by the Union Bank of India and shall clear, level and dress, compact the site as 
required by the SBM. 

 
d)  Shall put the Union Bank of India in undisputed custody and possession of the site 

and all land allotted by the Union Bank of India. 
 
e) Shall hand over the work in a peaceful manner to the Union Bank of India. 
 
f)  All defects / imperfections have been attended and rectified as pointed out by the 

Union Bank of India to the full satisfaction of Union Bank of India. 
 
 Upon the satisfactory fulfilment by the contractor as stated above, the contractor 

shall be entitled to apply to the Architect / consultant is satisfied of the completion 
of the work. Relative to which the completion certificate has been sought, the 
Architect / consultant shall within fourteen (14) days of the receipt of the 
application for virtual completion certificate, issue a VCC in respect of the work for 
which the VCC has been applied.  

 
This issuance of a VCC shall be without prejudice to the Union Bank of India rights 
and contractor’s liabilities under the contract including the contractor’s liability for 
defects liability period nor shall the issuance of VCC in respect of the works or work 
at any site be construed as a waiver of any right or claim of the Union Bank of India 
against the contractor in respect of works or work at the site and in respect of 
which the VCC has been issued. 
 

25.0     Work by other agencies 
 
 The Union Bank of India / Architect / consultant reserves the rights to use premises 

and any portion of the site for execution of any work not included in the scope of 
this contract which if may desire to have carried out by other persons 
simultaneously and the contractor shall not only allow but also extend reasonable 
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facilities for the execution of such work. The contractor however shall not be 
required to provide any plant or material for the execution of such work except by 
special arrangement with the Union Bank of India. Such work shall be carried out in 
such manner as not to impede the progress of the works included in the contract.  

 
26.1     Damage to persons and property 

 
 The contractor shall, except if and so far as the contract provides otherwise 

indemnify the  Union Bank of India against all losses and claims in respect of injuries 
or damages to any person or material or physical damage to any property 
whatsoever which may arise out of or in consequence of the execution and 
maintenance of the works and against all claims proceedings, damages, costs, 
charges and expenses whatsoever in respect of or in relation thereto except ant 
compensation of damages for or with respect to: 

 
a) The permanent use or occupation of land by or any part thereof. 
 
b) The right of Union Bank of India to execute the works or any part thereof on, over, 

under, in or through any lands. 
 

c) Injuries or damages to persons or properties, which are unavoidable result of the 
execution or maintenance of the works in accordance with the contract. 

 
d) Injuries or damage to persons or property resulting from any act or neglect of the  

Union Bank of India their agents, employees or other contractors not being 
employed by the contractor or for or in respect of any claims, proceedings, 
damages, costs, charges and expenses in respect thereof or in relation thereto or 
where the injury or damage was contributed to by the contractor, his servants or 
agents such part of the compensation as may be just and equitable having regard to 
the extent of the responsibility of   Union Bank of India, their employees, or agents 
or other employees, or agents or other contractors for  

 the damage or injury. 
 
26.2     Contractor to indemnify Union Bank of India 

 
 The contractor shall indemnify the Union Bank of India against all claims, 

proceedings, damages, costs, charges and expenses in respect of the matters 
referred to in the provision sub-clause 26.2 of this clause. 

 
27     Contractor’s superintendence  

 
 The contractor shall fully indemnify and keep indemnified the Union Bank of India 

against any action, claim, or proceeding relating to infringement or use of any 
patent or design or any alleged patent or design rights and shall pay any royalties 
which may be payable in respect of any article or part thereof included in the 
contract. In the event of any claim made under or action brought against  Union 
Bank of India in respect of such matters as aforesaid the contractor shall be 
immediately notified thereof and the contractor shall be at liberty, at his own 
expenses to settle any dispute or to conduct any litigation that may arise there 
from, provided that the contractor shall not be liable to indemnify the  Union Bank 
of India  if the infringement of the patent or design or any alleged patent or design 
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right is the direct result of an order passed by the Architect / consultant in this 
behalf. 

 
28     Accident or Injury to workman: 

 
 The Union Bank of India shall not be liable for or in respect of any damages or 

compensation payable at law in respect or in consequence of any accident or injury 
to any workmen or other person in the employment of the contractor or any sub- 
contractor, save and except an accident or injury resulting from any act or default 
of the Union Bank of India or their agents, or employees. The contractor shall 
indemnify and keep indemnified Union Bank of India against all such damages and 
compensation, save and except as aforesaid, and against all claims, proceedings, 
costs charges and expenses whatsoever in respect thereof or in relation thereto. 

 
29.0     Commencement of Works: 

 
 The date of commencement of the work will be reckoned as the date of handing 

over site or fifteen days from the date of issue of letter of acceptance of the tender 
by the Union Bank of India whichever is later. 

 
30.0     Time for completion 

 
 Time is essence of the contract and shall be strictly observed by the contractor. 
The entire work shall be completed within a period of 30 Days from the date of 
commencement. If required in the contract or as directed by the Architect 
/consultant. The contractor shall complete certain portions of work before 
completion of the entire work. However, the completion date shall be reckoned as 
the date by which the whole work is completed as per the terms of the contract.  
 

31.0     Extension of time      
 
 If, in the opinion of the Architect / consultant, the work be delayed for reasons 

beyond the control of the contractor, the Architect / consultant may submit a 
recommendation to the Union Bank of India to grant a fair and reasonable extension 
of time for completion of work as per the terms of contract. If the contractor needs 
an extension of time for the completion of work or if the completion of work is 
likely to be delayed for any reasons beyond the due date of completion as stipulated 
in the contract, the contractor shall apply to the Union Bank of India through the 
Architect / Consultant in writing at least 10 Days before the expiry of the scheduled 
time and while applying for extension of time he shall furnish the reasons in detail 
and his justification if any, for the delays. The architect / consultant shall submit 
their recommendations to the Union Bank of India in the prescribed format for 
granting extension of time. While granting extension of time the contractor shall be 
informed the period extended times, which will quality for levy of liquidated 
damages. For the balance period in excess of original stipulated period and duly 
sanctioned extension of time by the Union Bank of India the provision of liquidated 
damages as stated under clause 9.0 shall become applicable. Further the contract 
shall remain in force even for the period beyond the due date of completion 
irrespective whether the extension is granted or not. 
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32.0     Rate of progress 
 

Whole of the materials, plant and labour to be provided by the contractor and the 
mode, manner and speed of execution and maintenance of the works are to be of a 
kind and conducted in a manner to the satisfaction of the Architect / consultant 
should the rate of progress of the work or any part thereof be at any time be in the 
opinion of the Architect / consultant too slow to ensure the completion of the 
whole of the work by the prescribed time or extended time for completion the 
Architect / consultant shall thereupon take such steps as considered necessary by 
the Architect / consultant to expedite progress so as to complete the works by the 
prescribed time or extended time. Such communications from the Architect / 
consultant neither shall relieve the contractor from fulfilling obligations under the 
contract nor he will be entitled to raise any claims arising out of such directions. 
 

33.0     Work during nights and holidays  
 

 Subject to any provision to the contrary contained in the contract no permanent 
work shall save as herein provided be carried on during the night or on holidays 
without the permission in writing of the Architect / consultant, save when the work 
is unavoidable or absolutely necessary for the saving of life of property or for the 
safety of the work in which case the contractor shall immediately advise the 
Architect / consultant. However, the provisions of the clause shall not be applicable 
in the case of any work which becomes essential to carry by rotary or double shifts 
in order to achieve the progress and quality of the part of the works being 
technically required / continued with the prior approval of the Architect / 
consultant at no extra cost to the Union Bank of India. 

 
All work at night after obtaining approval from competent authorities shall be 
carried out without unreasonable noise and disturbance. 
 

34.0     No compensation or restrictions of work  
 

 If at any time after acceptance of the tender Union Bank of India shall decide to 
abandon or reduce the scope of work for any reason whatsoever and hence not 
required, the whole or any part of the work to be carried out. The Architect / 
consultant shall give notice in writing to that effect to the contractor and the 
contractor shall act accordingly. In the matter. The contractor shall have no claim 
to any payment of compensation or otherwise whatsoever, on account of any profit 
or advantage which he might have derived from the execution of the work fully but 
which he did not derive in consequence of the foreclosure of the whole or part of 
the work. 
Provided that the contractor shall be paid the charges on the cartage only of 
materials actually and bonafide brought to the work by the contractor and rendered 
surplus as a result of the abandonment, curtailment of the work or any portion 
thereof and then taken back by the contractor, provided however that the Architect 
/ Consultant shall have in such cases the option of taking over all or any such 
materials at their purchase price or a local current rate whichever is less. 
 
“In case of such stores having been issued from Union Bank of India stores and 
returned by the contractor to stores, credit shall be given to him at the rates not 
exceeding those at which were originally issued to the contractor after taking into 
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consideration and deduction for claims on account of any deterioration or damage 
while in the custody of the contractor and in this respect the decision of Architect / 
consultant shall be final. 
 

35.0     Suspension of work 
 

i) The contractor shall, on receipt of the order in writing of the Architect / consultant 
(whose decision shall be final and binding on the contractor) suspend the progress of 
works or any part thereof for such time and in such manner as Architect / 
consultant may consider necessary so as not to cause any damage or injury to the 
work already done or endanger the safety thereof for any of following reasons. 

  
a) On account any default on the part of the contractor, or 
 
b) For proper execution of the works or part thereof for reasons other than the default 

of the contractor, or 
 

c) For safety of the works or part thereof. 
The contractor shall, during such suspension, properly protect and secure the works 
to the extent necessary and carry out the instructions given in that behalf by the 
Architect / consultant. 
 

i)  If the suspension is ordered for reasons (b) and (c) in sub-para (i) above:  
  

   The contractor shall be entitled to an extension of time equal to the period of 
every such suspension. No compensation whatsoever shall be paid on this account. 

 
36.0     Action when the whole security deposit is forfeited. 

  
 In any case in which under any clause or clauses of this contract, the contractor 

shall have rendered himself liable to pay compensation amounting to the whole of 
his security deposit the Architect / consultant shall have the power to adopt any of 
the following course as they may deem best suited to the interest of the Union Bank 
of India. 

 
a) To rescind the contract (of which rescission notice in writing to the contractor by 

the Architect / consultant shall be conclusive evidence) and in which case the 
security deposit of the contractor shall be forfeited and be absolutely at the 
disposal of Union Bank of India. 

 
b) To employ labour paid by the  Union Bank of India  and to supply materials to carry 

out the work, or any part of the work, debiting the contractor with the cost of the 
labour and materials (the cost of such labour and materials as worked out by the 
Architect / consultant shall be final and conclusive against the contractor) and 
crediting him with the value of the work done, in all respects in the same manner 
and at the same manner and at the same rates as if it had been carried out by the 
contractor under the terms of this contract the certificate of architect / consultant 
as to the value of work done shall be final and conclusive against the contractor. 

 
c) To measure up the work of the contractor, and to take such part thereof as shall be 

unexecuted, out of his hands, and to give it to another contractor to complete in 
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which case any expenses which may be incurred in excess of the sum which would 
have been paid to the original contractor, if the whole work had been executed by 
him (of the amount of which excess the certificates in writing of the Architects / 
consultant shall be final and conclusive) shall be borne by original contractor and 
may be deducted from any money due to him by  Union Bank of India under the 
contract or otherwise, or from his security deposit or the proceeds of sale thereof, 
or sufficient part thereof. 

 
In the event of any of above courses being adopted by the  Union Bank of India  the 
contractor shall have no claim to compensation for any loss sustained by him by 
reasons of his having purchased or procured any material or entered into any 
engagements or make any advance on account of, or with a view to the execution of 
the work or the performance of the contract and in case the contract shall be 
rescind under the provision aforesaid, the contractor shall not be entitled to recover 
or to be paid any sum or any work thereto for actually performed under this 
contract, unless and until the Architects / consultant will have certified in writing 
the performance of such work and the value payable in respect thereof, and he shall 
only be entitled to be paid the value so certified. 
 

37.0     Owner’s right to terminate the contract. 
 
 It the contractor being an individual on a firm commit any ‘Act of insolvency’ or 

shall be adjusted an insolvent or being an incorporated company shall have an order 
for compulsory winding up voluntarily or subject to the supervision of Govt. and of 
the official Assignee of the liquidator in such acts of insolvency or winding up shall 
be unable within seven days after notice to him to do so, to show to the reasonable 
satisfaction of the Architects / consultant that he is able to carry out and fulfil the 
contract, and to give security therefore if so required by the Architects / 
consultant. 

 
Or if the contractor (whether an individual firm or incorporated Company) shall 
suffer execution to be issued or shall suffer any payment under this contract to be 
attached by or on behalf of any of the creditors of the contractor. 
 
Or shall assign or sublet this contract without the consent in writing of the Union 
Bank of India through the Architects / consultant or shall charge or encumber this 
contract or any payment due to which may become due to the contractor there 
under. 
 

a) Has abandoned the contract; or 
 
b) Has failed to commence the works, or has without any lawful excuse under these 

conditions suspended the progress of the works for 14 days after receiving from the 
Union Bank of India through the Architect / consultant written notice to proceed, or 

 
c) Has failed to proceed with the works with such diligence and failed to make such 

due progress as would enable the works to be completed within the time agreed 
upon, or has failed to remove the materials from the site or to pull down and 
replace work within seven days after written notice from the  Union Bank of India  
through the Architect / consultant that the said materials were condemned and 
rejected by the Architect / consultant under these conditions; or has neglected or 
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failed persistently to observe and perform all or any of the acts, matters or things 
by this contract to be observed and performed by the contractor for seven days 
after written notice shall have been given to the contractor to observe or perform 
the same or has to the detriment of good workmanship or in defiance of the  Union 
Bank of India or Architect’s / consultant’s instructions to the contrary subject any 
part of the contract. Then and in any of said cases the  Union Bank of India  and or 
the Architect / consultant, may not withstanding any previous waiver, after giving 
seven days’ notice in writing to the contractor, determine the contract, but without 
thereby affecting the powers of the  Union Bank of India  or the Architect / 
consultant or the obligation and liabilities of the contractor the whole of which shall 
continue in force as fully as if the contract had not been so determined and as if the 
works subsequently had been executed by or on behalf of the contractor. And., 
further the  Union Bank of India  through the Architect / consultant their agents or 
employees may enter upon and take possession of the work and all plants, tools, 
scaffoldings, materials, sheds, machineries lying upon the premises or on the 
adjoining lands or roads use the same by means of their own employees or workmen 
in carrying on and completing the work or by engaging any other contractors or 
persons to complete the work and the contractor shall not in any was interrupt or 
do any act, matter or thing to prevent or hinder such other contractor or other 
persons employed for completing and finishing or using the materials and plant for 
the works. 

 
When the works shall be completed or as soon thereafter as convenient the Union 
Bank of India or the architect / consultant shall give a notice in writing to the 
contractor to remove his surplus materials and plants and should the contractor fail 
to do so within 14 days after receipt thereof by him the Union Bank of India sell the 
same by public auction after due publication, and shall adjust the amount realized 
by such auction. The contractor shall have no right to question any of the acts of 
the Oriental Insurance company Limited incidental to the sale of the materials etc. 

 
38.0     Certificate of payment  

 
 The contractor shall be entitled under the certificates to be issued by the Bank’s 

Engineer/ Architect / consultant to the contractor within 10 working days from the 
date to certificate to the payment from Union Bank of India from time to time. The 
Union Bank of India shall recover the statutory recoveries other dues including the 
retention amount from the certificate of payment. 

 
Provided always that the issue of any certificate by the Architect / consultant 
during the progress of works or completion shall not have effect as certificate of 
satisfaction or relieve the contractor from his liability under clause. 
 
The Architect / consultant shall have power to withhold the certificate if the work 
or any part thereof is not carried out to their satisfaction. 
 
The Architect / consultant may by any certificate make any corrections required in 
previous certificate. 
 
The Union Bank of India shall modify the certificate of payment as issued by the 
architect / consultant from time to time while making the payment. 
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The contractor shall submit interim bills only after taking actual measurements and 
properly recorded in the M books. 
 
The contractor shall not submit interim bills when the approximate value of work 
done by him is not less than Rs.5,00,000/- (Rupees Five Lakhs) and the minimum 
interval between two such bills shall be 20 days. 
The final bill may be submitted by contractor within a period of one month from the 
date of virtual completion and Architect / consultant shall issue the certificate of 
payment within a period of two months. The Union Bank of India shall pay the 
amount within a period of three months from the date of issue of certificate 
provided there is no dispute in respect of rates and quantities. 
 
The contractor shall submit the interim bills in the prescribed format with all 
details. 
 

39.0     Method of measurement 
 
Unless otherwise mentioned in the schedule of quantities or in mode of 
measurement, the measurement will be on the net quantities or work produced in 
accordance with up to date. Rules laid down by the Bureau of Indian Standards. In 
the event any dispute / disagreement the decision of the Architect / consultant 
shall be final and binding on the contractor. 
 

40.0     Maintenance of registers 
 
 The contractor shall maintain the following registers as per the enclosed proforma 

at site of work and should produce the same for inspection of Union Bank of India / 
architect / consultant whenever desired by them. The contractor shall also maintain 
the records / registers as required by the local authorities / Govt. from time to 
time. 

 
Register for hindrance to work 

 
Register for running account bill 

 
Register for labour 

 
41.0     Force majeure  
 
41.1   Neither contractor nor Union Bank of India shall be considered in default in 

performance of their obligations if such performance is prevented or delayed by 
events such as but not to war, hostilities revolution, riots, civil commotion, strikes, 
lockout, conflagrations, epidemics, accidents, fire, storms, floods, droughts, 
earthquakes or ordinances or any act of god or for any other cause beyond the 
reasonable control of the party affected or prevented or delayed. However, a notice 
is required to be given within 30 days from the happening of the event with 
complete details, to the other party to the contract, if it is not possible to serve a 
notice, within the shortest possible period without delay. 

                                                                                     
41.2    As soon as the cause of force majeure has been removed the party whose ability to 

perform its obligations has been affected, shall notify the other of such cessation 
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and the actual delay incurred in such affected activity adducing necessary evidence 
in support thereof. 

  
41.3   From the date of occurrence of a case of force majeure obligations of the party 

affected shall be suspended during the continuance of any inability so caused. With 
the cause itself and inability resulting there from having been removed, the agreed 
time of completion of the respective obligations under this agreement shall stand 
extended by a period equal to the period of delay occasioned by such events. 

41.4 Should one or both parties be prevented from fulfilling the contractual obligations by 
a state of force majeure lasting to a period of 6 months or more the two parties 
shall each other to decide regarding the future execution of this agreement.  

 
42.0     Local laws, Acts, Regulations: 

 
 The contractor shall strictly adhere to all prevailing labour laws inclusive of contract 

labour (regulation and abolition act of 1970) and other safety regulations. The 
contractor shall comply with the provision of all labour legislation including the 
latest requirements of all the Acts, laws, any other regulations that are applicable 
to the execution of the project. 

 
i) Minimum wages Act 1948 (Amended) 
ii) Payment of wages Act 1936 (Amended) 
iii) Workmen’s compensation Act 1923 (Amended) 
iv) Contract labour regulation and abolition act 1970 and central rules 1971 (Amended) 
v) Apprentice act 1961 (Amended) 
vi) Industrial employment (standing order) Act 1946 (Amended)   
vii) Personal injuries (Compensation insurance) act 1963 and any other modifications 
viii) Employees provident fund and miscellaneous provisions Act 1952 and amendment 

thereof 
ix) Shop and establishment act 
x) Any other act or enactment relating thereto, and rules framed there under from 

time to time. 
 

43.0     Accidents 
 
The contractor shall immediately on occurrence of any accident at or about the site 
or in connection with the execution of the work report such accident to the 
architect / consultant. The contractor shall also such report immediately to the 
competent authority whenever such repost is required to be lodged by the law and 
take appropriate actions thereof. 
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SPECIAL CONDITIONS OF CONTRACT 
 

 
1.0       Dimensions and levels 

 
 All dimensions and levels shown on the drawings shall be verified by the contractor 

on the site and he will be held responsible for the accuracy and maintenance of all 
the dimensions and the levels. Figured dimensions are in all cases to be accepted 
and no dimension shall be scaled. Large-scale details shall take precedence over 
small-scale drawings. In case of discrepancy the contractor shall ask for clarification 
from the Architect / consultant before proceeding with the work. 

 
2.0 Notice of operation 

 
 The contractor shall not carry out any important operation without the Consent in 

writing from the Architect / consultant. 
 

3.0     Facilities for contractor’s employees 
 
 The contractor shall make his own arrangement for the housing and welfare of his 

staff and workmen including adequate drinking water facilities. The contractor shall 
also make his arrangements at his own cost for transport where necessary for his 
staff and workmen to and from site of work at his own cost. 

 
4.0     Firefighting arrangements 

 
i) The contractor shall provide suitable arrangement for firefighting at his own cost. 

For this purpose, he shall provide requisite number of fire extinguishers and 
adequate number of buckets, some of which are to be always kept filled with sand 
and some with water. These equipment’s shall be provided at suitable prominent 
and easily accessible places and shall be properly maintained. 

 
ii) Any deficiency in the fire safety or unsafe conditions shall be corrected by the 

contractor at his own cost and to the approval of the relevant authorities. The 
contractor shall make the following arrangements at his own cost but not limited to 
the following.  

 
a) Proper handling, storage and disposal of combustible materials and waste. 
 
b) Work operations, which can create fire hazards. 

 
c) Access for firefighting equipment’s. 

 
d) Type, number and location of containers for the removal of surplus materials and 

rubbish. 
 

e) Type size number and location of fire extinguishers or other fire lighting equipment. 
 

f) General housekeeping. 
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5.0     Site order book 
 
               A site order book shall be maintained at site for the purpose of quick 

communication between the Architect / consultant. Any communication relating to 
the works may be conveyed through. Records in the site order book. Such a 
communication from one party to the other shall be deemed to have been 
adequately served in terms of contract. Each site order book shall have machine 
numbered pages in triplicate and shall carefully maintained and preserved by the 
contractor and shall be made available to the architect / consultant as and when 
demanded. Any instruction which the architect / consultant may like to issue to the 
contractor, or the contractor may like to bring to the architect / consultant two 
copies of such instructions shall be taken from the site order book and one copy will 
be handed over to the party against proper acknowledgement and the second copy 
will be retained for their record. 

 
6.0     Site meetings  

 
 Site meetings will be held to review the progress and quality evaluation. The 

contractor shall depute a senior representative along with the site representative 
and other staff of approved sub-contractors and suppliers as required to the site 
meetings and ensure all follow up actions. Any additional review meetings shall he 
held if required by the architect / consultant.  

 
7.0     Disposal of refuse 

 
 The contractor shall cart away all debris, refuse etc. arising from the work from the 

site and deposit the same as directed by the architect / consultant at his own cost. 
It is the responsibility of the contractor to obtain from the local authorities 
concerned to the effect that all rubbish arising out of contractor’s activities at the 
construction site or any other off-site activities borrow pits has been properly 
disposed of. 

 
               This tender be accepted in whole or in part, I/We, hereby agree to abide by and 

fulfill all the terms and conditions annexed hereto. Further, I/We bind ourselves to 
execute the contract and commence the work within the time specified failing 
which I/We agree for execution of Declaration for Earnest Money as stipulated in 
this tender. Further I/We undertake to deposit the full amount of the security 
deposit specified in the above memorandum. I/We also agree to the retention 
money being deducted from my / our bills in accordance with the conditions of 
contract. 

 
We agree to above conditions.  

 

 

 

Signature of contractor  

(With seal & address of the company)   
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            It is clearly understood that the Employer / Architects reserve the right to reject any 
tender, including the lowest, without assigning any reasons whatsoever for such rejection. 
 
A schedule of probable quantities in respect of each work and specifications accompany 
these tender documents. The Schedules of probable quantities are liable to alterations, 
omissions, deductions, or additions to any extent at the discretion of the Architects / 
Employer. Each schedule of quantities should contain not only the rates but also the value of 
each item of work entered in a separate column and all the items should be totaled in order 
to show the aggregate value of the entire tender. Rates should be quoted both in figures and 
words. However, rates quoted in words will be taken as final for calculation purposes. 

 
The tenderer must obtain for himself on his own responsibilities and at his own expenses all 
the information which may    be necessary   for  the purpose of making a tender and for 
entering into a contract and must examine the drawings and must consider and inspect the 
site of the work and acquaint himself with all local conditions, means of access to the work, 
nature of the work, and all matters pertaining thereto. 
 
The quoted rates in the tender shall include all charges for scaffolding, water and 
electricity, consumption charges, hire for any tools and plants, shed for materials, marking 
out and clearing of site. The rate quoted shall be deemed to be for the finished work to be 
measured at site. The rates shall also be firm and shall not be subjected to change, 
variation, labor conditions, fluctuations in railway freights or any conditions whatsoever. 
Tenderers must include in their rates sales tax, excise duty, octroi, works contract tax and 
any other tax and duty or other levy levied by the central government or any state 
Government or local authority, if applicable. No claim whatsoever in respect of sales tax, 
excise duty, octroi, works contract tax or other taxes shall be entertained by the employer. 
 
The calculations made by the tenderers should be based upon probable quantities of the 
several items of work which are furnished for the tenderer’s convenience in the schedule of 
probable quantities. But it must be clearly understood that the contract is not a lumpsum 
contract that neither the probable quantities nor the value of the individual items nor the 
value of the entire tender will form part of the contract and that the employer does not in 
any way assure the tenderer or guarantee that the said probable quantities are correct. 

 
The calculations made by the tenderers should be based upon probable quantities of the 
several items of work which are furnished for the tenderer’s convenience in the schedule of 
probable quantities. But it must be clearly understood that the contract is not a lumpsum 
contract that neither the probable quantities nor the value of the individual items nor the 
value of the entire tender will form part of the contract and that the employer does not in 
any way assure the tenderer or guarantee that the said probable quantities are correct. 
 
The calculations made by the tenderers should be based upon probable quantities of the 
several items of work which are furnished for the tenderer’s convenience in the schedule of 
probable quantities. But it must be clearly understood that the contract is not a lumpsum 
contract that neither the probable quantities nor the value of the individual items nor the 
value of the entire tender will form part of the contract and that the employer does not in 
any way assure the tenderer or guarantee that the said probable quantities are correct. 
 
The Employer / Architect will be free to take away any item / items from the schedule/bill 
of quantities in part or the whole schedule itself and the tenderer shall not have any claims 
for this. The tenderer shall extend his / their full co-operation to other agencies working at 
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the same site. The final bill of tenderer will be based on the actual executed quantities of 
each item and they shall not have any extra claims, for less / more quantities compared to 
tendered quantities. 
 

 
The rates quoted by the tenderer shall remain firm during the execution of this contract and 
also during the extended time beyond the completion period, till the premises are handed 
over to the employer. No escalation in rates whatsoever on this account will be considered 
by the employer. 
 
The employer / Architect reserves the right to award this work to a single tenderer or split 
it two or more tenders. 
 
At any time during the progress of the work, any item/s being manufactured at the 
tenderers workshop may be inspected by the Architect / Employer. The contractor shall 
make all necessary arrangements for such visits at their own cost.                                                           

SCOPE OF WORK: 
The contractor shall carry out and complete the work in every respect in accordance with 
this contract and with the directions of and to the satisfaction of the Architects / Employer. 
The Architects may in consultation with the Employer from time-to-time issue further 
drawings and / or written instructions details, directions and explanations which are 
hereafter collectively referred to as “ARCHITECTS / EMPLOYERS INSTRUCTIONS “in regard 
to: 
 
a) The variation or modification of the design quality or quantity of works, or the 
addition or omission or substitution of any work. 
b) Any discrepancy in the drawings or between the schedules of quantities  
    and / or drawings and / or specifications. 
c) The removal from the site of any materials brought thereon by the contractor and 
the substitution of any other material, therefore. 
d) The removal and / or re-execution of any works executed by the contractor. 
e) The dismissal from the work of any persons employed thereupon. 
f) The opening up for inspection of any work covered up. 
g) The amending and making good of any defects. 
 
The contractor shall forthwith comply with and duly execute any work comprised in such 
Architects / Employer‘s instructions provided always that verbal instructions, directions and 
explanations given to the contractor or his representatives upon the works, by the 
Architects shall if involving a variation, be confirmed in writing by the contractor to the 
Architects and the Employer within seven days, and if not dissented from in writing within 
further seven days by the Architects such shall be deemed to be Architects’ Instructions 
within the scope of the contract. 
 
 
CONTRACTOR TO PROVIDE EVERYTHING NECESSARY: 
 
The contractor shall supply, fix and maintain at his cost during the execution of any works, 
all the necessary cantering, scaffolding, staging, planking, timbering, strutting, shoring, 
pumping, fencing,  watching and lighting up nights as well as by day, required not only for 
the proper execution and protection of the public and the safety of any adjacent road, 
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buildings, streets, cellars, vaults, pavements, walls, houses and all other erections, matters 
or things. The contractor shall take down and remove any or all such centring, scaffolding, 
staging, planking, timbering, strutting, shoring, etc. as occasion shall requires or when 
ordered to do so and shall fully reinstate and make good all matters and things disturbed 
during the execution of the works, to the satisfaction of the Architects / Employer. 

 
          The contractor shall be responsible to register themselves under the Contract Labor 

(Regulations and abolition) Act 1970 and rules there under and they shall comply with and 
carryout all the provisions and obligations under the said act and rules and furnish all 
information to Employer as may be required by it and shall also indemnify the Employer 
against any penalties / claims arising from any default on their part. 
 
The contractor shall observe that his work shall not cause any nuisance to the public in 
general and to the neighboring occupants in particular. 
 
CONTRACTOR RESPONSIBLE FOR SETTING OUT WORKS & FOR RECTIFYING BAD 
WORKS: 

 
The contractor shall set out the works and shall be responsible for the true and perfect 
setting of the same and for the correctness of the positions, levels, dimensions and 
alignment of all parts thereof. If at any time any error in this respect shall appear during 
the progress of the works, the contractor shall at his own expense rectify such error to the 
satisfaction of the Architect. 
 
MATERIALS AND WORKMANSHIP TO CONFIRM TO DESCRIPTION: 

 
           All materials and workmanship shall be of the respective kinds described in the schedule of 

quantities and / or specifications and in accordance with the Architects instructions and the 
contractor shall upon the request of the Architect or employer, furnish them with all 
invoices, accounts, receipts and other vouchers, accounts to prove that the materials 
comply therewith. The contractors shall at his own cost arrange for and / or carryout any 
test of any materials which the architects may require.   

REMOVAL OF IMPROPER WORK: 

The Architects shall during the progress of the works have power to order in writing from 
time to time or times as may be specified in the order, of any materials  which in the 
opinion of the Architects are  not in accordance with the specifications or instructions and 
the contractors shall forthwith carryout such order at his own cost. the case of default on 
the part of the contractor to carry out such order the employer shall have the power to 
employ and pay other persons to carry out the same, and all expenses consequent or 
incidental thereto as certified by the Architects shall be borne by the contractor, or may be 
deducted by the employer from any moneys due or that may be become due to the 
contractor. 
1 DEFECTS LIABILITY PERIOD 

Any defects, shrinkage, settlement or other faults which may appear within the defects 
liability  period stated in the schedule  hereto within  12 months after the virtual 
completion of the work arising in the opinion of the architects from materials or 
workmanship/not in accordance with the contract, shall upon the directions in writing of the 
architects, and within such reasonable times as shall be specified therein, be amended and 
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made good by the contractor at his own cost and in case of default the employer may 
employ and pay other persons  to amend and make good such defects, shrinkage, 
settlements or other faults and all damages, loss and expenses consequent thereon or 
incidental thereto shall be made good and borne by the contractor and such damages loss 
and expenses shall  be  recoverable  from him by the employer or may be deducted  by the 
employer upon the architects certificate in writing form any moneys due or that may 
become due to the contractor. 

1.1 COMPLETION CERTIFICATE 

The works shall not be considered as completed until the architects have certified in writing 
that they have been virtually completed and the defects liability period shall commence 
from the date of such certificate. 
 
1.2 OTHER PERSONS ENGAGED BY EMPLOYER 

           The employer with the concurrence of the architects reserves the right to use the  premises 
and any portion of the site for the execution of any work not included in this contract which 
he may desire to have carried out by other persons , and contractor is to allow all 
reasonable facilities for the execution of such work but is not required to provide any plant 
or materials for the execution of such work except by special arrangement with the 
employer; such work shall be carried out in such manner as not to impede the progress of 
the works included in the contract. 
 
21) LIABILITY FOR ACCIDENTS AND DAMAGE AND INSURANCE: 
 
i) The contractor shall during the execution of the work properly cover up and protect any 
part of the work liable to injury by exposure to the weather and shall take every reasonable 
precaution against accident or injury to the work from any cause. 
 
ii) All contractor’s equipment shall be at the sole risk of the contractor. 
 
iii) The contractor will insure all his personnel and his part of the work against any 
personnel injury which may be sustained by them as a result of fire/accident at the time of 
execution of the work. 
 
The contractor shall be responsible for workmen’s compensation insurance and all other 
statutory requirements in regard to the personnel in the contractor’s employment. 
 
CLEARANCE OF SITE: 
The contractor shall have to remove all melba from the site of work, dirt and dust, from 
floors and woodwork and whitewash or color wash, distemper or paint splashes from doors, 
windows, glass panels, etc., before handing over the building to the employer. The work 
shall not be treated as complete in all respects unless there requirements are fulfilled by 
him. In the event of the contractor failing to do so the Architects and the Employer shall 
have the right to get the site cleared, dust and dirt removed and doors and windows etc. 
cleaned of splashes etc., at the contractor’s risk and cost without prejudice to the right of 
Architects or employer to take action to recover damages under clause 23 of the contract. 
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SITE ESTABLISHMENTS: 
 
The contractor shall provide all huts, stores, tarpaulins and other covers for all the 
accommodation of his staff, workmen and materials likely to deteriorate in the open shall 
be stored under suitable cover 

 
APPROVED LIST OF MATERIALS FOR AIR CONDITIONING WORKS 

 
 
SN DESCRIPTION MAKE 

1. AC units  Voltas/Bluestar/ LG (Inverter type with R410A gas & Copper 
condensing coil)  

2. Power cable Polycab/Havells/Finolex/Anchor or equivalent approved by the 
bank 

3. CPVC Drainpipe Supreme/Astral or equivalent approved by the bank 
4. Copper pipe      Rajaco/Nishan/Tofaline/Mexflow/Mandeva or equivalent 

approved by the bank 
5. Stabilizer  V-Guard or equivalent approved by the bank 
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To,    Date : 25- 05 - 2026 

 The General Manager     

 Union Bank of India     

 Eco System, Bangalore.     

      
THE AIRCONDITIONING WORK OF UNION BANK OF INDIA,  ECO SYSTEM, AT KORAMANGALA.  

 

   

 
NO DESCRIPTION  UNIT QTY RATE AMOUNT 

A 
Supply of Ceiling mounted cassette airconditioner comprising of 
Scroll compressor with evaporator,  Fan sections,condensing 
unit with R 22 Gas. Unit inclusive of all necessary accessories. 

   

 

1 Cassete AC - 3TR x 3nos (3star inverter cassette ac) makes : - 
Voltas,  Bluestar or eql 

Nos 0   

2 Cassete AC - 2TR x 1 nos (3star inverter cassette ac) makes : - 
Voltas,  Bluestar or eql 

Nos 2   

3 Split AC - 1TR x 3nos makes : - Voltas,  Bluestar or eql Nos 3   

4 Installation with piping, & commissioning of cassette units Nos 5   

 
     

B 
24 G Soft Drawn Copper pipes with 9mm thick Vidoflex 
insulation  

    

1 soft drawn copper pipe 1/2",1/4"size up to 1.5 TR split A/C's  Rmtr 15   

2 soft drawn copper pipe 3/8",3/4"size Up to4.0 TR Cassete A/C's Rmtr 30   

3 
Providing and fixing drain pump for Spilt ac including all 
necessary support items all complete etc. as per architects 
instruction or direction  

No 2   

4 CPVC Drain Piping with 10mmthk nitrile rubber pipe insulation 
with support brackets   for indoor units (32/25mm dia)  

Rmtr 30   

5 
Electrical cabling 4c or 3c x 2.5 sq mm up to 3.0 / 2/1.5/1 TR 
(Cassette or Split AC) with all necessary item  ( polycab make or 
equal) 

Rmtr 50   

6 M S Angle frame for outdoor units.for Cassette /SPLIT AC Nos  5   

7 Supplying and installation of Stabilizer for Highwall Units. NO 3   

8 
Making necessary openings in wall for concealing copper cable, 
drain pipe etc. Cost inclusive of replastering the opening in 
proper level. 

LS 4   

  
    

 Total     

 GST Extra as applicable     
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