TENDER FOR AIR CONDITIONING WORK, BRANCH, DOMMASANDRA, BENGALURU, BENGALURU EAST

zZfolr=ror a5 n Union Bank
Mo XI3ar rindis

Syrert wrv—e w — -

Reglonal Office: Bengaluru (E)

|
TENDER DOCUMENT

FOR
PROPOSED AIR CONDITIONING WORK

OBRANCH & ATM, DOMMASANDRA, BENGALURU, UNDER REGIONAL OFFICE, BENGALURU
EAST.

APPROVED / EMPANELLED CONTRACTORS OF UNION BANK OF INDIA MAY KINDLY PLACE
THEIR TENDER AT

REGIONAL OFFICE, BENGALURU EAST, UNION BANK OF INDIA

Last date and Time for 09.06.2026 up to 3.00 PM
receiving of sealed Tender bids

() Time and Date of opening of 09.06.2026, 3.30 PM
Tender
Place of opening of Tender Deputy General Manager

Union Bank of India, Regional Office, Bengaluru East
#10/A, “CHANDRAKIRAN” 157 Floor, Kasturba Road, Bengaluru — 560001.

Website: www.unionbankofindia.co.in
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TENDER FOR AIR CONDITIONING WORK, BRANCH, DOMMASANDRA, BENGALURU, BENGALURU EAST

NOTICE FOR INVITING TENDER

To,

Dear Sir,

Subject: Tender for Air Conditioning works, Branch & ATM. Dommasandra, Beng

aluru, Bengaluru East.

1) Sealed, Tender for Air Conditioning works for Branch & ATM, Dommasandra, Bengaluru, Bengaluru East,

as per following details:

Name of the Work: AIR CONDITIONING
BENGALURU EAST.

2) Eamest Money Deposit:

3) Period of Completion:

4) Liquidated damage for non-

completion of work in time:

Defect Liability period:

Retention amount for 12 months

5)
6)

7
8)

Performance security amount
Period of submitting the final bill;
9) Date Ofissue of Tender:

10} Last date of submission of Tender;

11) Date &Time and Place of opening the
tender:

WORKS FOR BRANCH & ATM, DOMMA!

Bidders have to submit “Bid Securing Declarati
along with bid. Format of the same is annexed.

30 days from date of allotment/work order

1.0% of the contract value per week subjectto
Contract Value

SANDRA, BENGALURU,

n Form™

a max of 10% of

12 months (Twelve months} from the date of virtual completion as certified by

Architectlemployer)
4% Of the total bill

3% of the tota! bid amount of successfel bidder

07 days from the date of completion
26.05.2026
09.06.2026, vp to 3.00 PM

09.06.2026, 3.30 PM,

Union Bank of India, Regional Qifice, Bengaluru East

#10/A, “CHANDRAKIRAN” 157 Floor,
560001.

Kasturba Road, Bengaluru —
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TENDER FOR AIR CONDITIONING WORK, BRANCH, DOMMASANDRA, BENGALURU, BENGALURU EAST
GENERAL CONDITIONS

1. Sealed tenders should be addressed to Chief Manager, (Operations) Regional Office, Bengaluru, East
and superscripted NAME OF WORK - AIR CONDITIONING WORKS FORBRANCH& ATM
DOMMASANDRA, BENGALURU, BANGALORE should reach the
office before 03.00 PM.on 09.06.2025

2. No tenders shall be received afier 03.00 PM.on  09.06.2026 and the tenders shall be opened on the same
day at 03:30P.M. Unless othenvise informed, In case the due day is Banking Holiday, the Tender will be opened on
next working day at same time as otherwise scheduled.

3. Ay clarification (in writing) whatsoever shall be sought from the Architect, minimum two days before the tender
submission dale.

4, The tenders shall remain valid for a period of 3¢ Days from the date of opening of tenders. The bank reserves
the right to accept or reject any or all the tenders without assigning any reason to do so.

5. The tenders should quote the rates in figures as well as in words.

6. Allerasures and alterations made while filling the tender must be attested by initials of tenderer. Overwriting of
the figures in not permitted.

@ The UBI, Regional Office, Bengaluru East, Union Bank of India, Bengaluru reserves the right to reject any or all
the tenders, accept part of any tender or entrust the entire work to any contractor or divide the work to more
than one contractor (item wise) without assigning any reason or giving any explanation. The rates quoted by
the contractor shall hold good for this bifurcation and no compensation shall be paid on this account.

8. Joint tenders shall not be considered.

9. On receipt of intimation from the Bank, the acceptance of his tender, the tenderer within 3 working days
should submit his acceptance of the work order. If the successful tenderer fails to undertake the work, the
earnest money deposited by him shall be forfeited and acceptance of his tender may be withdrawn.

10. The rates quoted in the tender shall include all charges of materials, shifling of fumiture, scaffolding / ladder, lit
up and down, mechanical transportation, loading, unloading, any or special tools and plants, railway freight,
labour, taxes etc. It shall also take care for all conditions and fluctuation in the material and labour rates, excise
duty, sales tax, trade tax, GST, cartage, octroi and any other taxes or expenditure for carrying out the work.

11. The rates quoted in the tender shall also include the charges for camying out various types of laboratory /
site tests for different types of materials,

12. The contractor shall arrange water and electricity to complete the work.

13. No escalation inrates shall be allowed under any circumstances.

é The successful tenderer is bound to carry out entire work within the period stipulated in the Appendix. The
tenderer shall have to pay liquidated damages for non-completion of job within stipulated period at the rate of
1% of the contract value for every month of delay up to 6 months and 2% for every month, thereafier.

15. The liquidated damages mentioned above may not be enforced if the contractor applies for extension of time
mentioning the reasons for extension. Exiension of time in days shall be granted by the Bank ifit is proved that
contractor is not at fanlt for extending the work beyond stipulated date of completion.

16. The successful tenderer is bound to carry out items of work necessary for completion of job even though the
same are not included in the schedule of quantity. Rates of extra items shall be derived from the tender. In
case the rates do not exist in the tender and exira item is not similar to tender item, then the rates shall be
worked out on the prevailing market cost of material and labour, including wastage plus 10% towards tax and
Contractor’s profit.

17. The Contractor must co-operate with other confractors appointed by the Bank so that entire work shall
proceed smoothly with least possible delay and to the satisfaction of the Bank

18. The Contractor shall remove all malba / waste / debris etc. wash and clean the floors regularly at his own
cost and hand over the site in proper manner on the completion of work.
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19.

20.

21.
22.

23,

24.
25.
26.
27,

28,

29.
30.

31.

32.
33.
34.
3.
36.
37.

38.
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TENDER FOR AIR CONDITIONING WORK, BRANCH, DOMMASANDRA, BENGALURU, BENGALURU EAST
The tenderer is advised to visit the site and acquaint himself with the site co |d1t:ons making his own
arrangement for storing of material at site, lift, cartage, etc. I'I
The initial security deposit shall be made, @ 3% of the accepted contract value, by the successful tenderer
within 7 days of acceptance of his tender through Bank Draft in favor of Union Bank of India Payable at
Bengaluru
The successful tenderer shall haye to enter into an agreement with the Bank.
The retention money as applicable from the interim payments made 1o the contractof and shall be retained for
defects liability period (2s mentioned in the Appendix) and shall be released afier the defects liability period,
provided no defects are noticed during the period. This retention money along with initial security deposit would
make the security deposit to be deposited by the contractor for 12 months after work éompletlon
The contractor shall attend to all defects noticed during defects liability period. Ifthe contractor fails to attend
the defects, these defects shall be rectified by the Bank and the expenditure incu i on this account shall be
recovered from security deposit. "I'T
The contractor shall make adequate arrangement for watch and ward of his malenal and shall ensure the
safety, breakage and any theft of materials fixed or unfixed by him or other sub- conlra.ctors
The work executed should be got approved by the Bank and contractor shall rectlfy any bad workmanship
pointed out at any stage-and remove from site all the rejected materials immediately. O
The contractor shall be responsible for application of labor laws, compensation for injury and accident to
person, whether employed by him or by his sub-contractor.
The contractor shall take necessary precautions for camying out the work avoiding any damage to
structures/decorative parts of the property. The contractor shall rectify any damages d'one at his cost.
The contractor shall ensure that workmen employed by him for execution of work are suitably covered against
Workmen’s Compensation Act and that all liabilities arising out of Workmen’s Compensation Act, ESIS and
other legislative enactment application to such works and workmen shall be to the Eontractor s account. The
contractor shall also ensure that he has gone under the cover of all sorts of insurances that are subjected to the
said job, before commencing the job.
Fumishing, Civil, Water Supply & Sanitary, Air Conditioning and Demolition works shall be carried out as per
drawings / specifications and to the entire satisfaction of the Bank
The contractor shall give due notice to the Bank to check measurements of any work which is Iikely to be
hidden before covering the same.
The contractor shall submit running bills for the value of work done not less than interim payment (as
mentioned in the Appendix) mentioning full nomenclatures of items, rates, amourl, measurements sheels,
reasons for part rates claimed, ifany, O
In case of non-completion or delay in completion of work or removal of defects intime, the bank shall be free to
appoint another agency to get the job done at contractor’s risk and cost.
For fixed as well as loose fumiture, rates quoted by the contractor shall be inclusive of all taxes, including sales
tax, trade tax, octroi, transportation etc. and no extra amount shall be paid on this accdunt.
Income-tax at the rate as applicable from time to time) of the bill amount shall be deducted at source from the
contractor’s bill and shall be deposited with the 1.T.O. as per rules.
Bank may delay the progress of work without, in any way, vitiating the contract and grant such extension of
time for the commencement / completion of the contract as it may think proper and suﬂiclent in consequence of
such delay and the contractor shall not make claim for compensatlon or damage in relation thereof.
The contractor shall not execute any extra item without Bank’s permission in writing, I
The quantities mentioned in the schedule of quantities are approximate. Payment shall be made on actual work
done by the contractor, However, the contractor should not deviate the quantity without bank’s permission.
Conditional tenders quoted by the tenderer are liable to be rejected.
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TENDER FOR AIR CONDITIONING WORK, BRANCH, DOMMASANDRA, BENGALURU, BENGALURU EAST

39. The Bank has a right to alter the nature of work and to add or omit any items of work or to have the option of
the same carried out departmentally or otherwise and such alterations or variations shall be camied out without
prejudice to this contract.

40. In case the particular make of material mentioned not available at the time of execution of the work, the
alternative make of materials shall be got approved from the Bank before its use.

41. The Bank has right to teminate the contract, if'the contractor abandons the work, or fails to commence and
complete the work in time, or fails to abide by the contract conditions.

42. Asbitration — In case of any dispute between Bank &contractor, the decision taken by the arbitrator who shall
be appointed by the Regional Office Bengaluru East, Bengaluru, Union Bank of India, shall be final.

43. The contractor shall have to BUY BACK the dismantled items. The particulars, quantity etc. of the said items
shall be provided by the Bank at a later date.

44, The MSEs are provided tender documents free of cost and are exempted from payment of earnest money,
subjected to fumishing of relevant valid cedificate of MSME registration for claiming exemption.

O

(CONTRACTOR)
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TENDER FOR AIR CONDITIONING WORK, BRANCH, DOMPJIASANDRA, BENGALUR|

SUPPLEMENTARY CONDITION

INDEMNITY

On the acceptance of his tender, the contractor will be requi
Indemnity Bond with-in 10 days of issue of work order in favor of th

1, BENGALURU EAST

red to execute an
e Bank against third

party claims, civil or criminal complaints, site mishaps and other accldents or disputes,
against any damages, loss or expenses due to or resulting from any neglxgence or breach of
duty on the part of the contractor, his subcontractors or his eniployees and agents

etc., as per the appropriate Indemnity Bond attached.
It will also be covered by labour laws of the Govt. of India.

Any other conditions suggested by the Bank may be added subsequently.
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TENDER FOR AIR CONDITIONING WORK, BRANCH, DOMMASANDRA, BENGALURU, BENGALURU EAST

INDEMNITY BOND

(On Non-Judicial Stamp Paper of Rs. 100/-)

KNOW all men by these presents that 1/We do hereby

execute Indemnity Bond in favour of the Union Bank of India on this day of
2025/ 2026

WHEREAS Union Bank of India, (address of the office) , have

appointed as the Contractors for

their Proposed Union Bank of India Project at

THIS DEED WITNESS AS FOLLOWS:

I/We hereby do
élemnify and save harmless Union Bank of India, against

1. Any third-party claims, civil or criminal complaints/liabilities, site mishaps and other
accidents or disputes and/or damages occurring or arising out of any mishaps at the site
due to faulty work, negligence or for violating any Iaw, rules and regulations in force, for
the time being while executing/executed works by me/us.

2. Any damages, loss or expenses due to or resulting from any negligence or breach of duty
on the part of me/us or my subcontractor’s if any, servants or agents.

3. Any claim by an employee of mine/ours or of sub-contractors if any, under the Workmen's
Compensation Act and Owners Liability Act, 1939 or any other law, rules and regulations
in force for the time being and any Acts replacing and/or amending the same or any of
the same as may be in force at the time and under any law in respect of injuries to
persons or property arising out of and in the course of the execution of the contract work
and/or arising out of and in the course of employment of any workman/employee.

Any act or omission of mine/ours of sub-contractor’s if any, our/their servants or agents
which may involve any loss, damage, liability, civil or criminal action.

€} WITNESS WHEREOF THE has set his/their
hand on this day of 20 .

SIGNED AND DELIVERED BY THE NAME AND ADDRESS

AFORESAID (Contractor)

In The Presence of Witness
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To,

Deputy General Manager

Union Bank of India, Regional Office, Bengaluru East
#10/A, “CHANDRAKIRAN?” 157 Floor, Kasturba Road,
Bengaluru — 560001.

Email: pnd.robengalurveast@unionBankofindia.com

Sir,

1.

TENDER FOR AIR CONDITIONING WORK, BRANCH, DOMMASANDRA, BENGAI

TENDER FORM

URL, BENGALURU EAST A

Air Conditioning Works for Branch & ATM. Dommasandra .

Bengaluru Bengaluru East

We have read and examined the following documents as receiy

a) Notice Inviting Tender

b) Instructions to Tenderers
c¢) Conditions of Contract.

d) Supplementary Conditions.
e) Technical Specifications

) Schedule of Quantities.

ed by us:

Further to the above, we have visited and examined the site of the proposed works
and have acquired the requisite information relating thereto as affecting the tender

invited by Bank.

2,

We agree that any other terms or conditions of contract or any general
reservation which may be printed on any correspondence emanating from us in

connection with this tender or with any contract resulting fron
not be applicable to this tender or to the contract.

We have obeyed the rules about confidentiality of tenders an
do so if they apply.

We are enclosing along with our tender an ear

'n this tender shall

d will continue to

nest money of

Rs. (Rupees only) favPring Union Bank
of India, payable at Bengaluru (Pay Order No.------- dated --—3--—--- drawn on --

Bank of India in the event of our tender being accepted
execute the contract when called upon to do so.

). We hereby agree that this sum shall be f'nrfeited by Union

and if we fail to

Subject to and in accordance with paragraphs 2&3 above and the terms and
conditions contained or referred to in the documents listed in paragraph 1,
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TENDER FOR AIR CONDITIONING WORK, BRANCH, DOMMASANDRA, BENGALURU, BENGALURU EAST

we agree and offer to execute all the Works referred to in the said
documents upon the terms and conditions contained or referred to therein and
to carry out such deviations as may be ordered to be valued as per the
conditions of contract.

We undertake to complete and deliver the whole of the works within a
period i.e., 15Days as specified in the contract and further confirm that
the time allowed for completion is adequate. Time allowed for completion
of entire job or part job assigned shall be reckoned from the fifth day of the
date of acceptance of work order. We shall be under the obligation to pay
the sum as stated in the contract for every day that the works shall remain
incomplete, damages as compensation subject to the conditions of the
contract relating to extension of time.

. We agree to deposit 3% of the total contract value as Performance

Security Deposit by way of DD/PO in favour of UNION BANK OF INDIA,
payable at Bengaluru. This amount shall be released after virtual completion
of work. We further agree for a deduction of 10% from the running bill as
retention money till 12 months.

. The Bank is at liberty to accept or reject any tender, without assigning

any reasons whatsoever.

. The work may be split up in the first instance as per the requirements of the

Bank. But it may be split up in more parts or parts combined if so desired by
the Bank without assigning any reasons whatsoever., We will not have any
claim either for loss of profit or revision in rates.

10.We are aware that the quantities of work indicated in the bill of

quantities are approximate, may vary to any extent, even it may be
omitted; we will not have any claim of any kind against the Bank.

Signed in the capacity of duly authorized to sign tenders for and on behalf of

Address  ceieiciciceinecinea.. Telephone No.evicecem -

............................. Date:

Fax No.

Union Bank of India
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TENDER FOR AIR, CONDITIONING WORK, BRANCH, DOMMASANDRA, BENGALURU, BENGALURU EAST %

Bid Securing Declaration Form

Date: ,
Tender No.

To (insert complete name and address of the purchaser)

I/We, the undersigned, declare that:

1/We understand that, according to your conditions, bids must be
supported by a Bid Securing Declaration.

I/We accept that /We may be disqualified from bidding for any contract with
you for a period of one year from the date of notification if jam /We are in a
breach of any obligation under the bid conditions, because I/We

a) have withdrawn/modified/amended, impairs or derogates frpm the tender, O
my/our Bid during the period of bid validity specified in the form|of Bid; or )

b) having been notified of the acceptance of our Bid by the purchaser during the
period of bid validity (i) fail or reuse to execute the contract, if required,
or(ii) fall or refuse to furnish the Performance Security, in accordance with the
Instructions to Bidders.

I/we understand this Bid Securing Declaration shall cease to bg valid if I am/we
are not the successful Bidder, upon the earlier of (i) the| receipt of your
notification of the name of the successful Bidder; or (ii) thisty days after the
expiration of the validity of my/our Bid.

Signed: (Insert signature of person whose name and capacity are shown)

in the capacity of (insert legal capacity of person signing the Bid Securing Declaration)
Name: (insert complete name of person signing he Bid Securing O
Declaration) Duly authorized to sign the bid for an on behalf of
(insert complete name of Bidder)

Dated on day of (insert date of signing)

Corporate Seal (where appropriate)

(Note: In case of a Joint Venture, the Bid Securing Declaration must
be in the name of all partners to the Joint Venture that submits the
bid)

Union Bank of India 2




l “ . TENDER FOR AIR CONDITIONING WORK, BRANCH, DOMMASANDRA, BENGALURU, BENGALURU EAST

SECTION -1
INSTRUCTIONS TO THE TENDERERS

| 1.0 Scopeof work

Sealed tenders are invited by Union Bank of India REGIONAL OFFICE -AIR
CONDITIONING WORKS AT BRANCH & ATM, DOMMASANDRA , BENGALURU,
BANGALORE EAST. .

2.0 Tender documents

% Technical Bid: Shall contain prescribed EMD declaration, forwarding letter accepting
conditions of contract, technical bid. List of Subcontractors. Biodata of site engineer to be
engaged on site, Income Tax Clearance and Sales Tax clearance certificates. A list of works
like nature with details as to their magnitude and cost, the proportion of work done by the
contractor in it and the time schedule for such works.

<+ The tenders not enclosed with specified amount of EMD (in the form of DD or Banker’s
cheque only) will be rejected. Bank reserves the right to accept or reject any or all the tenders
without assigning any reasons therefor.

2.1  The work has to be carried out strictly according to the conditions stipulated in the tender

consisting of the following documents and the most workmen like manner.

Instructions to tenderers
General conditions of Contract
Special conditions of Contract
Additional specifications
Drawings

Technical bid

O 2.2.1 The above documents shall be taken as complementary and mutually explanatory of one
another but in case of ambiguities or discrepancies, shall take precedence in the order
given below;

a) Technical bid

b) Additional Specifications

¢) Technical Specifications

d) Drawings

e)  Special conditions of contract
f)  General conditions of contract
g) Instructions to Tenderers

2.2.2 Complete set of tender documents including relative drawings can be obtained in person
from the Regional Office, Bengaluru East, Bengaluru 10-00 fo 17-00 hrs on any Day

Union Bank of India 3




TENDER FOR AIR CONDITIONING WORK, BRANCH, DOMMASANDRA, BENGALURU, BENGALURU EAST .

2.3 The tender documents are not transferable.

3.0

3.1

4.0

4.1

6.0

6.1

6.2

7.0

8.0

. s e AT LT e R e

except holidays during the period mentioned in the Notice Inviting Tender on payment of
Rs.500/- (Rupees Five Hundred only.) by means of cash/ demand draft drawn in favour of
Union Bank of India, Payable at Bengaluru. No Tender Ddcument Fees needs to be
. submitted if the Tender Document is downloaded from Bank’s OR Government E-
Procurement website.

Site Visit

The tenderer must obtain himself on his own responsibility and his own expenses all
information and data, which may be required for the purpose of filling this tender document
and enter into a contract for the satisfactory performance of fhe work. The tenderer is
requested satisfy himself regarding the availability of water, power, transport and
communication facilities, the character quality and quantity of thé materials, labour, the law
and order situation, climatic conditions local authorities’ requirement, traffic regulations etc;

The tenderer will be fully responsible for considering the financial effect of any or all the
factors while submitting his tender:

Earnest Money

The tenderers Bidders have to submit “Bid Security Declaration Form™ along with Bid. The
format of the same is annexed.

Performance Security Deposit
8 % of the bill value will be deducted from respective running jbills as security retention.
The Performance security deposit will be returned after completion of 15 days from the

Defect liability period of 12 months. No interest will be payable on the Performance
Security deducted.

No interest shall be paid to the amount retained by the Union |Bank of India as security
Deposit.

Signing of contract Documents

The successful tenderer shall be bound to implement the contract by signing an agreement
and conditions of contract attached herewith within 30 days from the receipt of intimation of
acceptance of his tender by the Union bank of India. However, the written acceptance of the
tender by the Union bank of India will constitute binding agrelement between the Union
bank of India and successful tenderer whether such formal a'greement is subsequently
entered into or not.

Completion Period
Time is essence of the contract. The work should be completed in! all respects in accordance

with the terms of contract within a period of 30 days from the date of handing over site or
10 days from the date of receipt of letter of acceptance whichever is later.

Union Bank of India 4




TENDER FOR AIR CONDITIONING WORK, BRANCH, DOMMASANDRA, BENGALURU, BENGALURU EAST

9.0 Validity of tender

Tenders shall remain valid and open for acceptance for a period of three months from the
date of opening price bid. If the tenderer with draws his/her offer during the validity period
or makes modifications in his/her original offer which are not acceptable to the Bank
without prejudice to any other right or remedy the Bank shall be at liberty to forfeit the
EMD.

10.0 Liquidated Damages

The liquidated damages shall be 1% per week subject to a maximum of 10% of contract
value,

11.0 Rate and prices:
_ 11.1  In case of item rate tender

11.1.1 The tenderers shall quote their rates for individual items both in words and figures in case of
discrepancy between the rates quoted in words and figures the unit rate quoted in words will
prevail. If no rate is quoted for a particular item, the contractor shall not be paid for that item
when it is executed.

The amount of each item shall be calculated, and the requisite total is given. In case of
discrepancy between the unit rate and the total amount calculated from multiplication of unit
rate and the quantity the unit rate quoted will govern and the amount will be corrected.

11.1.2 The tenderers need not quote their rates for which no guantities have been given. In case the
tenderers quote their rates for such items those rates will be ignored and will not be
considered during execution,

11.1.3 The tenderers should not change the units as specified in the tender. If any unit is changed
the tenders would be evaluated as per the original unit and the contractor would be paid
accordingly.

The tenderer should not change or modify or delete the description of the item. If any
discrepancy is observed, he should immediately bring to the knowledge of the Architect/
Bank.

11.1.4 Each page of the BOQ shall be signed by the authorised person and cutting or over writing
shall be duly attested by him.

11.1.5 Each page shall be totalled, and the grand total shall be given.

11.1.6 The rate quoted shall be firm and shall include all costs, allowances, taxes, levies,

Union Bank of India 5
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TENDER FOR AIR CONDITIONING WORK, BRANCH, DOMMASANDRA, BENGALURU, BENGALURU EAST 2

GENERAL CONDITIONS OF CONTRACT

1.0 Definitions:

“Contract means the documents forming the tender and the dcceptance thereof and the
formal agreement executed between Union bank of India (dlient) and the contractor,
together with the documents referred therein including these conditions, the specifications,
designs, drawings, and instructions issued from time to time by The architects/ Bank and all
these documents taken together shall be deemed to form dne contract and shall be
complementary io one another.

1.1 In the contract the following expressions shall, unless the context otherwise requires, have
the meaning hereby respectively assigned to them.

1.1.1 ‘Union bank of India’ shall mean THE UNION BANK OF" INDIA (client) having its
Regional Office, Bengaluru East #10/A, “CHANDRAKIRAN™ 15T Floor] Kasturba Road, Bengaluru —

560001 and includes the client’s representatives, successors, and assigns.

1.1.2 *Site Engineer’ shall mean an Engineer appointed by the Upion bank of India their ‘O
representative to give instructions to the contractors.

1.1.3 *The Contractor shall mean the individual or firm or company whether incorporated or not,
undertakmg the works and shall include legal personal representatlve of such individual or
the composing the firm or company and the permitted assignees pf such individual or firms
of company.

The expression “works’ or ‘work” shall mean the permanent or temporary work described in
the “Scope of work™ and / or to be executed in accordance w1th the contract and includes
materials, apparatus, equipment, temporary supports, fittings and things of all kinds to be
provided, the obligations of the contractor hereunder and work tq be done by the contractor
under the contract.

1.1.4 ‘Engineer’ shall mean the representative of the Architect/ consultant/ Bank.

1.1.5 ‘Drawings’ shall mean the drawings prepared by the Architects and issued by the Engineer O
and referred to in the specifications and any meodifications of such drawings as may be
issued by the Engmeer from time to time. ‘Contract value shall mean the value of the entire
work as stipulated in the letter of acceptance of tender subject t6 such additions thereto or
deductions there from as may be made under the provision herein after contained.

1.1.6 ‘Specifications’ shall mean the specifications referred to in the tender and any modifications
thereof as may time to time be furnished or approved by the architect/ consultant “Month™
means calendar month.

1.1.7 *“Week” means seven consecutive days.

1.1.8  “Day” means a calendar day beginning and ending at 00 Hrs and 24 Hrs respectively.

Union Bank of India 6
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) TENDER FOR AIR CONDITIONING WORK, BRANCH, DOMMASANDRA, BENGALURU, BENGALURU EAST

f

CLAUSES

1.0  Total Security Deposit
Total Security deposit comprise of
¢ Earnest Money Deposit
¢ Retention Money

a) Earnest Money Deposit:

The tenderers Bidders have to submit “Bid Security Declaration Form™ along with Bid. The
format of the same is annexed.

b) Retention Money:

6 The retention money shall be deducted from the ninning account bill at the rate of §% of the
gross value of work done by the contractor and claimed in each bill provided the total
security deposit. Security Deposit and Retention Money in together shall not cross 3% of the
contract value. The monies retained by Bank shall be refunded to the contractors without
interest within fifieen days after the end of defects liability period provided the contractor
has satisfactorily attended to all defects in accordance with the conditions of contract
including site clearance.

20 Language:
The language in which the contract documents shall be drawn shall be in English.
3.0 Errors, omissions and discrepancies:

In case of errors, omissions and / or disagreement between written and scaled dimensions on
the drawings or between the drawings and specifications etc., the following order shall

@ apply.
i) Between scaled and written dimension (or description) on a drawing, the latter shall be
adopted.

ii) Between the written or shown description or dimensions in the drawings and the
corresponding one in the specification the former shall be taken as correct.

iii)  Between written description of the item in the specifications and descriptions in bills of
guantities of the same item, the former shall be adopted.

a) In case of difference between rates written in figures and words, the rate in words shall
prevail.

b) Between the duplicate/ subsequent copies of the tender, the original tender shall be taken as
correct.

Union Bank of India 7
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TENDER FOR AIR CONDITIONING WORK, BRANCH, DOMMASANDRA, BENGALURU, BENGALURU EAST

4.0  Scope of work:
| The contractor shall carryout complete and maintain the said|work in every respect in
strictly accordance with this contract and with the directions of and to the satisfaction of the
Union Bank of India through the architect/ consultant. The architect/ consultant at the
directions of the Union Bank of India from time-to-time issue|further drawings and / or
written instructions, details directions and explanations which| are hereafter collectively
referred to as Architect’s/ consultant’s instructions in regard to the variation or modification
of the design, quality or quantity of work or the addition or omission or substitution of any
work. Any discrepancy in the drawings or between the BOQ and / or drawings and / or
specifications. The removal from the site of any material brough{. thereon by the Contractor
and any substitution of ‘any other materials therefore the removal and / or re-execution of
any work executed by him. The dismissal from the work of any person employed /engaged
there upon. i

5.0 i) Letter of Acceptance:

Within the validity period of the tender the Union Bank of India shall issue a letter of ‘O
acceptance either directly or through the architect by registered ppst or otherwise depositing
at the address of the contractor as given in the tendér to enter a Contract for the execution of
the work as per the terms of the tender. The letter of acceptanceI shall constitute a binding
contract between the Union Bank of India and the contractor.

i1) Contract Agreement:

On receipt of intimation of the acceptance of tender from thel Union Bank of India’s /
Architect the successful tenderer shall be bound to implement thejcontract and within fifteen
days thereof he shall sign an agreement in a non-judicial stamp paper of appropriate value.

6.0  Ownership of drawings:

All drawings, specifications and copies thereof furnished by the Union Bank of India
through its architects / consultants are the properties of the Union Bank of India. They are
not to be used on other work.

O

7.0  Detailed drawings and instructions:

The Union Bank of India through its architects/ consultants shall furnish with reasonable
promptness additional instructions by means of drawings or otherw1se necessary for the
proper execution of the work. All such drawings and instructions sha]l be consistent with the
coniract documents, true developments thereof and reasonably inferable there from.

The work shall be executed in conformity therewith and the contractor prepare a detailed
programme schedule indicating therein the date of start and completion of various activities
on receipt of the work order and submit the same to the Union Bank of India through the
architect / consultant,

8.0  Copies of agreement:

Two copies of agreement duty signed by both the parties with the drawings shall be handed

over to the contractors.
Union Bank of India 8




TENDER FOR AIR CONDITIONING WORK, BRANCH, DOMMASANDRA, BENGALURLU, BENGALURU EAST

9.0

10.0

11.0

12.0

13.0

Liquidated damages:

If the contractor fails to maintain the required progress in terms of clause 5.0 of GCC the
contracted or extended date or completion without justification in support of the cause of
delay, he may be called upon without prejudice to any other right of remedy available under
the law to the Union Bank of India on account of such breach to pay a liquidated damages at
the rate of 1% of the contract value which subject to a maximum of 10% of the contract
value.

Materials, Appliances and Employees:

Unless or otherwise specified the contractor shall provide and pay for all materials, labour,
water, power, 1ools, equipment transportation and any other facilities that are required for
the satisfactory execution and completion of the work. Unless or otherwise specified all
materials shall be new and both workmanship and materials shall be best quality. The
contractor shall at all times enforce strict discipline and good order among his employees
and shall not employ on the work any unfit person or anyone not skilled in the work
assigned to him. Workman whose work or behaviour is found to be unsatisfactory by the
Union Bank of India /architect / consultant he shall be removed from the site immediately.

Permits, Laws and Regulations:

Permits and licenses required for the execution of the work shall be obtained by the
contractor at his own expenses. The contractor shall give notices and comply with the
regulations, laws, and ordinances rules, applicable to the contract. If the contractor observes
any discrepancy between the drawings and specifications, he shall promptly notify the
Union Bank of India in writing under intimation of the architect / consultant. If the
contractor performs any act, which is against the law, rules and regulations he shall meet afl
the costs arising there from and shall indemnify the Union Bank of India any legal actions
arising there from.

Setting out Work: ;

The contractor shall set out the work and shall be responsible for the true and perfect setting
out of the same and for the correctness of the positions, levels, dimensions, and alignment of
all parts thereof and get it approved by the architect / consultant before proceeding with the
work. If at any time any error in this respect shall appear during the progress of the works,
irrespective of the fact that the layout had been approved by the architect / consultant the
coniractor shall be responsible for the same ad shall at his own expenses rectify such error,
if so, required to satisfaction of the SBM.

Protection of works and property:

The confractor shall continuously maintain adequate protection. Of all his work from
damage and shall protect the Union Bank of India properties from injury or loss arising in
connection with contract. He shall make good any such damage, injury, loss, except due to
causes beyond his control and due to his fault or negligence.

He shall take adequate care and steps for protection of the adjacent properties. The
contractor shall take all precautions for safety and protections of his employees on the works
Union Bank of India 9
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14.0

15.0

16.0

17.0

18.0

i S LR e m -

and shall comply with all applicable provisions of Govt. and local bodies safety laws and
building codes to prevert accidents, or injuries to persons or property on, about or adjacent
to his place of work. The contractor shall take insurance covers as per clause 26.0 at his own
cost. The policy may take in joint names of the contractor and tHe Union Bank of India and
the original policy may be lodged with the Union Bank of India.

Inspection of work:

The Union Bank of India / Architect / Consultant or their r.epresentatives shall at all
reasonable times have free access to the work site and/ or to the workshop, factories or other
places where materials are lying or from where they are obtained and the contractor shall
give every facility to the Union Bank of India, Architect / consultant and their
representatives necessary for inspection and examination and |test of the materials and
workmanship. No person unless authorized by the Union Bank of India / Architect /
Consultant except the representative of public authorities shall be allowed on the work at
any time. The proposed work either during its construction stage or its completion can also
be inspected by the Chief Technical Examiner’s organization a [wing of Central Vigilance
commission.

Assignment and subletiing

The whole of work included in the contract shall be executed the{contractor and he shall not
directly entrust and engage or indirectly transfer, assign or underlet the contract or any part
or share thereof or interest therein without the writien consent of the Union Bank of India
through the architect and no undertaking shall relieve the contracgtor from the responsibility
of the contractor from active superintendence of the work during its progress.

Quality of materials, workmanship & Test

All materials and workmanship shall be best of the respective kinds described in the contract
and in accordance with Architect / consultant instructions and shhll be subject from time to
time to such tests as the architect / consultant may direct at thb place of manufacture of
fabrication or on the site or an approved testing laboratory. THe contractor shall provide
such assistance, instruments, machinery, Iabour, and materials as are normally required for
examining measuring sampling and testing any material or part offjwork before incorporation
in the work for testing as may be selected and required by the architect / consultant.

Obtaining information related to execution of work

No claim by the contractor for additional payment shall be entertained which is consequent
upon failure on his part to obtain correct information as tojany matter affecting the
execution of the work nor any misunderstanding or the obtaining incorrect information or
the failure to obtain correct information relieve him from any risks or from the entire
responsibility for the fulfilment of contract.

Contractor’s superintendence

The contractor shall give necessary personal superintendence during the execution of the
works and as long, thereafter, as the Architect / consultant may consider necessary until the
expiry of the defect’s liability period, stated hereto.

Union Bank of India 10

L

O



i

P

Wi g R

b

TENDER FOR AIR CONDITIONING WORK, BRANCH, DOMMASANDRA, BENGALURLU, BENGALURU EAST

19.0 Quantities

20.0

21.0

22.0

a)

The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been
prepared in accordance with the Indian Standard Method of Measurements and
quantities. The rate quoted shall remain valid for variation of quantity against individual
item to any extent subject to maximum variation of the contract value by 25%. All the
amounts paid under clause 20, 21 hereof as well as amounts of primer cost and
provisional sums, if any, shall be excluded.

b) Variation exceeding 25%: The items of work executed in relation to variation

exceeding 25% shall be paid on the basis of provisions of clause 22 (¢) hereof.

Works to be measured

The Architect / Consultant may from time to time intimate to the contractor that he required
the work to be measured and the contractor shall forthwith attend or send or qualified
representative to assist the Architect in taking such measurements and calculations and to
furnish all particulars or to give all assistance required by any of them. Such measurements
shall be taken in accordance with the Mode of measurements detailed in the specifications.
The representative of the Architect / Consultant shall take joint measurements with the
contractor’s representative and the measurements shall be entered in the measurement book.
The contractor or his authorized representative shall sign all the pages of the measurement
book in which the measurements have been recorded in token of his acceptance. All the
corrections shall be duly attested by both representatives. No over writings shall be made in
the measurement book. Should the contractor not attend or neglect or omit to depute his
representative to take measurements then the measurements recorded by the representative
of the Architect / Consultant shall be final. All authorized extra work omissions and all
variations made shall be included in such measurement.

Variations

No alteration, omission or variation ordered in writing by the Architect / consultant shail
vitiate the contract. In case the Union Bank of India / Architect / Consultant thinks proper
at any time during the progress of works to make any alteration in, or additions to or
omissions from the works or any alteration in the kind or quality of the materials to be used
therein, the Architect / Consultant shall give notice thereof in writing to the contractor or
shall confirm in within seven days of giving such oral instructions the contractor shall alter
to, add to, or omit from as the case may be in accordance with such notice, but the
contractor shall not do any work extra to or make any alterations or additions to or
omissions from the works or any deviation from any of the provisions of the contract,
stipulations, specifications or contract drawings without previous consent in writing of the
Architect / Consultant and the value of such extras, alterations, additions or omissions shall
in all cases be determined by the Architect / Consultant and the same shall be added to or
deducted from the contract value, as the case may be.

Valuation of Variations

No claim for an extra shall be allowed unless it shall have been executed under the authority
of the Architect / Consultant with the concurrence of the Union Bank of India as herein

Union Bank of India 11
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b)

d)

23.0

24.0

b)

e T ST T i BT N TR ST faa i Tommen sl e

mentioned. Any such extra is herein referred to as anthorized ¢
accordance with the following provisions.

(i) The net rates or prices in the contract shall determine the va
where such extra work is of similar character and executed unde
work priced herein.

[JRU, BENGALURU EAST ’

xtra and shall be made in

L

uation of the extra work
r similar conditions as the

(ii) Rates for all items, wherever possible should be derived out of the rates given in the

priced BOQ.

The net prices of the original tender shall determine the value of tihe items omitted, provided
if omissions do not vary the conditions under which any remaining items of works are
carried out, otherwise the prices for the same shall be valued under sub- clause ( c )

hereunder,

Where the extra works are not of similar character and/or executfid under similar conditions
as aforesaid or where the omissions vary the conditions under which any remaining items or

works are carried out, then the contractor shall within 7 days of]
acceptance inform the Architect / consultant of the rate which he
items of work, duly supported by analysis of the rate or rates ¢
consultant shall fix such rate or prices as in the circumstances in

the receipt of the letter of
intends to charge for such
aimed and the Architect /
his opinion are reasonable

and proper, based on the market rate.

Where extra work cannot be properly measured or valued the contractor shall be allowed

day work prices at the net rates stated in the tender of the BOQ

1, if not, so stated then in

accordance with the local day work rates and wages for the district; provided that in either
case, vouchers specifying the daily fime (and if required by the !&rchitect / Consultant) the
workman’s name and materials employed be delivered for verifications to the Architect /
consultant at or before the end of the week following that in [which the work has been

executed.

It is further clarified that for all such authorized extra items where rates cannot be derived
from the tender, the Contractor shall submit rates duly supported by rate analysis worked on

the “market rate basis” for material, Iabour, hire / running

arges of equipment and

wastages etc. plus 15% towards establishment charges, contractor’s overheads and profit.

Such items shall not be eligible for escalation.

Final measurement

The measurement and valuation in respect of the contract shall be completed within three

months of the virtual completion of the work.

Virtual completion certificate (VCC)

On successful completion of entire works covered by the contragt to the full satisfaction of
the Union Bank of India, the contractor shall ensure that the following works have been

completed to the satisfaction of the Union Bank of India.

Clear the site of all scaffolding, wiring, pipes, surplus mate
equipment and machinery.

Demolish, dismantle and remove the contractor’s site office, te

rials, contractor’s labour,

mporary works, structures

including labour sheds/ camps and constructions and other items and things whatsoever

Union Bank of India
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TENDER FOR AIR CONDITIONING WORK, BRANCH, DOMMASANDRA, BENGALURU, BENGALURL EAST

25.0

26.1

a)
b)

brought upon or erected at the site or any land allotted to the contractor by the Union Bank
of India and not incorporated in the permanent works.

Remove all rubbish, debris etc. from the site and the land allotted to the contractor by the
Union Bank of India and shall clear, level and dress, compact the site as required by the
SBM.

Shall put the Union Bank of India in undisputed custody and possession of the site and all
land allotted by the Union Bank of India.

Shall hand over the work in a peacefil manner to the Union Bank of India.

All defects / imperfections have been attended and rectified as pointed out by the Union
Bank of India to the full satisfaction of Union Bank of India.

Upon the satisfactory fulfilment by the contractor as stated above, the contractor shall be
entitled to apply to the Architect / consultant is satisfied of the completion of the work.
Relative to which the completion certificate has been sought, the Architect / consultant shall
within fourteen (14) days of the receipt of the application for virtual completion certificate,
issue a VCC in respect of the work for which the VCC has been applied.

This issuance of a VCC shall be without prejudice to the Union Bank of India rights and
contractor’s liabilities under the contract including the contractor’s liability for defects
liability period nor shall the issuance of VCC in respect of the works or work at any site be
construed as a waiver of any right or claim of the Union Bank of India against the contractor
in respect of works or work at the site and in respect of which the VCC has been issued.

Work by other agencies

The Union Bank of India / Architect / consultant reserves the rights to use premises and any
portion of the site for execution of any work not included in the scope of this contract which
if may desire to have carried out by other persons simultaneously and the contractor shall
not only allow but also extend reasonable facilities for the execution of such work. The
contractor however shall not be required to provide any plant or material for the execution
of such work except by special arrangement with the Union Bank of India. Such work shall
be carried out in such manner as not to impede the progress of the works included in the
contract.

Damage fo persons and property  _

The contractor shall, except if and so far as the contract provides otherwise indemnify the
Union Bank of India against all losses and claims in respect of injuries or damages to any
person or material or physical damage to any property whatsoever which may arise out of or
in consequence of the execution and maintenance of the works and against all claims
proceedings, damages, costs, charges and expenses whatsoever in respect of or in relation
thereto except ant compensation of damages for or with respect to:

The permanent use or occupation of land by or any part thereof.
The right of Union Bank of India to execute the works or any part thereof on, over, under, in

or through any lands.
Union Bank of India 13
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d)

26.2

27 Contractor’s superintendence

28 Accident or Injury to workman:

29.0

[ R N i S

Injuries or damages to persons or properties, which are unavoidz
or maintenance of the works in accordance with the contract.

Injuries or damage to persons or property resulting from any aqg
Bank of India their agents, employees or other contractors nc
contractor or for or in respect of any claims, proceedings, da:
expenses in respect thereof or in relation thereto or where t]
contributed to by the contractor, his servants or agents such part o
be just and equitable having regard to the extent of the respons

URU, BENGALURU EAST

ble result of the execution

t or neglect of the Union
)t being employed by the
mages, costs, charges and
e injury or damage was
{ the compensation as may
bility of Union Bank of

India, their employees, or agents or other employees, or agents or jother contractors for
the damage or injury.

Contractor to indemnify Union Bank of India
The contractor shall indemnify the Union Bank of India aganut all claims, proceedmgs

damages, costs, charges and expenses in respect of the matters referred to in the provision
sub-clause 26.2 of this clause.

The contractor shall fully indemnify and keep indemnified the Union Bank of India against
any action, claim, or proceeding relating to infringement or use pf any patent or design or
any alleged patent or design rights and shall pay any royalties jwhich may be payable in
respect of any article or part thereof included in the contract. In the event of any claim made
under or action brought against Union Bank of India in respect OF such matters as aforesaid
the contractor shall be immediately notified thereof and the contractor shall be at liberty, at
his own expenses to settle any dispute or to conduct any litigation] that may arise there from,
provided that the contractor shall not be liable to indemnify the UWnion Bank of India if the
infringement of the patent or design or any alleged patent or design right is the direct result
of an order passed by the Architect / consultant in this behalf.

The Union Bank of India shall not be liable for or in res
compensation payable at law in respect or in consequence of any

pect of any damages or
accident or injury to any

workmen or other person in the employment of the contractor of

any sub- contractor, save

and except an accident or injury resulting from any act or default of the Union Bank of India
or their agents, or employees. The contractor shall indemnify and keep indemnified Union
Bank of India against all such damages and compensation, save and except as aforesaid, and
agamst all claims, proceedings, costs charges and expenses whatsbever in respect thereof or
in relation thereto.

Commencement of Works:

The date of commencement of the work will be reckoned as the date of handing over site or
fifteen days from the date of issue of letter of acceptance of the tender by the Union Bank of
India whichever is later.

Union Bank of India 14
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30.0

31.0

320

33.0

Time for completion

Time is essence of the contract and shall be strictly observed by the contractor. The entire
work shall be completed within a period of 30 Days from the date of commencement. If
required in the contract or as directed by the Architect /consultant. The contractor shall
complete certain portions of work before completion of the entire work. However, the
completion date shall be reckoned as the date by which the whole work is completed as per
the terms of the contract.

Extension of time

If, in the opinion of the Architect / consultant, the work be delayed for reasons beyond the
control of the contractor, the Architect / consultant may submit a recommendation to the
Union Bank of India to grant a fair and reasonable extension of time for completion of work
as per the terms of contract. If the contractor needs an extension of time for the completion
of work or if the completion of work is likely to be delayed for any reasons beyond the due
date of completion as stipulated in the contract, the contractor shall apply to the Union Bank
of India through the Architect / Consultant in writing at least 10 Days before the expiry of
the scheduled time and while applying for extension of time he shall furnish the reasons in
detail and his justification if any, for the delays. The architect / consultant shall submit their
recommendations to the Union Bank of India in the prescribed format for granting extension
of time. While granting extension of time the contractor shall be informed the period
extended times, which will quality for levy of liquidated damages. For the balance period in
excess of original stipulated period and duly sanctioned extension of time by the Union
Bank of India the provision of liquidated damages as stated under clause 9.0 shall become
applicable. Further the contract shall remain in force even for the period beyond the due date
of completion irrespective whether the extension is granted or not.

Rate of progress

Whole of the materials, plant and labour to be provided by the contractor and the mode,
manner and- speed of execution and maintenance of the works are to be of a kind and
conducted in a manner to the satisfaction of the Architect / consultant should the rate of
progress of the work or any part thereof be at any time be in the opinion of the Architect /
consultant too slow to ensure the completion of the whole of the work by the prescribed
time or extended time for completion the Architect / consultant shall thereupon take such
steps as considered necessary by the Architect / consultant to expedite progress so as to
complete the works by the prescribed time or extended time. Such communications from the
Architect / consultant neither shall relieve the contractor from fulfilling obligations under
the contract nor he will be entitled to raise any claims arising out of such directions.

Work during nights and holidays

Subject to any provision to the contrary contained in the contract no permanent work shall
save as herein provided be carried on during the night or on holidays without the permission
in writing of the Architect / consultant, save when the work is unavoidable or absolutely
necessary for the saving of life of property or for the safety of the work in which case the
contractor shall immediately advise the Architect / consultant. However, the provisions of
the clause shall not be applicable in the case of any work which becomes essential to carry
by rotary or double shifts in order to achieve the progress and quality of the part of the
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34.0

35.0

works being technically required / continued with the prior approval of the Architect /
consultant at no extra cost to the Union Bank of India.

All work at night after obtaining approval from competent authorities shall be carried out
without unreasonable noise and disturbance.

No compensation or restrictions of work

If at any time after acceptance of the tender Union Bank of Indiajshall decide to abandon or
reduce the scope of work for any reason whatsoever and hence not required, the whole or
any part of the work to be carried out. The Architect / consultant shall give notice in writing
to that effect to the contractor and the contractor shall act accordingly. In the matter. The
contractor shall have no claim to any payment of compensation Ef otherwise whatsoever, on

account of any profit or advantage which he might have derived; from the execution of the
work fully but which he did not derive in consequence of the foreclosure of the whole or
part of the work.,

Provided that the contractor shall be paid the charges on the |cartage only of materials
actually and bonafide brought to the work by the contractor and rlendered surplus as a result
of the abandonment, curtailment of the work or any portion thereof and then taken back by
the contractor, provided however that the Architect / Consuitant shall have in such cases the
option of taking over all or any such materials at their purchase pnce or a local current rate
whichever is less.

“In case of such stores having been issued from Union Bank of Indla stores and returned by
the contractor to stores, credit shall be given to him at the rates not exceeding those at which
were originally issued to the contractor after taking into c0n31deranon and deduction for
claims on account of any deterioration or damage while in the custody of the contractor and
in this respect the decision of Architect / consultant shall be final.

Suspension of work

The contractor shall, on receipt of the order in writing of the Arc.hltect { consultant (whose
decision shall be final and bmdmg on the contractor) suspend thé progress of works or any
part thereof for such time and in such manner as Architect /| consultant may consider
necessary so as not to cause any damage or injury io the work already done or endanger the
safety thereof for any of following reasons,

On account any default on the part of the contractor, or

For proper execution of the works or. part thereof for reasons other than the default of the
contractor, or

For safety of the works or part thereof.
The contractor shall, during such suspension, properly protect and secure the works to the
extent necessary and carry out the instructions given in that behalf by the Architect /
consultant,

If the suspension is ordered for reasons (b) and (c) in sub-para (i) above:
The contractor shall be entitled to an extension of time equal tq the period of every such

suspension. No compensation whatsoever shall be paid on this account.
Union Bank of India 16




T L 4 & Eﬂé}'hf

TENDER FOR AIR CONDITIONING WORK, BRANCH, DOMMASANDRA, BENGALURU, BENGALURU EAST

36.0 Action when the whole security deposit is forfeited.

a)

b)

37.0

In any case in which under any clause or clauses of this contract, the contractor shall have
rendered himself liable to pay compensation amounting to the whole of his security deposit
the Architect / consultant shall have the power to adopt any of the following course as they
may deem best suited to the interest of the Union Bank of India.

To rescind the contract (of which rescission notice in writing to the contractor by the
Architect / consultant shall be conclusive evidence) and in which case the security deposit of
the contractor shall be forfeited and be absolutely at the disposal of Union Bank of India.

To employ labour paid by the Union Bank of India and to supply materials to carry out the
work, or any part of the work, debiting the contractor with the cost of the labour and
materials (the cost of such labour and materials as worked out by the Architect / consultant
shall be final and conclusive against the contractor) and crediting him with the value of the
work done, in all respects in the same manner and at the same manner and at the same rates
as.if it had been carried out by the contractor under the terms of this contract the certificate
of architect / consultant as to the value of work done shall be final and conclusive against
the contractor.

To measure up the work of the contractor, and to take such part thereof as shall be
unexecuted, out of his hands, and to give it to another contractor to complete in which case
any expenses which may be incurred in excess of the sum which would have been paid to
the original contractor, if the whole work had been executed by him (of the amount of which
excess the certificates in writing of the Architects / consultant shall be final and conclusive)
shall be borne by original contractor and may be deducted from any money due to him by
Union Bank of India under the contract or otherwise, or from his security deposit or the
proceeds of sale thereof, or sufficient part thereof.

In the event of any of above courses being adopted by the: Union Bank of India the
contractor shall have no claim to compensation for any loss sustained by him by reasons of
his having purchased or procured any material or entered into any engagements or make any
advance on account of, or with a view to the execution of the work or the performance of the
contract and in case the contract shall be rescind under the provision aforesaid, the
contractor shall not be entitled to recover or to be paid any sum or any work thereto for
actually performed under this contract, unless and until the Architects / consultant will have
certified in writing the performance of such work and the value payable in respect thereof,
and he shall only be entitled to be paid the value so certified.

Owner’s right to terminate the contract.

It the contractor being an individual on a firm commit any ‘Act of insolvency’ or shall be
adjusted an insolvent or being an incorporated company shall have an order for compulsory
winding up voluntarily or subject to the supervision of Govt. and of the official Assignee of
the liquidator in such acts of insolvency or winding up shall be unable within seven days
after notice to him to do so, to show to the reasonable satisfaction of the Architects /
consultant that he is able to carry out and fulfil the contract, and to give security therefore if
so required by the Architects / consultant,
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38.0

Or if the contractor (whether an individual firm or incorporated Company) shall suffer
execution to be issued or shall suffer any payment under this cqntract to be attached by or
on behalf of any of the creditors of the contractor.

Or shall assign or sublet this contract without the consent in wrjting of the Union Bank of

India through the Architects / consultant or shall charge or enciimber this contract or any
payment due to which may become due to the contractor there unter.

Has abandoned the contract; or

Has failed to commence the works, or has without any lawful excuse under these conditions
suspended the progress of the works for 14 days after receiving from the Union Bank of

India through the Architect / consultant written notice to proceed,

Has failed to proceed with the works with such diligence and
progress as would enable the works to be completed within the

or

failed to make such due
time agreed upon, or has

failed to remove the materials from the site or to pull down andjreplace work within seven
days after written notice from the Union Bank of India through the Architect / consultant
that the said materials were condemned and rejected by the Alchitect / consultant under
these conditions; or has neglected or failed persistently to observe and perform all or any of
the acts, matters or things by this contract to be observed and p%erformed by the contractor
for seven days after written notice shall have been given to the contractor to observe or
perform the same or has to the detriment of good workmanship or in defiance of the Union
Bank of India or Architect’s / consultant’s instructions to the contrary subject any part of the
contract. Then and in any of said cases the Union Bank of India and or the Architect /
consultant, may not withstanding any previous waiver, after giving seven days’ notice in
writing to the contractor, determine the contract, but without thereby affecting the powers of
the Union Bank of India or the Architect / consultant or the oblizgation and liabilities of the
contractor the whole of which shall continue in force as fully as if the contract had not been
so determined and as if the works subsequently had been executed by or on behalf of the
contractor, And., further the Union Bank of India through the lrchitect / consultant their
agents or employees may enter upon and take possession of thejwork and all plants, tools,
scaffoldings, materials, sheds, machineries lying upon the preinises or on the adjoining
lands or roads use the same by means of their own employees or workmen in carrying on
and completing the work or by engaging any other contractors or persons to complete the
work and the contractor shall not in any was interrupt or do :iny act, matter or thing to
prevent or hinder such other contractor or other persons employed for completing and
finishing or using the materials and plant for the works.

When the works shall be completed or as soon thereafter as con'venient the Union Bank of
India or the architect / consultant shall give a notice in writing fo the contractor fo remove
his surplus materials and plants and should the contractor fail tojdo so within 14 days after
receipt thereof by him the Union Bank of India sell the same by public auction after due
publication, and shall adjust the amount realized by such auction' The contractor shall have

no right to question any of the acts of the Oriental Insurance company Limited incidental to

the sale of the materials etc.

Certificate of payment

The contractor shall be entitled under the certificates to be i'ssue.'d by the Bank’s Engineer/
Architect / consultant to the contractor within 10 working days from the date to certificate to
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39.0

40.0

the payment from Union Bank of India from time to time. The Union Bank of India shall
recover the statutory recoveries other dues including the retention amount from the
certificate of payment.

Provided always that the issue of any certificate by the Architect / consultant during the
progress of works or completion shall not have effect as certificate of satisfaction or relieve
the contractor from his liability under clause.

The Architect / consultant shall have power to withhold the certificate if the work or any
part thereof is not carried out to their satisfaction.

The Architect / consultant may by any certificate make any corrections required in previous
certificate.

The Union Bank of India shall modify the certificate of payment as issued by the architect /
consultant from time to time while making the payment.

The contractor shall submit interim bills only after taking actual measurements and properly
recorded in the M books.

The contractor shall not submit interim bills when the approximate value of work done by
him is not less than Rs.5,00,000/- (Rupees Five Lakhs) and the minimum interval
between two such bills shall be 20 days.

The final bill may be submitted by contractor within a period of one month from the date of
virtual completion and Architect / consultant shall issue the certificate of payment within a
period of two months. The Union Bank of India shall pay the amount within a period of
three months from the date of issue of certificate provided there is no dispute in respect of
rates and quantities.

The contractor shall submit the interim bills in the prescribed format with all details.
Method of measurement

Unless otherwise mentioned in the schedule of quantities or in mode of measurement, the
measurement will be on the net quantities or work produced in accordance with up to date.

Rules laid down by the Bureau of Indian Standards, In the event any dispute / disagreement
the decision of the Architect / consultant shall be final and binding on the contractor.

Maintenance of registers

The contractor shall maintain the following registers as per the enclosed proforma at site of
work and should produce the same for inspection of Union Bank of India / architect /
consultant whenever desired by them. The contractor shall also maintain the records /
registers as required by the local authorities / Govt. from time to time.

Register for hindrance to work

Register for ranning account bill

Register for labour
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41.0 Force majeure

41.1 Neither contractor nor Union Bank of India shall be considered in default in performance of
their obligations if such performance is prevented or delayed by events such as but not to
war, hostilities revolution, riots, civil commotion, strikes} lockout, conflagrations,
epidemics, accidents, fire, storms, floods, droughts, earthquakes jor ordinances or any act of
god or for any other cause beyond the reasonable control of the jparty affected or prevented
or delayed. However, a notice is required to be given within 30 days from the happening of
the event with complete details, to the other party to the contract,}if it is not possible to serve
a notice, within the shortest possible period without delay.

41.2 As soon as the cause of force majeure has been removed the party whose ability to perform
its obligations has been affected, shall notify the other of such cessation and the actual delay
incurred in such affected activity adducing necessary evidence infsupport thereof.

41.3 From the date of occurrence of a case of force majeure obligations of the party aflected shall
be suspended during the continuance of any inability so caused. With the cause itself and
inability resulting there from having been removed, the agreed|time of completion of the
respective obligations under this agreement shall stand extended by a period equal to the
period of delay occasioned by such events.

41.4 Should one or both parties be prevented from fulfilling the contractual obligations by a state of
force majeure lasting to a period of 6 months or more the two|parties shall each other to
decide regarding the future execution of this agreement.

42.0 Local laws, Acts, Regulations:

The contractor shall strictly adhere to all prevailing labour laws inclusive of contract labour
(regulation and abolition act of 1970) and other safety regulahons The contractor shall
comply with the provision of all labour legislation including the latest requirements of all
the Acts, laws, any other regulations that are applicable to the execution of the project.

' i) Minimum wages Act 1948 (Amended)
| )  Paymentof wages Act 1936 (Amended) @,
| iii)  Workmen’s compensation Act 1923 (Amended)
| iv)  Contract labour regulation and abolition act 1970 and central rules 1971 (Amended)
| v)  Apprentice act 1961 (Amended)
vi) Industrial employment (standing order) Act 1946 (Amended)
vii)  Personal injuries (Compensation insurance) act 1963 and any other modifications
viii) Employees provident fund and miscellaneous provisions Act 1952 and amendment thereof
ixX)  Shop and establishment act
X) Any other act or enactment relating thereto, and rules framed there under from time to time.

43,0 Accidents

The coniractor shall immediately on occurrence of any acclden at or about the site or in
connection with the execution of the work report such accident to the architect / consultant.
The contractor shall also such report immediately to the competcnt authority whenever such
repost is required to be lodged by the law and take appropriate actions thereof.
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SPECIAL CONDITIONS OF CONTRACT
1.0  Dimensions and levels
All dimensions and levels shown on the drawings shall be verified by the contractor on the
site and he will be held responsible for the accuracy and maintenance of all the dimensions
and the levels. Figured dimensions are in all cases to be accepted and no dimension shall be
scaled. Large-scale details shall take precedence over small-scale drawings. In case of

discrepancy the contractor shall ask for clarification from the Architect / consultant before
proceeding with the work.

2.0  Notice of operation

The contractor shall not carry out any important operation without the Consent in writing
from the Architect / consultant.

3.0 Facilities for contractor’s employees

@ The contractor shall make his own arrangement for the housing and welfare of his staff and
workmen including adequate drinking water facilities. The contractor shall also make his
arrangements at his own cost for transport where necessary for his staff and workmen to and
from site of work at his own cost.

4.0 Firefighting arrangements

i) The contractor shall provide suitable arrangement for firefighting at his own cost. For this
purpose, he shall provide requisite number of fire extinguishers and adequate number of
buckets, some of which are to be always kept filled with sand and some with water. These

equipment’s shall be provided at suitable prominent and easily accessible places and shall
be properly maintained.

i) Any deficiency in the fire safety or unsafe conditions shall be corrected by the contractor at
his own cost and fo the approval of the relevant authorities. The contractor shall make the
following arrangements at his own cost but not limited to the following.

a) Proper handling, storage and disposal of combustible materials and waste.

b) Work operations, which can create fire hazards.

c) Access for firefighting equipment’s.

d) Type, number and location of containers for the removal of surplus materials and rubbish.

e) Type size number and location of fire extinguishers or other fire lighting equipment.

f) General housekeeping.
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5.0 Site order book

6.0

7.0

We agree to above conditions.

Signature of contractor
(With seal & address of the company)

TENDER FOR AIR CONDITIONING WORK, BRANCH, DOMMASANDRA, BENGALURU, BENGALURU EAST .

A site order book shall be maintained at site for the purpose¢ of quick communication
between the Architect / consultant. Any communication relating to the works may be
conveyed through. Records in the site order book. Such a comm{mlcatlon from one party to
the other shall be deemed to have been adequately served in térms of contract. Each site
order book shall have machine numbered pages in triplicate and shall carefully maintained
and preserved by the contractor and shall be made available to the architect / consultant as
and when demanded. Any instruction which the architect / consultant may like to issue to
the contractor, or the contractor may like to bring to the architec} / consultant two copies of
such instructions shall be taken from the site order book and ong copy will be handed over
to the party against proper acknowledgement, and the second copy will be retained for their
record.

Site meetings

Site meetings will be held to review the progress and quality jevaluation. The contractor
shall depute a senior representative along with the site rcpres:ntative and other staff of
approved sub-contractors and suppllers as required to the site me-.tmgs and ensure all follow

up actions. Any additional review meetings shall he held if requlred by the architect /
consultant.

Disposal of refuse

The contractor shall cart away all debris, refuse etc. arising fromithe work from the site and
deposit the same as directed by the architect / consultant at his own cost. It is the
responsibility of the contractor to obtain from the local authonhcs concerned to the effect
that all rubbish arising out of contractor’s activities at the construction site or any other off:
site activities borrow pits has been properly disposed of.

This tender be accepted in whole or in part, I/'We, hereby agree to abide by and fulfill afl the
terms and conditions annexed hereto. Further, I/'We bind ourselires to execute the contract
and commence the work within the time specified failing which I'We agree for execution of
Declaration for Earnest Money as stipulated in this tender. Further I/We undertake to
deposit the full amount of the security deposit specified in the above memorandum. I/We
also agree to the retention money being deducted from my / our bills in accordance with the
conditions of contract.
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TENDER FOR AIR CONDITIONING WORK, BRANCH, DOMMASANDRA, BENGALURU, BENGALURU EAST

It is clearly understood that the Employer / Architects reserve the right to reject any tender, including
the lowest, without assigning any reasons whatsoever for such rejection.

A schedule of probable quantities in respect of each work and specifications accompany these tender
documents. The Schedules of probable guantities are liable to alterations, omissions, deductions, or
additions to any extent at the discretion of the Architects / Employer. Each schedule of quantities
should contain not only the rates but also the value of each item of work entered in a separate column
and all the items should be totaled in order to show the aggregate value of the entire tender. Rates
should be quoted both in figures and words. However, rates quoted in words will be taken as final for
calculation purpose.

The tenderer must obtain for himself on his own responsibilities and at his own expenses all the
information which may be necessary for the purpose of making a tender and for entering into a
contract and must examine the drawings and must consider and inspect the site of the work and
acquaint himself with all local conditions, means of access to the work, nature of the work, and all
matters pertaining thereto.

The quoted rates in the tender shall include all charges for scaffolding, water and electricity,
consumption charges, hire for any tools and plants, shed for materials, marking out and clearing of
site. The rate quoted shall be deemed to be for the finished work to be measured at site. The rates
shall also be firm and shall not be subjected to change, variation, labor conditions, fluctuations in.
railway freights or any conditions whatsoever. Tenderers must include in their rates sales tax, excise
duty, octroi, works contract tax and any other tax and duty or other levy levied by the central
government or any state Government or local authority, if applicable. No claim whatsoever in respect
of sales tax, excise duty, octroi, works contract tax or other taxes shall be entertained by the

employer.

The calculations made by the tenderers should be based upon probable guantities of the several items
of work which are furnished for the tenderer’s convenience in the schedule of probable guantities. But
it must be clearly understood that the contract is not a lnmpsum coatract that neither the probable
quantities nor the value of the individual items nor the value of the entire tender will form part of the
contract and that the employer does not in any way assure the tenderer or guarantee that the said
probable quantities are correct.

The calculations made by the tenderers should be based upon probable quantities of the several items
of work which are furnished for the tenderer’s convenience in the schedule of probable quantities. But
it must be clearly understood that the contract is not a lumpsum contract that neither the probable
quantities nor the value of the individual items nor the value of the entire tender will form part of the
contract and that the employer does not in any way assure the tenderer or guarantee that the said
probable quantities are correct.

The calculations made by the tenderers should be based upon probable quantities of the several items
of work which are furnished for the tenderer’s convenience in the schedule of probable quantities. But
it must be clearly understood that the contract is not a lumpsum contract that neither the probable
quantities nor the value of the individual items nor the value of the entire tender will form part of the
contract and that the employer does not in any way assure the tenderer or guarantee that the said
probable quantities are correct.

The Employer / Architect will be free to take away any item / items from the schedule/bill of
quantities in part or the whole schedule itself and the tenderer shall not have any claims for this. The
tenderer shall extend his / their full co-operation to other agencies working at the same site. The final
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bill of tenderer will be based on the actual executed quantities of each item and they shall not have
any extra claims, for less / more quantities compared to tendered quantitiei

The rates quoted by the tenderer shall remain firm during the executic)t'l of this contract and also
during the extended time beyond the completion period, till the premises are handed over to the
employer. No escalation in rates whatsoever on this account will be considered by the employer.

The employer / Architect reserves the right to award this work to a single tenderer or split it two or
more tenders.

At any time during the progress of the work, any item/s being manpfactured at the tenderers
workshop may be inspected by the Architect / Employer. The contractor shall make all necessary
arrangements for such visits at their own cost.

SCOPE OF WORK.:

The contractor shall carry out and complete the work in every respect in accordance with this contract
and with the directions of and to the satisfaction of the Architects / Employer. The Architects may in
consultation with the Employer from time to time issue further drawings and / or written instructions
details, directions and explanations which are hereafter collectively referted to as “ARCHITECTS /
EMPLOYERS INSTRUCTIONS “in regard to:

a) The variation or modification of the design quality or quantity of works,[or the addition or

omission or substitution of any work.

b) Any discrepancy in the drawings or between the schedules of quantities
and / or drawings and / or specifications.

¢) The removal from the site of any materials brought thereon by the contractor and the

substitution of any other material, therefore,

d) The removal and / or re-execution of any works executed by the contractor.

e) The dismissal from the works of any persons employed thereupon.

f) The opening up for inspection of any work covered up.

g) Amending and making good of any defects.

The contractor shall forthwith comply with and duly execute any work comprised in such Architects /
Employer*s instructions provided always that verbal instructions, d.lI‘CCthl’lS and explanations given
to the contractor or his representatives upon the works, by the Archilects shall if involving a
variation, be confirmed in writing by the contractor to the Architects and the Employer within seven
days, and if not dissented from in writing within further seven days by the Architects such shall be
deemed to be Architects’ Instructions within the scope of the contract.

CONTRACTOR TO PROVIDE EVERYTHING NECESSARY:

The contractor shall supply, fix and maintain at his cost during the execution of any works, all the
necessary cantering, scaffolding, staging, planking, timbering, strutting, s'horing, pumping, fencing,
watching and lighting up nights as well as by day, required not only for; the proper execution and
protection of the public and the safety of any adjacent road, hulldlngs streets, cellars, vaults,
pavements, walls, houses and all other erections, matters or things. The contractor shall take down
and remove any or all such centring, scaffolding, staging, planking, tlmbenng, strutting, shoring, etc.
as occasion shall requires or when ordered to do so and shall fully reinstate and make good all
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matters and things disturbed during the execution of the works, to the satisfaction of the Architects /
Employer.

The contractor shall be responsible to register themselves under the Contract Labor (Regulations and
abolition) Act 1970 and rules there under and they shall comply with and carryout all the provisions
and obligations under the said act and rules and furnish all information to Employer as may be
required by it and shall also indemnify the Employer against any penalties / claims arising from any
default on their past.

The contractor shall observe that his work shall not cause any nuisance to the public in general and to
the neighboring occupants in particular.

CONTRACTOR RESPONSIBLE FOR SETTING OUT WORKS & FOR
RECTIFYING BAD WORKS:

The contractor shall set out the works and shall be responsible for the true and perfect setting of the
same and for the correctness of the positions, levels, dimensions and alignment of all parts thereof. If

@ at any time any error in this respect shall appear during the progress of the works, the contractor shall
at his own expense rectify such error to the satisfaction of the Architect.

MATERIALS AND WORKMANSHIP TO CONFIRM DESCRIPTION:

All materials and workmanship shall be of the respective kinds described in the schedule of quantities
and / or specifications and in accordance with the Architects instructions and the contractor shall
upon the request of the Architect or employer, furnish them with all inveices, accounts, receipts and
other vouchers, accounts to prove that the materials comply therewith. The contractors shall at his
own cost arrange for and / or carry out any test of any materials which the architects may require.

REMOVAL OF IMPROPER WORK:

The Architects shall during the progress of the works have power to order in writing from time to
time or times as may be specified in the order, of any materials which in the opinion of the Architects
are not in accordance with the specifications or instructions and the contractors shall forthwith
carryout such order at his own cost. the case of default on the part of the contractor to carry out such

O order the employer shall have the power to employ and pay other persons to carry out the same, and

all expenses consequent or incidental thereto as certified by the Architects shall be bome by the
contractor or may be deducted by the employer from any moneys due or that may be become due to
the contractor,

1 DEFECTS LIABILITY PERIOD

Any defects, shrinkage, settlement or other faults which may appear within the defects liability
period stated in the schedule hereto within 12 months after the virtual completion of the work
arising in the opinion of the architects from materials or workimanship/not in accordance with the
contract, shall upon the directions in writing of the architects, and within such reasonable times as
shall be specified therein, be amended and made good by the contractor at his own cost and in case of
default the employer may employ and pay other persons to amend and make good such defects,
shrinkage, settlements or other faults and all damages, loss and expenses consequent thercon or
incidental thereto shall be made good and borne by the contractor and such damages loss and
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expenses shall be recoverable from him by the employer or may be deducted by the employer upon
the architects certificate in writing form any moneys due or that may become due to the contractor.

1.1 COMPLETION CERTIFICATE

The works shall not be considered as completed until the architects have crtified in writing that they
have been virtually completed and the defects liability period shall commence from the date of such
certificate.

1.2 OTHER PERSONS ENGAGED BY EMPLOYER

The employer with the concurrence of the architects reserves the right tofuse the premises and any
portion of the site for the execution of any work not included in this contract which he may desire to
have carried out by other persons , and contractor is to allow all reasonablé facilities for the execution
of such work but is not required to provide any plant .or materials for tfxe execution of such work
except by special arrangement with the employer; such work shall be carried out in such manner as
not to impede the progress of the works included in the contract.

21) LIABILITY FOR ACCIDENTS AND DAMAGE AND INSURANCE:
i) The contractor shall during the execution of the work properly cover up ‘and protect any part of the
work liable to injury by exposure to the weather and shall take every reasonable precaution against

accident or injury to the work from any cause,

if) All contractor’s equipment shall be at the sole risk of the contractor.

iit) The contractor will insure all his personnel and his part of the work against any personnel injury
which may be sustained by them as a result of fire/accident at the time of ekecution of the work.

The contractor shall be responsible for workmen’s compensation insuranice and all other statutory
requirements in regard to the personnel in the contractor’s employment.

CLEARANCE OF SITE:

The contractor shall have to remove all melba from the site of work, dirf and dust, from floors and
woodwork and whitewash or color wash, distemper or paint splashes fr'om doors, windows, glass
panels, etc., before handing over the building to the employer. The work shall not be treated as
complete in all respects unless there requirements are fulfilled by him. Injthe event of the contractor
failing to do so the Architects and the Employer shall have the right to get the site cleared, dust and
dirt removed and doors and windows etc. cleaned of splashes etc., at the contractor’s risk and cost
without prejudice to the right of Architects or employer to take action o recover damages under
clause 23 of the contract.

SITE ESTABLISHMENTS:

The contractor shall provide all huts, stores, tarpaulins and other covers for all the accommodation of
his staff, workmen and materials likely to deteriorate in the open shall be stored under suitable cover
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APPROVED LIST OF MATERIALS FOR AIR CONDITIONING WORKS

SN DESCRIPTION MAKE

1. AC units Voltas/Bluestar/ LG (Inverter type with R410A gas &
Copper condensing coil)

2. Power cable Polycab/Havells/Finolex/Anchor or equivalent approved
by the bank

3. CPVC Drain pipe Supreme/Astral or equivalent approved by the bank

4. Copper pipe Rajaco/Nishan /Tofaline/Mexflow/Mandeva or equivalent
approved by the bank

5. Stabilizer V-Guard or equivalent approved by the bank
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CONSULTANTS
KANAMADI& ASSQCIATES
ARCHITECTS AND ENGINEERS
MALLESHWARAM, BANGALORE 56003

PROPOSED AC WORK OF UNION BANK OF INDIA, BRANCH OFFICE & ATM AT
DOMMASANDRA, BANGALORE.

AIR-CONDITIONING WORKS : Air-conditioning System (Inverter Model/ 5 Star - Wall mounted Split
Unit/ Ceiling Suspended Cassette unit) Equipment Make — Voltas / LG / Bluestar / Daikin / Carrier /
Mitsubishi / GE /- 5 star split & 3 star or Equivalent energy saving latest model — cassette (inverter
units) with copper condenser. All the work of Drain pipe/copper pipe/cag)le shall be properly
supported by clamps from the slab.

A | PART -A HIGH SIDE WORK

sl.
No. Description Unit | Quantity, Rate Amount

1 | Supplying, erection, testing and commissioning
following wall mounted Split/ Roof mounted
cassette units of (Toshiba/ Mitsubhishi/ Hitachi/
Daikin/LG/Bluestar/ Carrier/ Voltas} with cordless
remote complete with all necessary fittings duly
insulated with 9 mm thick nitrile rubber pipe
insulation with (evaporator coil ~ copper only), fan
and fan motor, machine control panel improved
Refrigerant Joints, .Air conditioners shall be fitted
with hermetically sealed type suction cooled
reciprocating or discharge cooled rotary compressor
or scroll compressor. Compressor unit operating on
R-22/ R-410. All complete as per drawing, approval
and instructions of the Employer (Rates to be
inclusive of Copper refrigerant pipe with insulation
and Drain pipe up to 5 Mtr. length).

1.0 TR wall mounted split unit (Minimum 5-Star
rating inverter type) including all necessary fittings Nos. 8
and mountings as specified by the manufacturer.

1
PART A -HIGH SIDE WORK SUB TOTAL AMOUNT (Excluding GST)
!

GST-18%

PART A - HIGH SIDE WORK SUB TOTAL AMOUNT (Inclusive GST, 18%)

Sl

No Description Unit | Quantity; Rate Amount

B | PART—B LOW SIDE WORK
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Supplying and laying of Extra copper refrigerant
piping with nitrile rubberpipe insulation, both of size
as specified by the manufacturer suitable for 1.0 TR/
1.5/2.0 TR Split type AC and 2.0/3.0 TR Cassette AC
(From Indoor to outdoor Units) Beyond 3 M.

For 1.0 T Split unit

Mtr.

120.00

DRAIN PIPING

Providing and fixing drain piping up to drain as
directed by the engineer in charge with all
accessories e.g. elbows, unions, sockets, reducers,
reducing tees, nipples etc, Complete job including
cutting chiseling in walls, fixing with Gl clamps,floor
and making good of all chases/ cuts etc. and
discharging the drain into a floortrap/ gully as per
site conditions with insulation, both as specified by
the manufacturer.

25 mm dia PVC drain pipe for Split AC

Mtr.

120.00

AUTOMATIC VOLTAGECONTROLLER

Stabilizer shall be Automatic version with copper coil
transformer and the voltage selection range shall be
minimum depending on lowest peak recorded
average in a month. Precise output voltage range
(130v-170V to 240V -270 V). Ensure the rating of
Stabilizer shall be in accordance with max rated
power of ACs considering instantaneous peak load
fluctuation.

Providing and fixing Stabilizer with 3-4 step relay and
input voltage range of 130-270 V and output to be
230- 240 V {Blue bird/ Logic state/ Inline/ V-

Gaurd/Equivalent Reputed Make) {copper winding).
3 KVA (For 1.0/ 1.5 TR Split/Casset AC)

Nos.

AIR-CONDITIONERS STAND
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MS-STAND - Providing and fixing of lockable caging
for outdoor unit grouted on wall or on roof with
open able shutter made of 10 X 10 mm MS square
bars placed vertically @ 5" ¢/c welded with 40 X 3
mm MS flat all- round. The frame shall be of angle
35mm*35mm and it shall be fixed to wall or roof
with proper MS bracket to tackle the weight of
outdoor unit. Item Includes all necessary hardware,
priming coat, syntheticenamelpaint, hanger, clamps
other accessories etc. All complete as per approval
and instructions of the employer. Size shali be
adequate for AC outdoor size & sufficient space
around the outdoor suitable for servicing purpose
for Outdoor unit.

URU, BENGALURU EAST

il

For 1.0 TR Hi Wall split units

Nos.

ELECTRICAL CABLES

Suitable IS/BIS standard Cable of 1.1-2.2 KV, Multi
strand, FRLS 2-4 C/ 1.5/2.5 -6.0 Sgmm) as per
design requirement of Peak load calculation of
specific ACs system installed at site with 1”/1/2"/2"
PVC conduit pipe between indoor/outdoor unit

Supplying and laying of Extra Electrical
interconnecting control cable from indoor to
outdoor of size as specified by the manufacturer
suitable for 1.0 TR/ 1.5/2.0 TR Split type AC.

Mtr.

120.00

TIMER

Supplying, installation and commissioning of
automatic 24 HRS. programmable TIMER of required
capacity to run A.C. alternately {MDS/ L&T/
Otherreputed make},

Nos.

Supplying, installation and commissioning of pump

Nos.

1.00

Core Cutting and after that full finishing including
plastering

Nos.

8.00

PART B -LOW SIDE WORK S5UB T(i)TAL AMOUNT

I
GST @18% IN I.O|W SIDE WORK

|
Low side work Slncluding GST}

|
GRAND TOTAL (PART A + PART B} E),(CLUDING GST

)
GRAND TOTAL {PART A + PART B} II}ICLUDING GST

-
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TENDER FOR AIR CONDITIONING WORK, BRANCH, DOMMASANDRA, BENGALURU, BENGALURU EAST
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TENDER FOR AIR CONDITIONING WORK, BRANCH, DOMMASANDRA, BENGALURU, BENGALURU EAST -
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