
 

Proposed Electrical Works for Kothapalem Branch & ATM Premises     
   Page 1 of 35                           Contractor Signature                    

 

PROPOSED ELECTRICAL & AIR CONDITIONER WORKS FOR  

KOTHAPALEM BRANCH & ATM PREMISES 

 

FOR 
 

UN   ION BANK OF INDIA 
 

 

AT REGIONAL OFFICE, ONGOLE, ANDHRA PRADESH STATE. 
 

TENDER ISSUED TO: M/S.   

 

DATE OF ISSUE: - 31.08.2026 TO 21.09.2026  

TENDER SUBMISSION ON: -  21.09.2026  AT 03.00 P.M. TENDER 

OPENING: -   21.09.2026 AT 03.30 P.M 

 

 

 

UNION BANK OF INDIA 

 
Regional office Ongole 

 
Anjaneya Complex, Bhagya Nagar 2nd Line, 

Ongole, Prakasam Dist, AP-523001 
E Mail: pbod.roongole@unionbankofindia.bank 

 

 

CONSULTANTS:  

 

FIROZ AHMED  

ARCHITECT  

13-6-436/a/33, 2nd Floor, 301  

Lakshmi Apartment, Lakshmi Nagar, Pillar no.68,  

Mehdipatnam, Hyderabad – 500 028.  

Cell: 98481 49737  

E-Mail: a_firoz @yahoo.com 

  

 

COMPLETION PERIOD – 30 Days 
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RE  GIONAL OFFICE ONGOLE 

 

NOTICE INVITING TENDERS 

 

ELECTRICAL & AIR CONDITIONER WORKS OF KOTHAPALEM BRANCH & ATM PREMISES 

 
1. THE UNION BANK OF INDIA through e-procurement from contractors empaneled with our Bank 

for works of value mentioned below. 

Work 
EMD 

In form of DD 

ELECTRICAL ₹ 7,000.00 

 

2. The   eligible   contractors can   obtain   the   tender   documents   from Union Bank of India, Regional 

Office, Ongole, Ground & 1st Floor, Anjaneya Complex, Ongole, Prakasam Dist, Ongole-523001, 

Ph: 08592-222811 during working days.  

 
3. The bids duly completed in all respect superscripted as tender for the respective work along 

with the prescribed amount of EMD, proof of empanelment, should submitted to our below 

mentioned office on or before the date & time of submission of tenders mentioned above. The 

tenders not enclosed with specified amount of EMD (in the form of DD) will be rejected. Bank 

reserves the right to accept or reject any or all the tenders without assigning any reasons, 

therefore. 

4. THE SEALED TENDERS SHOULD BE SUBMITTED TO:  

 

THE UNION BANK OF INDIA 
REGIONAL OFFICE ONGOLE, 

ANJANEYA COMPLEX, GROUND & 1st 

FLOOR,BHAGYA NAGAR 2nd LINE, 

ONGOLE,PRAKASAM DISTRICT, 

ANDHRA PRADESH – 523 001.  

PH: 08592-222811. 
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FORM OF SUBMISSION OF TENDER  
(To be filled by the tenderer)  
 
The Asst General Manager,  
Union Bank Of India,  
Regional Office,  
Anjaneya Complex, Bhagya Nagar 2nd Line, 
Ongole, Prakasam District, AP – 523 001.  
 
Dear Sir,  
 
Ref: TENDER FOR ELECTRICAL & AIR CONDITIONER WORKS OF UNION BANK OF INDIA, KOTHAPALEM 
BRANCH & ATM PREMISES. 
 
I / We the undersigned have carefully gone through and clearly understood, after visiting the site, the 
tender drawings and tender documents comprising of the tender form, Notice of Contractors, Agreement 
and Conditions of building contract, Special Conditions, Specifications and Schedule of Probable 
Quantities prepared by your Architects M/s Firoz Ahmed.  
 
I / We do here by undertaken to execute and complete the whole or part of the work (as desired by you) 
at the respective rates quoted.  
 
I / We are depositing as earnest of money sum of Rs. 7,000/-, by Demand Draft in favor of Union Bank 
of India, payable at Ongole. Along with this tender for due execution of the work at my / our tendered 
rates together with any variations which shall be adjusted at prices based by the Architects / Employer 
on our tendered rates.  
 
In the event of this Tender being accepted I / We agree to enter into an agreement as and when required 
and executed the contract according to your form of Agreement, in default whereof, I / We do hereby 
bind my-self / ourselves to forfeit the aforesaid deposit.  
 
I / We further agree to complete the work included in the said schedule of quantities within 
30 days from the date of the work order issued to commence the same.  
 
Date of commencement shall be either one-week, from the date, the acceptance letter is issued to the 
contractor or day on which the contractor is instructed to take possession of site whichever is later.  
 
I / We agree not to employ sub-contractors other than those that may be approved by Architects / 
Employer.  
 
I / We agree to pay Government, General and Sales Tax (State and Central), Excise and Octroi duties, 
for insurance and all other taxes including works contract tax.  
 
I / We agree to pay Government, General and Sales Tax (State and Central), Excise and Octroi duties, 
for insurance and all other taxes including works contract extra, turnover tax, VAT etc as prevailing 
foretime to time, on such items for whom same is to be levies, and the rates quoted by me / us are 
inclusive of the same. 
 
Yours faithfully, 
 
Contractor’s Signature __________________ 
 
 
Designation___________________________ 
 
 
Address _____________________________  
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RE  GIONAL OFFICE ONGOLE 

NOTICE INVITING TENDERS 

ELECTRICAL WORKS OF KOTHAPALEM BRANCH & ATM PREMISES 
 

APPENDIX TO GENERAL CONDITIONS OF CONTRACT 

       A Tender Document Fees ₹ 500/- Cash/DD in favors of 

UNION BANK OF INDIA, ONGOLE. 

(NON-REFUNDABLE) 

 

1 Estimated Cost(include ACs)  ₹10.46 Lakhs (exclude GST) 
 
 

2 Earnest Money Deposit (EMD) ₹ 7,000/ - 
 
 

3 Initial Security Deposit (ISD) 5% of contract value 
 

 

4 Period of Completion 30 DAYS 

 

5 Defect Liability period One year after completion as 

recorded in the completion certificate 

/ final bill 

 

6 Agreed Liquidated Damages 1% of Contract amount per week of 

delay subjected to a maximum of 

10% of contract value 

 

7 Period of Final Measurements 10 days after completion as recorded 

in the completion certificate. 

 

8 Minimum Value of work to 
be executed for issue of 
interim certificates for 
making payment 

Minimum ₹ 6,00,000.00 

 

9 Retention money from each bill 8 % of gross value of each interim bill, 

 

 

9. Release of Security deposit 
after virtual completion 

After the defect liability period 

which is 12 MONTHS as the case may 

be 

 

10 Period for honouring 
certificate for making 
payment 

7 working days from date of Architects 

certificate of payment for interim bills 

and 15 working days for final certificate. 
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SECTION – 1  

INSTRUCTIONS TO THE TENDERERS 
 

 
1.0 Scope of work 

 
Sealed tenders are invited by Union Bank of India, REGIONAL OFFICE ONGOLE –

ELECTRICAL WORKS AT KOTHAPALEM BRANCH & ATM PREMISES, REGIONAL OFFICE, 

ONGOLEE, ANDHRA PRADESH. 

 
 Tender documents 

 
❖ Bid: Shall contain prescribed EMD & forwarding letter accepting conditions of 

contract. GST Registration is Mandatory. 

❖ The tenders not Enclosed with specified amount of EMD (in the form of DD) will 

be rejected. Bank reserves the right to accept or reject any or all the tenders 

without assigning any reasons there for. 

 The work has to be carried out strictly according to the conditions stipulated 

in the tender consisting the following documents and the most workman like 

manner. 

 
Instructions to tenderers 

General conditions of 

Contract Special conditions 

of Contract Additional 

specifications Drawings 

 

 The above documents shall be taken as complementary and mutually 

explanatory of one another but in case of ambiguities or discrepancies, shall 

take precedence in the order given below; 

 

a) Additional Specifications 

b) Technical Specifications 

c) Drawings 

d) Special conditions of contract 

e) General conditions of contract 

f) Instructions to Tenderers 

 

 
Complete set of tender documents including relative drawings can be obtained in person 

from the Regional Office, Union Bank of India between 10-00 to 17-00 hrs on any Day 

except holidays during the period mentioned in the Notice Inviting Tender on payment 

of ₹500/- (Rupees Five Hundred only.) by means of cash/ demand draft drawn in 

favour of UNION BANK OF INDIA payable at ONGOLE. 

 
 The tender Documents are not transferable. 
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 Empaneled Electrical Contractors of Union Bank of India,  A n d h r a  P r a d e s h  S t a t e  

are Eligible for Tender Bid. 
 
Site Visit. 

 

 The tenderer must obtain himself on his own responsibility and his own expenses all 

information and data, which may be required for the purpose of filling this tender document 

and enter into a contract for the satisfactory performance of the work. The tenderer is 

requested satisfy himself regarding the availability of water, power, transport and 

communication facilities, the character quality and quantity of the materials, labour, the law 

and order situation, climatic conditions local authorities requirement, traffic regulations etc; 

 
The tenderer will be fully responsible for considering the financial effect of any or all the 

factors while submitting his/her tender. 

 
Earnest Money. 

 

 The tenderers are requested to submit the Earnest Money of ₹ 7,000/- (Rupees Seven 

Thousand only] by DD in favour of Union Bank of India and payable at Ongole Drawn on any 

Nationalized Bank in India. 

 
 EMD in any other form other than as specified above will not be accepted. Tender not 

accompanied by the EMD in Accordance with clause 4.1 above shall be rejected. 

 
 No interest will be paid on the EMD. 

 
 EMD of unsuccessful tenderers will be refunded within 30 days of award of contract. 

 
Performance Security Deposit. 
 

Performance Security of 5% to be obtained from the successful bidder. The Performance Security 
may be furnished in the form of account payee demand draft or online payment. Performance 
Security should remain valid for a period of sixty days beyond the date of completion of all 
contractual obligations of the supplier including warranty obligations. EMD will be refunded to the 
successful bidder on receipt of Performance Security. If the successful bidder desires to adjust the 
amount of EMD for Performance Security, then balance amount of performance Security will be 
taken and in such case, EMD will not be returned/refunded to the successful bidder until 
completion of all such obligations under the contract. Performance Security will be forfeited and 
credited the Bank’s account in the event of breach of contract by the supplier/contractor, in terms 
of the relevant provision of the contract. Performance Security will be refunded to the 
supplier/contractor without any interest, after the supplier/contractor duly performs and 
completes the contract in all respects but not later than 60 days of completion of all such 
obligations under the contract. 

 

 Retention Money 

 

 Besides the Performance Security Deposit as deposited by the contractor in the above said 

manner, 8% of the bill value will be deducted from respective running bills as security 

retention. 50% of the total security shall be paid to the contractors along with the final bill 

payment. The balance 50% would be paid to the contractors after the defects liability period 

of 12 months provided the contractor has satisfactorily attended to all defects in accordance 

with the conditions of contract including site clearance. 

 

 No interest shall be paid to the amount retained by the Union bank of India security Deposit. 

7.0 Signing of contract Documents 



 

Proposed Electrical Works for Kothapalem Branch & ATM Premises     
   Page 7 of 35                           Contractor Signature                    

 
The successful tenderers shall be bound to implement the contract by signing an agreement 

and conditions of contract attached herewith within 07 days from the receipt of intimation 

of acceptance of his tender by the Union bank of India. However, the written acceptance of 

the tender by the Union Bank of India will constitute binding agreement between the Union 

bank of India and successful tenderer whether such formal agreement is subsequently entered 

into or not. 

 
8.0 Completion Period 

 

Time is essence of the contract. The work should be completed in all respects in accordance 

with the terms of contract within a period of 30 days from the date of handing over site or 10 

days from the date of receipt of letter of acceptance whichever is later. 

 
9.0 Validity of tender 

 

Tenders shall remain valid and open for acceptance for a period of three months from the 

date of opening price bid. If the tenderer with draws his/her offer during the validity period 

or makes modifications in his/her original offer which are not acceptable to the Bank without 

prejudice to any other right or remedy the Bank shall be at liberty to forfeit the EMD.  

 
10.0 Liquidated Damages 

 

The liquidated damages shall be 1% per week subject to a maximum of 10% of contract value. 

 
Rate and prices: 

 

 In case of item rate tender 
 

  The tenderers shall quote their rates for individual items both in words and figures in case of 

discrepancy between the rate quoted in words and figures the unit rate quoted in words will 

prevail. If no rate is quoted for a particular item the contractor shall not be paid for that item 

when it is executed. 

 
The amount of each item shall be calculated and the requisite total is given. In case of 

discrepancy between the unit rate and the total amount calculated from multiplication of unit 

rate and the quantity the unit rate quoted will govern and the amount will be corrected. 

 
 The tenderers need not quote their rates for which no quantities have been given. In case the 

tenderers quote their rates for such items those rates will be ignored and will not be considered 

during execution. 

 
 The tenderers should not change the units as specified in the tender. If any unit is changed 

the tenders would be evaluated as per the original unit and the contractor would be paid 

accordingly. 

 
The tenderer should not change or modify or delete the description of the item. If any 

discrepancy is observed he should immediately bring to the knowledge of the Architect/ Bank. 

 
 Each page of the BOQ shall be signed by the authorized person and cutting or over writing shall 

be duly attested by him. 

 
 Each page shall be totaled, and the grand total shall be given. 

 
 The rate quoted shall be firm and shall include all costs, allowances, taxes, levies. 
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INSTRUCTIONS TO TENDERERS: 

 

All the rates shall be filled up in figures as well as words without fail. 
 

The rates and amount against each item of work shall be filled up only in tender papers issued to the 

tenderers. 

 
The tenders shall be accompanied by the Earnest Money Deposit for the specified amount. 

 
The tenders shall be duly signed by the competent person. 

 
No paper or sheet shall be detached from the tender document issued to the tenderers. 

 
All the drawings shall be returned along with the tenders. 

 

The tenders shall be liable for rejection if any of the above said requirements are not compiled with. 

 
Water and power for construction shall be arranged by the Contractor. In case the Bank agrees to 

provide water, the electricity charges towards pumping of water will have to be borne by the 

contractor. 

 
The Bank does not bind itself to accept the lowest or any tender and reserves to itself the right to 

accept or reject any or all the tenders, either in whole or in part without assigning any reason for 

doing so. 

 
A schedule of probable quantities in respect of each work and specifications accompany these specials 

conditions. The schedule of quantities is liable to alteration by omission, deductions or additions at 

the discretion of the Architects with the consent of the employer. 

 
All items or work described in the schedule of quantities are to be deemed and  paid as complete 

works in all respects and details including preparatory and finishing works involved, directly, related 

to and reasonably detectable from the drawings, specifications and schedule of quantities and no 

further extra charges will be allowed in this connection. In case of lump-sum charges in the tender 

in respect of any item of works, the payment of such items of work will be made for actual work done 

on the basis of lump-sum charges as will be assessed to be payable by the Employer / Architects. 

 
The tenderers must include in their tender prices quoted for all duties royalties, CESS and Sale Tax 

or any other taxes or local charges if applicable. 

 
No extra claim on this account will in any case be entertained. 

 
If the employer has supplied any materials or goods to the contractor, the cost of any such materials 

or goods will be progressively deducted from the amount due to the Contractor in accordance with 

the quantities consumed in the work. 

The Employer shall during the progress of the work have  power  to  order  in writing from time  to 

time the removal from the work  within such reasonable time  or times as may be specified in the 

order of any materials in which in the opinion   of the Employer/Architects are not in accordance 

with  specification  or  instructions, the substitution or proper re-execution of any work executed 

with materials or workmanship not in accordance with the drawings and specifications or instructions. 

In case the contractor refuses to comply with the order the Employer shall have the power to employ 

and pay other agencies to carry out the work and all expenses consequent thereon or incidental 

thereto as certified by    the Employer/Architects shall be borne by the Contractor or  may be  

deducted from any money due to or that may become due to the contractor. No certificate which 

may be given by the architects shall relieve the Contractor from his liability in respect of unsound 

work or bad materials. 
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All materials should be got tested by the contractor form approved laboratory and test result 

submitted to the employers for approval. Only those materials approved by the employers to be used 

at works. The cost for testing shall be borne by the contractor only. 

 
The contractor will be made payments towards steel based on the actual quantities of steel used at 

site including laps mentioned in the drawings to the exact lengths. 

 
The contractor must co-operate and co-ordinate the work with work of all other contractors 

appointed by the employer so that the work shall proceed with the least possible delay and to the 

satisfaction of the Architects. The contractor co-ordination with other contractors appointed by the 

employer is essential to maintain smooth progress of work and any delays, which in the opinion of 

the Architects/ Employer is due to non-co-ordination and inefficient management of the contractor 

will not be entertained for any extension of time. 

 
No escalation of cost of materials due to any reasons will be entertained. 

 
The contractor will observe all statutory and legal requirements as required by the central and state 

governments as applied to the work. He shall fully indemnify the employer against any loss of 

property, life etc., 

 
Contractors shall indemnify the employer and architect against any accident on site and immediately 

outside causing injuries / death to any workers / visitors / third party claims under any of the 

statutory bodies. All insurance certificate to be provided by contractor 

 
PF/Insurance/Taxes of contractor workers are the contractor’s full responsibility. 
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GENERAL CONDITIONS OF CONTRACT 

 

Definitions: 

 

“Contract means the documents forming the tender and the acceptance thereof and the 

formal agreement executed between Union bank of India (client) and the contractor, 

together with the documents referred therein including these conditions, the 

specifications, designs, drawings and instructions issued from time to time by the 

architects/ Bank and all these documents taken together shall be deemed to form one 

contract and shall be complementary to one another. 

 
 In the contract the following expressions shall, unless the context otherwise requires, 

have the meaning hereby respectively assigned to them. 

 

  ‘Union bank of India’ shall mean THE UNION BANK OF INDIA (client) having its Regional 

office at Ongole and includes the client’s representatives, successors and assigns. 

 
 ‘Site Engineer’ shall mean an Engineer appointed by the Union Bank of India 

their representative to give instructions to the contractors. 

 

 ‘The Contractor shall mean the individual or firm or company whether incorporated or 

not, undertaking the works and shall include legal personal representative of such 

individual or the composing the firm or company and the permitted assignees of such 

individual or firms of company. 

 
The expression ‘works’ or ‘work’ shall mean the permanent or temporary work described 

in the “Scope of work” and / or to be executed in accordance with the contract and 

includes materials, apparatus, equipment, temporary supports, fittings and things of all 

kinds to be provided, the obligations of the contractor hereunder and work to be done 

by the contractor under the contract. 

 
 ‘Engineer’ shall mean the representative of the Architect/ consultant/ Bank. 

 
 ‘Drawings’ shall mean the drawings prepared by the Architects and issued by the Engineer 

and referred to in the specifications and any modifications of such drawings as may be 

issued by the Engineer from time to time. ‘Contract value shall mean the value of the 

entire work as stipulated in the letter of acceptance of tender subject to such additions 

thereto or deductions there from as may be made under the provision herein after 

contained. 

 
 ‘Specifications’ shall mean the specifications referred to in the tender and any 

modifications thereof as may time to time be furnished or approved by the architect/ 

consultant “Month” means calendar month. 

 
 “Week” means seven consecutive days. 

 

 “Day” means a calendar day beginning and ending at 00 Hrs and 24 Hrs respectively. 

 
  

 TENDER BELOW 25 TO 30% of The Estimation Will Not Be Considered For L1.  

 Bank Has Right To Accept/Reject As Per Bank Policy Matters. 

 Insurance to be taken by the Contractor, 3rd party liability, All Risk Insurance Policy , 

Workmen Compensation 



 

 

CLAUSES 
 
 

 Total Security Deposit 

 
Total Security deposit comprise of 

• Performance Security Deposit 

• Retention Money 

 
a) Earnest Money Deposit: 

 
The tenderer shall furnish EMD of Rs. 7,000/- (Rupees Seven Thousand Only) in the form 

of Demand draft drawn in favour of Union Bank of India and payable at Ongole on any 

Scheduled Bank. No tender shall be considered unless the EMD is so deposited in the 

required form. No interest shall be paid on this EMD. The EMD of the unsuccessful 

tenderer shall be refunded soon after the decision to award the contract is taken 

without interest. The EMD shall stand absolutely forfeited if the tenderer revokes his 

tender at any time the period when he is required to keep his tender open acceptance 

by the Union Bank of India after it is accepted by the Union Bank of India the contractor 

fails to enter into a formal agreement or fails to pay the initial security deposit as 

stipulated or fails to commence the commence the work within the stipulated time. 

 

Performance Security Deposit. 
 

Performance Security of 5% to be obtained from the successful bidder. The Performance 

Security may be furnished in the form of account payee demand draft or online payment. 

Performance Security will remain valid for a period of sixty days beyond the date of 

completion of all contractual obligations of the supplier including warranty obligations. EMD 

will be refunded to the successful bidder on receipt of Performance Security. If the 

successful bidder desires to adjust the amount of EMD for Performance Security, then 

balance amount of performance Security will be taken and, in such case,, EMD will not be 

returned/refunded to the successful bidder until completion of all such obligations under 

the contract. Performance Security will be forfeited and credited the Bank’s account in the 

event of breach of contract by the supplier/contractor, in terms of the relevant provision 

of the contract. Performance Security will be refunded to the supplier/contractor without 

any interest, after the supplier/contractor duly performs and completes the contract in all 

respects but not later than 60 days of completion of all such obligations under the contract. 

 
c) Retention Money: 

 

Besides the Performance Security Deposit as deposited by the contractor in the above 

said manner, 8% of the bill value will be deducted from respective running bills as 

security retention. 50% of the total security shall be paid to the contractors along with 

the final bill payment. The balance 50% would be paid to the contractors after the 

defects liability period of 12 months provided the contractor has satisfactorily attended 

to all defects in accordance with the conditions of contract including site clearance. 

 
No interest shall be paid to the amount retained by the Union bank of India security 
Deposit. 
 
 

2.0 Language: 

 
The language in which the contract documents shall be drawn shall be in English. 
 

 
 



 

 

Errors, omissions and discrepancies: 

 
In case of errors, omissions and / or disagreement between written and scaled 

dimensions on the drawings or between the drawings and specifications etc., the 

following order shall apply. 

 
i) Between scaled and written dimension (or description) on a drawing, the latter 

shall be adopted. 

 
ii) Between the written or shown description or dimensions in the drawings and the 

corresponding one in the specification the former shall be taken as correct. 

 

iii) Between written description of the item in the specifications and descriptions in 

bills of quantities of the same item, the former shall be adopted. 

 
iv) In case of difference between rates written in figures and words, the rate in 

words shall prevail. 

 

v) Between the duplicate/ subsequent copies of the tender, the original tender shall 

be taken as correct. 

 

4.0 Scope of work: 

 
The contractor shall carryout complete and maintain the said work in every respect in 

strictly accordance with this contract and with the directions of and to the satisfaction 

of the Union Bank of India through the architect/ consultant. The architect/ consultant 

at the directions of the Union Bank of India from time to time issue further drawings 

and / or written instructions, details directions and explanations which are hereafter 

collectively referred to as Architect’s/ consultant’s instructions in regard to the 

variation or modification of the design, quality or quantity of work or the addition or 

omission or substitution of any work. Any discrepancy in the drawings or between the 

BOQ and / or drawings and / or specifications. The removal from the site of any material 

brought thereon by the Contractor and any substitution of any other materials therefore 

the removal and / or re-execution of any work executed by him. The dismissal from the 

work of any person employed /engaged there upon. 

 
5.0 i) Letter of Acceptance: 

 
Within the validity period of the tender the Union Bank of India shall issue a letter of 

acceptance either directly or through the architect by registered post or otherwise 

depositing at the address of the contractor as given in the tender to enter into a 

Contract for the execution of the work as per the terms of the tender. The letter of 

acceptance shall constitute a binding contract between the Union Bank of India and the 

contractor. 

 
ii)  Contract Agreement: 

 
On receipt of intimation of the acceptance of tender from the Union Bank of India / 

Architect the successful tenderer shall be bound to implement the contract and within 

fifteen days thereof he shall sign an agreement in a non-judicial stamp paper of 

appropriate value. 

 

6.0 Ownership of drawings: 
All drawings, specifications and copies thereof furnished by the Union Bank of India 

through its architects / consultants are the properties of the Union Bank of India. They 

are not to be used on other work. 

 



 

 

7.0 Detailed drawings and instructions: 

 

The Union Bank of India through its architects/ consultants shall furnish with reasonable 

promptness additional instructions by means of drawings or otherwise necessary for the 

proper execution of the work. All such drawings and instructions shall be consistent 

with the contract documents, true developments thereof and reasonably inferable 

there from. 

 
The work shall be executed in conformity therewith and the contractor prepare a 

detailed program schedule indicating therein the date of start and completion of various 

activities on receipt of the work order and submit the same to the Union Bank of India 

through the architect / consultant. 

 
8.0 Copies of agreement: 

 

Two copies of agreement duty signed by both the parties with the drawings shall be 

handed over to the contractors. 

 

9.0 Liquidated damages: 

 

If the contractor fails to maintain the required progress in terms of clause 5.0 of GCC 

the contracted or extended date or completion without justification in support of the 

cause of delay, he may be called upon without prejudice to any other right of remedy 

available under the law to the Union Bank of India on account of such breach to pay a 

liquidated damages at the rate of 1% of the contract value which subject to a maximum 

of 10% of the contract value. 

 
10.0 Materials, Appliances and Employees: 

 
Unless or otherwise specified the contractor shall provide and pay for all materials, 

labour, water, power, tools, equipment transportation and any other facilities that are 

required for the satisfactory execution and completion of the work. Unless or otherwise 

specified all materials shall be new and both workmanship and materials shall be best 

quality. The contractor shall at all times enforce strict discipline and good order among 

his employees and shall not employ on the work any unfit person or anyone not skilled 

in the work assigned to him. Workman whose work or behaviour is found to be 

unsatisfactory by the Union Bank of India/ architect / consultant he shall be removed 

from the site immediately. 

 

11.0 Permits, Laws and Regulations: 

 
Permits and licenses required for the execution of the work shall be obtained by the 

contractor at his own expenses. The contractor shall give notices and comply with the 

regulations, laws, and ordinances rules, applicable to the contract. If the contractor 

observes any discrepancy between the drawings and specifications, he shall promptly 

notify the Union Bank of India in writing under intimation of the architect / consultant. 

If the contractor performs any act, which is against the law, rules and regulations he 

shall meet all the costs arising there from and shall indemnify the Union Bank of India 

any legal actions arising there from. 

 
12.0 Setting out Work: 

 
The contractor shall set out the work and shall be responsible for the true and perfect 

setting out of the same and for the correctness of the positions, levels, dimensions, and 

alignment of all parts thereof and get it approved by the architect / consultant before 

proceeding with the work. If at any time any error in this respect shall appear during 

the progress of the works, irrespective of the fact that the layout had been approved by 



 

 

the architect / consultant the contractor shall be responsible for the same ad shall at 

his own expenses rectify such error, if so, required to satisfaction of the SBM. 

 
13.0 Protection of works and property: 

 
The contractor shall continuously maintain adequate protection. Of all his work from 

damage and shall protect the Union Bank of India properties from injury or loss arising 

in connection with contract. He shall make good any such damage, injury, loss, except 

due to causes beyond his control and due to his fault or negligence. 

 
He shall take adequate care and steps for protection of the adjacent properties. The 

contractor shall take all precautions for safety and protections of his employees on the 

works and shall comply with all applicable provisions of Govt. and local bodies safety 

laws and building codes to prevent accidents, or injuries to persons or property on, 

about or adjacent to his place of work. The contractor shall take insurance covers as 

per clause 26.0 at his own cost. The policy may taken in joint names of the contractor 

and the Union Bank of India and the original policy may be lodged with the Union Bank 

of India. 

 
14.0 Inspection of work: 

 
The Union Bank of India/ Architect / Consultant or their representatives shall at all 

reasonable times have free access to the work site and/ or to the workshop, factories 

or other places where materials are lying or from where they are obtained and the 

contractor shall give every facility to the Union Bank of India , Architect / consultant 

and their representatives necessary for inspection and examination and test of the 

materials and workmanship. No person unless authorized by the Union Bank of India / 

Architect / Consultant except the representative of Public authorities shall be allowed 

on the work at any time. The proposed work either during its construction stage or its 

completion can also be inspected by the Chief Technical Examiner’s organization a wing 

of Central Vigilance commission. 

 
15.0 Assignment and subletting. 

 
The whole of work included in the contract shall be executed the contractor and he shall 

not directly entrust and engage or indirectly transfer, assign or underlet the contract 

or any part or share thereof or interest therein without the written consent of the Union 

Bank of India through the architect and no undertaking shall relieve the contractor from 

the responsibility of the contractor from active superintendence of the work during its 

progress. 

 
16.0 Quality of materials, workmanship & Test. 

 

All materials and workmanship shall be best of the respective kinds described in the 

contract and in accordance with Architect / consultant instructions and shall be subject 

from time to time to such tests as the architect / consultant may direct at the place of 

manufacture of fabrication or on the site or an approved testing laboratory. The 

contractor shall provide such assistance, instruments, machinery, labour, and materials 

as are normally required for examining measuring sampling and testing any material or 

part of work before incorporation in the work for testing as may be selected and required 

by the architect / consultant. 

 
  



 

 

17.0 Obtaining information related to execution of work. 

 
No claim by the contractor for additional payment shall be entertained which is 

consequent upon failure on his part to obtain correct information as to any matter 

affecting the execution of the work nor any misunderstanding or the obtaining incorrect 

information or the failure to obtain correct information relieve him from any risks or 

from the entire responsibility for the fulfilment of contract. 

 
18.0 Contractor’s superintendence. 

 
The contractor shall give necessary personal superintendence during the execution of 

the works and as long, thereafter, as the Architect / consultant may consider necessary 

until the expiry of the defects liability period, stated hereto. 

 

 

Quantities 

 

a) The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been 

prepared in accordance with the Indian Standard Method of Measurements and 

quantities. The rate quoted shall remain valid for variation of quantity against 

individual item to any extent subject to maximum variation of the contract value by 

25%. All the amount paid under clause 20, 21 hereof as well as amounts of primer 

cost and provisional sums, if any, shall be excluded. 

 
b) Variation exceeding 25%: The items of work executed in relation to variation 

exceeding 25% shall be paid on the basis of provisions of clause 22 (e) hereof. 

 
20.0 Works to be measured. 

 
The Architect / Consultant may from time to time intimate to the contractor that he 

required the work to be measured and the contractor shall forthwith attend or send or 

qualified representative to assist the Architect in taking such measurements and 

calculations and to furnish all particulars or to give all assistance required by any of 

them. Such measurements shall be taken in accordance with the Mode of measurements 

detailed in the specifications. The representative of the Architect / Consultant shall 

take joint measurements with the contractor’s representative and the measurements 

shall be entered in the measurement book. The contractor or his authorized 

representative shall sign all the pages of the measurement book in which the 

measurements have been recorded in token of his acceptance. All the corrections shall 

be duly attested by both representatives. No over writings shall be made in the 

measurement book. Should the contractor not attend or neglect or omit to depute his 

representative to take measurements then the measurements recorded by the 

representative of the Architect / Consultant shall be final. All authorized extra work 

omissions and all variations made shall be included in such measurement. 

 
21.0 Variations 

 

No alteration, omission or variation ordered in writing by the Architect / consultant 

shall vitiate the contract. In case the Union Bank of India / Architect / Consultant thinks 

proper at any time during the progress of works to make any alteration in, or additions 

to or omissions from the works or any alteration in the kind or quality of the materials 

to be used therein, the Architect / Consultant shall give notice thereof in writing to the 

contractor or shall confirm in within seven days of giving such oral instructions the 

contractor shall alter to, add to, or omit from as the case may be in accordance with 

such notice, but the contractor shall not do any work extra to or make any alterations 

or additions to or omissions from the works or any deviation from any of the provisions 



 

 

of the contract, stipulations, specifications or contract drawings without previous 

consent in writing of the Architect / Consultant and the value of such extras, 

alterations, additions or omissions shall in all cases be determined by the Architect / 

Consultant and the same shall be added to or deducted from the contract value, as the 

case may be. 

 
22.0 Valuation of Variations. 

 
No claim for an extra shall be allowed unless it shall have been executed under the 

authority of the Architect / Consultant with the concurrence of the Union Bank of India 

as herein mentioned. Any such extra is herein referred to as authorized extra and shall 

be made in accordance with the following provisions. 

a) (i) The net rates or prices in the contract shall determine the valuation of the extra 

work where such extra work is of similar character and executed under similar 

conditions as the work priced herein. 

 
(ii) Rates for all items, wherever possible should be derived out of the rates given in the 

priced BOQ. 

 

b) The net prices of the original tender shall determine the value of the items omitted, 

provided if omissions do not vary the conditions under which any remaining items of 

works are carried out, otherwise the prices for the same shall be valued under sub- 

clause ( c ) hereunder. 

 
c) Where the extra works are not of similar character and/or executed under similar 

conditions as aforesaid or where the omissions vary the conditions under which any 

remaining items or works are carried out, then the contractor shall within 7 days of the 

receipt of the letter of acceptance inform the Architect / consultant of the rate which 

he intends to charge for such items of work, duly supported by analysis of the rate or 

rates claimed and the Architect / consultant shall fix such rate or prices as in the 

circumstances in his opinion are reasonable and proper, based on the market rate. 

 

d) Where extra work cannot be properly measured or valued the contractor shall be allowed 

day work prices at the net rates stated in the tender of the BOQ or, if not, so stated 

then in accordance with the local day work rates and wages for the district; provided 

that in either case, vouchers specifying the daily time (and if required by the Architect 

/ Consultant) the workman’s name and materials employed be delivered for 

verifications to the Architect / consultant at or before the end of the week following 

that in which the work has been executed. 

 
e) It is further clarified that for all such authorized extra items where rates cannot be 

derived from the tender, the Contractor shall submit rates duly supported by rate 

analysis worked on the “market rate basis” for material, labour, hire / running charges 

of equipment and wastages etc. plus 15% towards establishment charges, contractor’s 

overheads and profit. Such items shall not be eligible for escalation. 

 
23.0 Final Measurement. 

 
The measurement and valuation in respect of the contract shall be completed within 

three months of the virtual completion of the work. 

 
24.0 Virtual completion certificate (VCC) 

 

On successful completion of entire works covered by the contract to the full satisfaction 

of the Union Bank of India, the contractor shall ensure that the following works have 

been completed to the satisfaction of the Union Bank of India. 

 



 

 

a) Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labour, 

equipment and machinery. 

 

b) Demolish, dismantle and remove the contractor’s site office, temporary works, 

structures including labour sheds/ camps and constructions and other items and things 

whatsoever brought upon or erected at the site or any land allotted to the contractor 

by the Union Bank of India and not incorporated in the permanent works. 

 
c) Remove all rubbish, debris etc. from the site and the land allotted to the contractor by 

the Union Bank of India and shall clear, level and dress, compact the site as required 

by the SBM. 

 

d) Shall put the Union Bank of India in undisputed custody and possession of the site and 

all land allotted by the Union Bank of India. 

 
e) Shall hand over the work in a peaceful manner to the Union Bank of India. 

 
f) All defects / imperfections have been attended and rectified as pointed out by the 

Union Bank of India to the full satisfaction of Union Bank of India 

Upon the satisfactory fulfilment by the contractor as stated above, the contractor shall 

be entitled to apply to the Architect / consultant is satisfied of the completion of the 

work. Relative to which the completion certificate has been sought, the Architect / 

consultant shall within Sixteen (16) days of the receipt of the application for virtual 

completion certificate, issue a VCC in respect of the work for which the VCC has been 

applied. 

 
This issuance of a VCC shall be without prejudice to the Union Bank of India rights and 

contractor’s liabilities under the contract including the contractor’s liability for defects 

liability period nor shall the issuance of VCC in respect of the works or work at any site 

be construed as a waiver of any right or claim of the Union Bank of India against the 

contractor in respect of works or work at the site and in respect of which the VCC has 

been issued. 

 
25.0 Work by other agencies. 

 
The Union Bank of India / Architect / consultant reserves the rights to use premises and 

any portion of the site for execution of any work not included in the scope of this 

contract which if may desire to have carried out by other persons simultaneously and 

the contractor shall not only allow but also extend reasonable facilities for the 

execution of such work. The contractor however shall not be required to provide any 

plant or material for the execution of such work except by special arrangement with 

the Union Bank of India. Such work shall be carried out in such manner as not to impede 

the progress of the works included in the contract. 

 
26.0 Damage to persons and property 

 
The contractor shall, except if and so far as the contract provides otherwise indemnify 

the Union Bank of India against all losses and claims in respect of injuries or damages to 

any person or material or physical damage to any property whatsoever which may arise 

out of or in consequence of the execution and maintenance of the works and against all 

claims proceedings, damages, costs, charges and expenses whatsoever in respect of or 

in relation thereto except ant compensation of damages for or with respect to: 

 
a) The permanent use or occupation of land by or any part thereof. 

 

b) The right of Union Bank of India to execute the works or any part thereof on, 

over, under, in or through any lands. 



 

 

 
c) Injuries or damages to persons or properties, which are unavoidable result of 

the execution or maintenance of the works in accordance with the contract. 

 
d) Injuries or damage to persons or property resulting from any act or neglect of 

the Union Bank of India their agents, employees or other contractors not being 

employed by the contractor or for or in respect of any claims, proceedings, damages, 

costs, charges and expenses in respect thereof or in relation thereto or where the 

injury or damage was contributed to by the contractor, his servants or agents such 

part of the compensation as may be just and equitable having regard to the extent of 

the responsibility of Union Bank of India, their employees, or agents or other 

employees, or agents or other contractors for the damage or injury. 

 
 Contractor to indemnify Union Bank of India 

 
The contractor shall indemnify the Union Bank of India against all claims, proceedings, 

damages, costs, charges and expenses in respect of the matters referred to in the 

provision sub-clause 26.2 of this clause. 

 
27 Contractor’s superintendence 

 
The contractor shall fully indemnify and keep indemnified the Union Bank of India 

against any action, claim, or proceeding relating to infringement or use of any patent 

or design or any alleged patent or design rights and shall pay any royalties which may 

be payable in respect of any article or part thereof included in the contract. In the 

event of any claim made under or action brought against Union Bank of India in respect 

of such matters as aforesaid the contractor shall be immediately notified thereof and 

the contractor shall be at liberty, at his own expenses to settle any dispute or to 

conduct any litigation that may arise there from, provided that the contractor shall 

not be liable to indemnify the Union Bank of India if the infringement of the patent or 

design or any alleged patent or design right is the direct result of an order passed by 

the Architect / consultant in this behalf. 

 
28 Accident or Injury to workman: 

 

The Union Bank of India shall not be liable for or in respect of any damages or 

compensation payable at law in respect or in consequence of any accident or injury to 

any workmen or other person in the employment of the contractor or any sub- 

contractor, save and except an accident or injury resulting from any act or default of 

the Union Bank of India or their agents, or employees. The contractor shall indemnify 

and keep indemnified Union Bank of India against all such damages and compensation, 

save and except as aforesaid, and against all claims, proceedings, costs charges and 

expenses whatsoever in respect thereof or in relation thereto. 

 
29.0 Commencement of Works: 

 

The date of commencement of the work will be reckoned as the date of handing over 

site or fifteen days from the date of issue of letter of acceptance of the tender by the 

Union Bank of India whichever is later. 

 
30.0 Time for completion 

 

Time is essence of the contract and shall be strictly observed by the contractor. The 

entire work shall be completed within a period of 30 (Thirty Days) days from the date 

of commencement. If required in the contract or as directed by the Architect 

/consultant. The contractor shall complete certain portions of work before completion 



 

 

of the entire work. However the completion date shall be reckoned as the date by 

which the whole work is completed as per the terms of the contract. 

 
31.0 Extension of time. 

 

If, in the opinion of the Architect / consultant, the work be delayed for reasons beyond 

the control of the contractor, the Architect / consultant may submit a recommendation 

to the Union Bank of India to grant a fair and reasonable extension of time for 

completion of work as per the terms of contract. If the contractor needs an extension 

of time for the completion of work or if the completion of work is likely to be delayed 

for any reasons beyond the due date of completion as stipulated in the contract, the 

contractor shall apply to the Union Bank of India through the Architect / Consultant in 

writing at least 10 Days before the expiry of the scheduled time and while applying for 

extension of time he shall furnish the reasons in detail and his justification if any, for 

the delays. The architect / consultant shall submit their recommendations to the Union 

Bank of India in the prescribed format for granting extension of time. While granting 

extension of time the contractor shall be informed the period extended time, which will 

quality for levy of liquidated damages. For the balance period in excess of original 

stipulated period and duly sanctioned extension of time by the Union Bank of India the 

provision of liquidated damages as stated under clause 9.0 shall become applicable. 

Further the contract shall remain in force even for the period beyond the due date of 

completion irrespective whether the extension is granted or not. 

 
32.0 Rate of progress. 

 

Whole of the materials, plant and labour to be provided by the contractor and the mode, 

manner and speed of execution and maintenance of the works are to be of a kind and 

conducted in a manner to the satisfaction of the Architect / consultant should the rate 

of progress of the work or any part thereof be at any time be in the opinion of the 

Architect / consultant too slow to ensure the completion of the whole of the work by 

the prescribed time or extended time for completion the Architect / consultant shall 

thereupon take such steps as considered necessary by the Architect / consultant to 

expedite progress so as to complete the works by the prescribed time or extended time. 

Such communications from the Architect / consultant neither shall relieve the 

contractor from fulfilling obligations under the contract nor he will be entitled to raise 

any claims arising out of such directions. 

 
33.0 Work during nights and holidays. 

 

Subject to any provision to the contrary contained in the contract no permanent work 

shall save as herein provided be carried on during the night or on holidays without the 

permission in writing of the Architect / consultant, save when the work is unavoidable 

or absolutely necessary for the saving of life of property or for the safety of the work 

in which case the contractor shall immediately advise the Architect / consultant. 

However the provisions of the clause shall not be applicable in the case of any work 

which becomes essential to carry by rotary or double shifts in order to achieve the 

progress and quality of the part of the works being technically required / continued 

with the prior approval of the Architect / consultant at no extra cost to the Union Bank 

of India. 

 
All work at night after obtaining approval from competent authorities shall be carried 

out without unreasonable noise and disturbance. 

 
34.0 No compensation or restrictions of work. 

 

If at any time after acceptance of the tender Union Bank of India shall decide to 



 

 

abandon or reduce the scope of work for any reason whatsoever and hence not required 

the whole or any part of the work to be carried out. The Architect / consultant shall 

give notice in writing to that effect to the contractor and the contractor shall act 

accordingly. In the matter. The contractor shall have no claim to any payment of 

compensation or otherwise whatsoever, on account of any profit or advantage which he 

might have derived from the execution of the work fully but which he did not derive in 

consequence of the foreclosure of the whole or part of the work. Provided that the 

contractor shall be paid the charges on the cartage only of materials actually and 

bonafide brought to the work by the contractor and rendered surplus as a result of the 

abandonment, curtailment of the work or any portion thereof and then taken back by 

the contractor, provided however that the Architect / Consultant shall have in such 

cases the option of taking over all or any such materials at their purchase price or a 

local current rate whichever is less. 

 
“In case of such stores having been issued from Union Bank of India stores and returned 

by the contractor to stores, credit shall be given to him at the rates not exceeding those 

at which were originally issued to the contractor after taking into consideration and 

deduction for claims on account of any deterioration or damage while in the custody of 

the contractor and in this respect the decision of Architect / consultant shall be final.  

 
35.0 Suspension of work. 

 

i) The contractor shall, on receipt of the order in writing of the Architect / consultant 

(whose decision shall be final and binding on the contractor) suspend the progress of 

works or any part thereof for such time and in such manner as Architect / consultant 

may consider necessary so as not to cause any damage or injury to the work already 

done or endanger the safety thereof for any of following reasons. 

 
38.0 Certificate of payment. 

 
The contractor shall be entitled under the certificates to be issued by the Bank’s 

Engineer/ Architect / consultant to the contractor within 10 working days from the date 

to certificate to the payment from Union Bank of India from time to time. The Union 

Bank of India shall recover the statutory recoveries other dues including the retention 

amount from the certificate of payment. 

 

Provided always that the issue of any certificate by the Architect / consultant during the 

progress of works or completion shall not have effect as certificate of satisfaction or 

relieve the contractor from his liability under clause. 

 
The Architect / consultant shall have power to withhold the certificate if the work or 

any part thereof is not carried out to their satisfaction. 

 

The Architect / consultant may by any certificate make any corrections required in 

previous certificate. 

 
The Union Bank of India shall modify the certificate of payment as issued by the 
architect / consultant from time to time while making the payment. 

 
The contractor shall submit interim bills only after taking actual measurements and 

properly recorded in the M books. 

 
The contractor shall not submit interim bills when the approximate value of work done 

by him is not less than Rs. 7,00,000/- (Rupees Seven lakhs Only) and the minimum 

interval between two such bills shall be 10 days. 

 
The final bill may be submitted by contractor within a period of one month from the 



 

 

date of virtual completion and Architect / consultant shall issue the certificate of 

payment within a period of two months. The Union Bank of India shall pay the amount 

within a period of three months from the date of issue of certificate provided there is 

no dispute in respect of rates and quantities. 

 
The contractor shall submit the interim bills in the prescribed format with all details 

 

39.0 Method of measurement 

 
Unless otherwise mentioned in the schedule of quantities or in mode of 

measurement, the measurement will be on the net quantities or work produced in 

accordance with up to date. Rules laid down by the Bureau of Indian Standards. In the 

event any dispute / disagreement the decision of the Architect / consultant shall be 

final and binding on the contractor. 

 
40.0 Maintenance of registers 

 
The contractor shall maintain the following registers as per the enclosed proforma at 

site of work and should produce the same for inspection of Union Bank of India / 

architect / consultant whenever desired by them. The contractor shall also maintain 

the records / registers as required by the local authorities / Govt. from time to time. 

 

Register for hindrance to work  

Register for running account bill  

Register for labour 

41.0 Force majeure 

 
Neither contractor nor Union Bank of India shall be considered in default in 

performance of their obligations if such performance is prevented or delayed by 

events such as but not to war, hostilities revolution, riots, civil commotion, strikes, 

lockout, conflagrations, epidemics, accidents, fire, storms, floods, droughts, 

earthquakes or ordinances or any act of god or for any other cause beyond the 

reasonable control of the party affected or prevented or delayed. However, a notice is 

required to be given within 30 days from the happening of the event with complete 

details, to the other party to the contract, if it is not possible to serve a notice, 

within the shortest possible period without delay. 

 
As soon as the cause of force majeure has been removed the party whose ability to 

perform its obligations has been affected, shall notify the other of such cessation 

and the actual delay incurred in such affected activity adducing necessary evidence in 

support thereof. 

 
From the date of occurrence of a case of force majeure obligations of the party 

affected shall be suspended during the continuance of any inability so caused. With the 

cause itself and inability resulting there from having been removed, the agreed time 

of completion of the respective obligations under this agreement shall stand 

extended by a period equal to the period of delay occasioned by such events. 

 
Should one or both parties be prevented from fulfilling the contractual obligations by a 

state of force majeure lasting to a period of 6 months or more the two parties shall 

each other to decide regarding the future execution of this agreement. 

 
 



 

 

42.0 Local laws, Acts, Regulations: 

 

The contractor shall strictly adhere to all prevailing labour laws inclusive of contract 

labour (regulation and abolition act of 1970) and other safety regulations. The 

contractor shall comply with the provision of all labour legislation including the latest 

requirements of all the Acts, laws, any other regulations that are applicable to the 

execution of the project. 

 

i) Minimum wages Act 1948 (Amended) 

ii) Payment of wages Act 1936 (Amended) 

iii) Workmen’s compensation Act 1923 (Amended) 

iv) Contract labour regulation and abolition act 1970 and central rules 1971 
(Amended) 

v) Apprentice act 1961 (Amended) 

vi) Industrial employment (standing order) Act 1946 (Amended) 

vii) Personal injuries (Compensation insurance) act 1963 and any other 
modifications 

 

viii) Employees provident fund and miscellaneous provisions Act 1952 and 

amendment thereof 

ix) Shop and establishment act 

x) Any other act or enactment relating thereto, and rules framed there under 

from time to time. 

 
43.0 Accidents 

 
The contractor shall immediately on occurrence of any accident at or about the site or 

in connection with the execution of the work report such accident to the architect 

/ consultant. The contractor shall also such report immediately to the competent 
authority whenever such repost is required to be lodged by the law and take 
appropriate actions thereof. 

 

 

   



 

 

 
 

PROPOSED ELECTRICAL WORKS FOR 

UNION BANK OF INDIA 

LIST OF APPROVED MANUFACTURERS 1 NATURAL SOURCES OF MATERIALS TO BE 
USED IN 

THE ELECTRICAL WORKS SUBJECT TO THE APPROVAL OF SAMPLES BY THE 
CONSULTANT. 

 APPROVED MATERIALS , MAKES AND 
MANUFACTURERS 

    

      

      

SL 

NO 

ITEM MAKE / MANUFACTURER 

      
1 UPS SOCKET & SWITCHES MDS / MK NOVAR 

2 WIRES FINOLEX/ HAVELLS/ T 

3 CABLES / HAVELLS / POLYCAB 

4 

5 
MCB / DBs 
CHANGE OVER SWITCH 

MDS/ HAVELLS/ SIEMENS 

6 
LIGHTING FIXTURES PHILIPS / HAVELLS 

7 CFL FIXTURES PHILIPS / HAVELLS 

8 MS CONDUIT GUPTA / BHARAT 

9 PVC CONDUIT PRECISION / SUDHAKAR 
10 METAL CLAD SOCKET MDS - SLEEK / HAVELLS 

NOTE : 
The contractor shall use only above mentioned material or equivalent make to be approved by the 
Consultant. All other materials shall confirm to the specifications laid down. The tenderer shall take this into 
account while tendering rates / prices. The Consultant has got every right to select any of the above Makes 
for the Project. However the samples of every material including all fixing accessories shall be got approved 
by Consultant before Execution. 

 

 



 

 

Consultants Firoz Ahmed 

Mehdipatnam, Hyderabad -28 

 
PROPOSED ELECTRICAL WORK FOR KOTHAPALEM BRANCH & ATM PREMISES, 

UNION BANK OF INDIA AT REGIONAL OFFICE, ONGOLE, ANDHRA PRADESH STATE. 

 
 

 

Sr.No Particulars of works Amount 

    

1 ELECTRICAL & AIR CONDITIONERS WORKS Rs.  

    

2 IF ANY DISCOUNT = Rs.  

    

3 TOTAL (1-2) = Rs.  

    

4 GST-18% = RS.  

    

5 GRAND TOTAL (3+4) = RS.  

 
 
 
  



 

 

S.NO DESCRIPTION UNIT QTY Rate (Rs) Amount(Rs) 

  INTERNAL ELECTRICAL WORKS         
E - 

1 
Lights Points(Including Circuit Wiring 2x2.5+1.5 Sqmm) 

        

  Point Wiring for Light/ Fan/ Exhaust fan with 2runs of 650V grade 
1.5 Sq.mm    FRLS   PVC & 1 run of  1.5 Sq.mm    PVC insulated 
Copper  wires  ,  run  in   25  mm  dia  heavy  gauge  PVC  conduits 
concealed   in   wall   /   ceiling   conforming   to   IS   including   all 
accessories  such  as  junction  boxes,  conduit bends  elbows  and 
ceiling rose, anodised GI Switch box with modular switch and the box 
covered  with front plate.( Point Wiring Include Circuit Wiring From  
Main Db  to SWitch  Board  with  2x2.5 +1.5  Sqmm Copper fluxible 
wire etc) 

        

            
a One Light point controlled by one 6A switch. Nos 39     

            
b Two Lights point controlled by one 6A switch. Nos 10     

            
c Exhaust fan point controlled by one switch. Nos 4     

            
d Ceiling fan point controlled  by one switch & Electronic Step type 

Regulator  and Concealed MS fan hook box. 
Nos 4     

            
e Supply and fixing of 6A, 3Pin Socket outlet switches of 6A rating 

boards for Wall Mounting Fans and (Dependant). 
Nos 

      

i Independent points Nos 8     

ii Dependent points Nos 10     

d Inverter points / Ups Nos 10     

            
E - 

2 
Supply  and  Wiring  with  the  following  size  650V  grade  FR  PVC 
insulated   Copper   conductor   wires   in   suitable     PVC conduit 
including end terminations with suitable lugs. 

        

            

  a)Supply and wiring of  UPS  Points wiring  from UPS Room DB to  
Individual  Work  Stations   With  required   all  Connections  and 
Suitable  PVC  Conduites.  2runs  of  2.5Sq.mm    PVC  wires  with 
1run of 1.5 Sq.mm   PVC Conduite  for UPS  out going Wirings 

Rmt 58     

            

  
b)  2runs of 4Sq.mm   PVC wires with 1run of 2.5 Sq.mm   PVC 
Conduite 

Rmt 42     

            

  
c) 2runs of 4.0 Sq.mm   PVC wires with 1run of 1.5 Sq.mm   PVC wire 
for Name board from the 10 A DP  MCB  on the main board 

LS 1     

            
E - 

3 
Light / Fan Fixtures 

        

  Supply  and  Installation  of  following  type  Fluorescent/  Compact 
fluorescent/ Incandescent light fixtures on wall/ Ceiling including all 
fixing   accessories  such  as  leads, Teak   wood  round  block  etc 
complete  as  required.  The   Fluorescent/CFL  fixtures  shall  be 
complete with  Low loss copper ballast PF improvement capacitor, 
Bipin Rotor type lamp holder, starter, starter base, all prewired up to 
the terminal block. All fixtures shall be   supplied  with  lamps. The 
Catalogue   Numbers    refers    to    Philips    Make   or    equivalent 
approved make . 

        

            

  
a) Recess mounted LED Luminaire 36 x 1W  Class LED, Philips/ 
Wipro make         

  Supply Nos 18     



 

 

  Erection Nos 18     

  Frame Nos       

            

  
b)  Recess  mounted  LED  Down  lighter  with  Pressure  die  cast 
aluminium housing (15 x 1W), Philips/ Wipro make         

  Supply Nos 18     

  Erection Nos 18     

            

  
c)20W   LED  Tube  light   fixture Wall/  Ceiling   mounted   (Philips 
Make  TMS 200/140)         

  Supply Nos 11     

  Erection Nos 11     

            
E - 4 Ceiling Fans         

  

Supply &Fixing of 1200 mm sweep Crompton Make  High Speed 
Ceiling  fan  with  standard  down  rod,  all  accessories  Electrical 
connections.   Including fixing  materials required. 

        

  Supply Nos 4     

  Erection Nos 4     

            
E -5 Wall Mounted  Fans         

  Supply &  Fixing  of 400  mm  sweep Wall mounted fan  with Metal 
body  3  pin  Plug  on  the  lead  wire  of  each  fan   all  accessories 
Electrical connections.   Including fixing  materials required. 

        

  Supply Nos 10     

  Erection Nos 10     

            
E - 6 Exhaust Fans         

  

Supply  and  Installation  of  heavy  duty  Exhaust  fans  with  Metallic 
blades following size sweep with gravity louvres shutters Exhaust 
fans with Metallic blades of following 

        

  a) 300mm Sweep(Cromption make Trancent Model)         

  Supply Nos 3     

  Erection Nos 3     

            
E - 7 MAIN DBS / SUB DBS         

  Supply  Installation   Testing   and   commissioning   of   TPN   MCB 
Double door Distribution  boards dust and  vermin   protected and 
rated   for   415V,   Three  Phase  AC   supply  operation  including 
incoming  MCB/ELCB as per specifications and required capacity 
Neutral bar and Earth terminal complete as required and installed in 
flush with wall including all fixing materials required. MCBs shall 
conform : 8828 and ELCB /RCCB shall confirm to IS : 12640 

        

  a)Supply, installation, testing and commissioning of (Double door) 
with 
8Way  VTPN  MCCB  DPX   DB  with  125A   4Pole  MCCB   as 
incomer and 63A TPMCbs  -2 Nos, 32A TP MCbs-2 Nos, and 12 
nos10/32A  SPMCBs s outgoings. (for MAIN DB) 

Nos 1     

            

  b)Supply, installation, testing and commissioning of (Double door) 
with 
4Way TPN  MCB  DB  with  63A  4Pole MCB   as incomer and  12 
nos10A SPMCBs s outgoings. (for  LDB) 

Nos 1     

            

  

c)Supply,  installation,  testing  and  commissioning  of  8way  SPN 
MCB DB (Double door) with 32A DP MCB as incomer and 6nos. 
6A/10A/16A SPMCBs as outgoings.(UPS DB) 

Nos. 2     



 

 

            

  
d)Supply and fixing of  32 A, DP MCB-1No. with encloser for UPS 
Incoming. 

Nos 2     

  f) Master Control DB: 
Supply & fabrication of free standing wall mounted M V panel made 
out of 14SWG MS sheet after seven tank process and painting with 
epoxy powder coating with vertical cubicles as detailed below. 
CUBLICLE-1: 100A,4P,25KA MCCB with vary deep extendable 
handle -1 no CUBICLE-2: 63A, 4P MCBs-2 Nos (Branch UPS, Sign 
Board and ATM) with vary deep extendable handle-1no. Note :  2 No 
of MCBs Connections  directly from MCCB Input  and  Panel  Install 
Main Entrance. 

Nos 1     

            
E - 8 Raw  power   Wiring  and  Sockets:  Supply  and  wiring  of   Raw 

Power   Points  from  Main  DB   to   Individual Work  Stations   With 
required   all  Connections  with   2runs  of  2.5Sq.mm    PVC  wires 
with  1run  of  1.5  Sq.mm    PVC  Conduit   for  UPS   out  going 
Wirings  and  also Supply and fixing of 1 Nos 6A  sockets with 1 Nos 
6A switch of modular type with 'front plate and anodised GI 
box complete 'as required’. For UPS Sockets 

Nos 12     

            
E -9 Supply  and  fixing  of  1no  16A  3pin  'sockets with  16A  switch  of 

modular type with  'front plate and  anodised  GI box complete 'as 
required'.(Raw Power ) 

Nos 2     

            
E - 10 UPS  Wiring  and  Sockets: Supply  and  wiring  of   UPS   Points 

from UPS Room DB to Individual Work Stations  With required  all 
Connections  with   2runs  of  2.5Sq.mm    PVC  wires  with  1run  of 
1.5 Sq.mm   PVC Conduit  for UPS  out going Wirings  and  also 
Supply and fixing of 3 Nos 6A  sockets with 2 Nos 6A switch of 
modular type with  'front plate and  anodised  GI box complete 'as 
required’. For  UPS  Sockets.  (UPS  -1  connection  table  /  counter 
no.1,3,5 & 7 and UPS -2 table no. 2,4,6 & 8 etc, and network rack & 
manager 2 UPS points from UPS-1 & UPS-2. 

Nos 14     

            
E - 11 Supply and fixing of 3 Nos 16A  sockets with 1 Nos 16A switch of 

modular type with  'front plate and  anodised  GI box complete 'as 
required'.for UPS Sockets 

Nos 2     

            
E -12 Supply  installation  testing  and  commissioning  of   AC  Units  With 

2x4Sqmm+2.5Sqmm Copper Flexible Wire  From Main DB to AC 
Units   including    Legrand   Make  20A   Metal  Clad   Socket   with 
25/32A SP MCB set( Like Metal Clad Socket + Wiring From Db to 
AC Box to Stabilizer to AC Units) 

No 6     

            
E - 13 Supply and erecting of approved make telephone  RJ 11Jack for 

telephone with 2  pair  .5mm Thick Telephone cable including pvc 
conduit with required all materials (RJ-11 Jack+ 2 pair Cable) 

Nos 10     

            
E - 14 Supply  and   Laying  of  10   pair   .5mm  Thick  Telephone  cable 

including pvc conduite with required all materials  From Outside to 
Rack locations 

Mts 62     

E - 15 Supply and  fixing  of   10 Pair Crone Connector box with   10 Pair 
connectors and required all connections. 

Nos 1     



 

 

            
E -16 MV Cables         

  Supply,  laying  and  commissioning  of  following  size  1.1KVgrade 
PVC   insulated   armoured   aluminium   conductor   underground 
cable, in built up cable trench/ 2" PVC pipe or on cable tray with all 
installation  materials. When  the  cable  is  to  be  laid  in  ground, the 
same  shall  be  laid  at  a  depth  of  750mm  below  ground  level 
including   excavation   and   refilling   of   earth   after   cables   are 
laid, providing protection with sand and bricks at sides and top and 
cable  route  markers  at   'every  15mtr.   interval  and   also  at the 
turnings.   The   cable   shall   conform   to   IS   1554/   Part   I. Cable 
protected   in   2"   Dia   G.I    Pipe10'   long   at   the   pole   (correct 
measurement should be taken by the contractor before procuring the 
cable. 

        

  a) 3.5C X 50 Sq.mm Rmt 88     

            
E-17 Providing Indoor ordinary end terminations for the cable specified 

above  with  compression  type  steel  gland,  Bi-metallic  lugs  using 
crimping tool, Insulation tape, Identification  tags etc.,  including end 
termination and Earthing of Gland with 8SWG 'GI Wire 

        

  a) 3.5C X 50 Sq.mm No 2     

  b) 4C X 16 Sq.mm No 4     

            
E -18 Earthing         

            

  a)  Providing  G.I.  Earth  station,  with  40mm  dia  2500mm  long GI 
pipe   including  construction  of  brick  pedestal,  providing  meshed 
funnel, I  cover  and  other  civil  Engineering  works, spreading  a 
homogenous   mixture   of   salt,   charcoal   around the   pipe   etc, 
completely as per IS 3043, 1987 or latest revision. 

No 1     

            

  b)   Providing   Copper   Earth   station,   with   600X600X3.15mm 
Copper  plate  at   2500mm  depth  including  construction  of  brick 
pedestal,   providing   meshed   funnel, CI   cover   and   other   civil 
Engineering    works,    spreading    a    homogenous    mixture    of 
salt, charcoal around  the pipe etc, completely as per IS3043,1987 
or latest revision. 

No 1     

            

  
c) Supply and laying of following size  strips including including all 
necessary inter connections with  earth station and  equipments.         

  i) 8 SWG  Copper  wire Rmt 64     

            
19 LAN Cable         
a Supply and Laying of 4Pair CAT-6E LAN Cable with suitable PVC 

Conduite and Junction boxes with  etc. Pts 20     

            
b Supply and fixing of CAT-6E Information out lets SYSTIMAX/ Amps/ 

D Link Set 20     

            
c Supply of Patch Cards 3' (Factory Crimping) Set 20     

            
d Supply of Patch Cards 7' (Factory Crimping) Set 20     

            
e Supply and fixing of  24 port Jack panel (SYSTIMAX/ amp) Set 1     



 

 

            
f Supply  and  fixing   of   9U  Rack  encloser  with  accries  like Self 

Power manager, Cable Manager, Hard Ware etc. Set 1     

            
g Supply and fixing of 24 ports d-link switch Set       

            

  TOTAL AMOUNT FOR BRANCH ELECTRICAL WORKS Rs :   

            
B A T M -DETAIL FOR ELECTRICAL WORKS         

            
E-1 Light Points: pt 4.00     

  Supply and Wiring for Primary Light point with 2runs of 650 grade 
1.5sq.mm  FRLS  PVC  insulated  multi  stand  copper  conductor 
wires   in  20mm  dia,  2.2  thickness  PVC  conduit  concealed  in 
wall/column/ceiling/floor including supply and fixing of 1No. 6Amps 
single pole modular type switch  in anodised  GI box and earthing with   
1.5sq.mm   multi   stand   FRLS   PVC   insulated   wire  runds 
continuously along the conduit including supply of all  accessories as  
required.  (Make  :  Switches  :  Legrand(Mylinc),  Anchor Roma, Wire 
: Havells ,Polycab) 

        

            
E-2 Supply and fixing for 16Amps/6Amps 5 pin Universal Modular type 

socket outlet including supply and fixing of 1 No. 16/6Amps 5 pin 
modular type combined switch  socket fixed  in anodised  GI /PVC box 
of  suitable  size.(Make  :  Switches  :  Legrand(Mylinc),  Anchor 
Roma, 

Each 2     

            
E-3 Run of Mains:         

  Supply and wiring for with the following size :         

  650  V  grade  PVC  insulated  multi stand  copper  conductor  wires 
confirming  to  IS  694  (with  latest  amendments)  in  suitable  size: 
1.5mm  thick  PVC  conduit  concealted  in   wall/ceiling/floor  and 
insulated   multi   stand   copper   earth   wires   as   specified   run 
continuiusly   along   the   conduit   including   supply   of   all   fixing 
materials and accessories interconnections complete as required. 
(Makes :Wire : Havells ,Polycab) 

        

a 2 runs of 2.5 sq.mm wires with 1 runs of 1.5sq.mm copper wires in 
suitable size PVC conduit, for UPS & RAW power points. 

Mtr 22     

b 2 runs of 4 sq.mm wires with 1 run of 2.5 sq.mm copper  wire in 
suitable size PVC conduit.for AC Power points. 

Mtr 24     

            
E-4 P.V.C Conduit:         

  Supply  and  laying  of  following  size   2.2  thickness  PVC  conduit 
concealed    in    wall/ceiling/floor/column    including    supply    and 
drawing  of  12SWG  GI  wire  as  fish  wiere  for  laying  of  UPS/raw 
power  cables  at  the  lated  stage  of  supply  of  all  fixing  materials 
complete as required.(Make :Sudhakar,Precision) 

        

a 19mm mtr 5     

b 25mm mtr 5     

            
E-5 DISTRIBUTION BOARDS:         

a Supply,  installation,  testing  and  commissioning  of  25A  SP,MCB 
with Metal Plug and socket in  Enclosure.for A/C (Make : Legrand) 

Nos 2     

b Supply,  installation,  testing  and  commissioning  of  8  way  SPN 
MCB DB (Double door) with  32Amps 1P  MCB as incomer and3 no.s 
20ASPMCBs as out Going.  (Make : Legrand) for Ups input. 

Nos 1     



 

 

      

c Supply,  installation,  testing  and  commissioning  of  12  way  SPN 
MCB DB (Double door) with 32Amps 4P MCB as incomer and 5 no.s 
20ASPMCBs as out Going.  (Make : Legrand) for ATM input 

Nos 1     

            
E-6 FIXING:         

  
a) Recess mounted LED Luminaire 36 x 1W  Class LED, Philips/ 
Wipro make         

  Supply Nos 1     

  Erection Nos 1     

  Frame Nos       

            

  
b)  Recess  mounted  LED  Down  lighter  with  Pressure  die  cast 
aluminium housing (15 x 1W), Philips/ Wipro make         

  Supply Nos 2     

  Erection Nos 2     

            

  
c) 20W   LED Tube light  fixture Wall/ Ceiling  mounted   (Philips 
Make  TMS 200/140)         

  Supply Nos 1     

  Erection Nos 1     

            
E-8 Supply  and  Wiring  with  the  following  size  650V  grade  FR  PVC 

insulated   Copper   conductor   wires   in   suitable     PVC conduit 
including end terminations with suitable lugs. 

        

  
a) 4 runs of 4 Sq.mm   PVC wires with 2 runs of 4Sq.mm   PVC 
insulated Copper earth wire in PVC conduit, for ATM input. 

Rmt 72     

            
E-9 Supply  installation  testing  and  commissioning  of   AC  Units  With 

2x4Sqmm+2.5Sqmm Copper Fluxible Wire  From Main DB to AC 
Units   including    Legrand   Make  20A   Metal  Clad   Socket   with 
25/32A SP MCB set( Like Metal Clad Socket+Wiring From Db to 
AC Box to Stabilizer to AC Units) 

No 2     

            
E-10 Raw  power   Wiring  and  Sockets:Supply  and  wiring  of   Raw 

Power   Points  from  Main  DB   to   Individual Work  Stations   With 
required   all  Connections  with   2runs  of  2.5Sq.mm    PVC  wires 
with  1run  of  1.5  Sq.mm    PVC  Conduite   for  UPS   out  going 
Wirings  and  also Supply and fixing of 1 Nos 6A  sockets with 1 Nos 
6A switch of modular type with 'front plate and anodised GI 
box complete 'as required’. For UPS Sockets 

Nos 1     

            
E-11 UPS  Wiring  and  Sockets:Supply  and  wiring  of   UPS   Points 

from UPS Room DB to Individual Work Stations  With required  all 
Connections  with   2runs  of  2.5Sq.mm    PVC  wires  with  1run  of 
1.5 Sq.mm   PVC Conduite  for UPS  out going Wirings  and  also 
Supply and fixing of 3 Nos 6A  sockets with 2 Nos 6A switch of 
modular type with  'front plate and  anodised  GI box complete 'as 
required’. For  UPS  Sockets.  (UPS  -1  connection  table  /  counter 
no.1,3,5 & 7 and UPS -2 table no. 2,4,6 & 8 etc, and network rack & 
manager 2 UPS points from UPS-1 & UPS-2. 

Nos 2     

            
E-12 LAN Cable         

a Supply and Laying of 4Pair CAT-6E LAN Cable with suitable PVC 
Conduite and Junction boxes with  etc. Pts 2     

            



 

 

B Total Amount for ATM Electrical works (B):   =     

            

** GRAND TOTAL  for Branch & ATM Electrical works (A+B): =     

            

  GST EXTRA         

 
 
 

PRICE BID   

Name of work: Air Conditioning of KOTHAPALEM Branch     
Note : For any make, if OEM doesn’t has specific star rating for the product but that product has   

r. 
N 

Particulars 

        
1 3.0 TR Ceiling Suspended Cassette Unit 5 Star Inverter Model or equivalen 
2 2.0 TR Ceiling Suspended Cassette Unit 5 Star Inverter Model or equivalen 
3 1.5 TR Ceiling Suspended Cassette Unit 5 Star Inverter Model or Equivalen 
3 2.0 TR Wall mounted Split Unit 5 Star Inverter Model       

4 1.5 TR Wall mounted Split Unit 5 Star Inverter Model       
5 1 TR Wall mounted Split Unit 5 Star Inverter Model       

AIR-CONDITIONING WORKS :         

Air-conditioning System (Inverter Model/ 5 Star - Wall mounted Split Unit/ Ceiling Suspended 

Cassette unit)         

Equipment Make – Voltas/LG/Daikin/ Mitsubishi/GE/- 5 star split & 5 star  

energy saving latest model – cassette (inverter units) with copper condenser 

All the work of Drain pipe/copper pipe/cable shall be properly supported by clamps from the 

            
r. 
N 

SPLIT TYPE AIR CONDITIONERS 

        
A. PART -A         

  HIGH SIDE WORK         

  Description Unit Quantity Rate Amount 

            
1 Supplying, erection, testing and commissioning following       
a 1.0 TR wall mounted split unit (Minimum 5-Star rating inverter 

type) including all necessary fittings and 
mountings as specified by the manufacturer. 

Nos. 3     

  

1.5 TR wall mounted split unit (Minimum 5-Star rating 
inverter type) including all necessary fittings and mountings as 
specified by the manufacturer. 

Nos. 2     

B 2.0 TR wall mounted split unit (Minimum 5-Star rating 
inverter type) including all necessary fittings and mountings as 
specified by the manufacturer. 

Nos. 3     

  including all necessary fittings and mountings as specified by the manufact       
c 3.0 TR Cassette type unit with 4 way/ round air flow Nos 0     

            

  PART A –HIGH SIDE WORK  SUB TOTAL AMOUNT       

  EXTRA GST -28%  (PART-A)         

            
B. PART –B         

  LOW SIDE WORK         
1 EXTRA REFRIGERANT PIPING         

            

  Supplying and laying of Extra copper refrigerant piping       



 

 

  outdoor Units) Beyond 3 M.         
a For 1.0 T Split unit Mtr. 10     

b For 1.5 T Split unit Mtr. 35     

c For 2.0 T Split Unit Mtr. 6     

d For Cassette AC Mtr. 0     

            
2 DRAIN PIPING         

            

  Providing and fixing drain piping up to drain as directed by the 
engineer in charge with all accessories e.g. elbows, unions, 
sockets, reducers, reducing tees, nipples etc. 
Complete job including cutting chiselling in walls, fixing with GI 
clamps, floor and making good of all chases/ cuts 
etc. and discharging the drain into a floor trap/ gully as per site 
conditions with insulation, both as specified by the manufacturer. 

        

            
a 25 mm dia PVC drain pipe for Split AC Mtr. 52     

b 32 mm dia PVC drain pipe for Cassette AC Mtr.       

            
3 AUTOMATIC VOLTAGE CONTROLLER         

  Stabilizer shall be Automatic version with copper coil transformer 
and the voltage selection range shall be minimum depending on 
lowest peak recorded average in a month. Precise output voltage 
range (130V-170V to 240V -270 V). Ensure the rating of Stabilizer 
shall be in accordance with max rated power of ACs considering 
instantaneous peak load fluctuation. 

        

  Providing and fixing Stabilizer with 3-4 step relay and input 
voltage range of 130-270 V and output to be 230-240 V (Blue 
bird/ Logic state/ Inline/ V-Gaurd/Equivalent Reputed Make) 
(copper winding). 

        

a 5 KVA (For 3.0/ 2.0 TR Split AC) Nos. 2     

b 4 KVA (For 1.5/ 1.0 TR Split AC) Nos. 6     

            
4 AIR-CONDITIONERS STAND         
1 Powder coated readymade stands       

  For 1.0 TR Hi Wall split units Nos. 3     

  For 1.5TR Hi Wall split units Nos. 2     

  For 2.0 TR Hi Wall split units Nos. 3     

  For 2.0 TR ceiling mounted cassette unit Nos. 0     

  For 3.0 TR ceiling mounted cassette unit Nos. 0     

            
5 ELECTRICAL CABLES       

  Suitable IS/BIS standard Cable of 1.1-2.2 KV, Multi strand,       

  FRLS 2- 4 C / 1.5/2.5 -6.0 Sqmm) as per design       
a Supplying and laying of Extra Electrical interconnecting Mtr. Mtr 74     

  

control cable from indoor to outdoor of size as specified 
by the manufacturer suitable for 1.0 TR/ 1.5/2.0 TR Split type AC.         

            
6 
a 

TIMER 
Supplying, installation and commissioning of automatic 24 HRS. 
programmable TIMER of required capacity to run 

Nos. 1     



 

 

  A.C. alternately (MDS/ L&T/ Other reputed make).         

            
7 CORE CUTTING         
a Core cutting member in Non /RCC Nos. 8     

8 EXISTING AC'S 
Existing AC's to be removed & refixed as per new layout plan after 
minor repairs, cleaning ,Gas filling, Including Copper pipes & drain 
pipes & any other civil works 

LS 0     

  PART B –LOW SIDE WORK SUB TOTAL AMOUNT         

  EXTRA GST -18%  (PART-B)         

            

  GRAND TOTAL (PART A + PART B) :         

            

  Amount in words:   

            

  GST @ (PART-A GST + PART B GST ) :         

            

  INCLUDIG GST AMOUNT:         

            
Note: The rates quoted includes all other taxes, duties, loading, unloading, transportation, other expenses etc. to site only GST 
will be paid Extra . 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 

FORM OF AGREEMENT 

 

ARTICLES of AGREEMENT made this _________________ day of ________________ year 2026 between,  

 

The Asst General Manager, Union Bank of India, REGIONAL OFFICE, ONGOLE. (Hereinafter referred to as the 

“Employer /Owner” which expression shall, unless excluded by or repugnant to the context, includes its 

successors and assigns) of the ONE PART and _________________________ of 

_______________________(Hereinafter referred to as “Contractor” unless excluded by or repugnant to the 

context, includes its successors and assigns) of the OTHER PART. 

 

WHEREAS the Employer intends to carry out Electrical works of UNION BANK OF INDIA, KOTHAPALEM BRANCH & 

ATM PREMISES, REGIONAL OFFICE, ONGOLE. (Herein referred to as “Project”). AND WHEREAS the Employer in 

order to effectively carry out the said works has engaged M/s Firoz Ahmed, 13-6-436/a/33, 2nd Floor, 301, 

Lakshmi Apartment, Lakshmi Nagar, Pillar no.68, Mehdipatnam, Hyderabad – 500 028. Cell: 98481 49737. 

(Hereinafter referred to as “Architects”) to prepare plans, drawings and specifications describing the works to 

be executed by the contractors, namely, Furnishing etc. for the project, to open tenders received at the office 

of the Employer, to scrutinize and recommend to the Employer the name(s) of the Contractor(s) from whom 

tenders were received and recommended to the Employer for the issue of work order to the contractor.  

 

AND WHEREAS for the purpose of the said project, the Employer invited sealed tenders from empaneled 

contractors of the Ongole Region vide his Notice Inviting Tender (NO.__________________ dated. 

_________________).  

WHEREAS the contractor submitted his Tender Documents containing General Notes, General Conditions of the 

Contract, Technical Specifications and Schedule of Quantities etc. for the works, prepared with the assistance 

of Consultants (Hereinafter collectively referred to as the “said conditions”),duly signed on each page as a token 

of his acceptance of the same , along with requisite Earnest Money Deposit of 

Rs._____________________________(Copy enclosed Vide Annexure-1).  

 

AND WHEREAS out of the Tenders received, the Tender of the contractor was found to be most suitable for the 

project.  

 

AND WHEREAS the Employer/Architect has accordingly issued the work order 

(NO.____________dt._________________) to the contractor subject to his furnishing the requisite Security 

Deposit (Copy enclosed Vide Annexure-II).  

 

AND WHEREAS the Contractor has accepted the aforesaid Work Order vide his letter of acceptance 

NO.____________dt._______________(Copy enclosed Vide Annexure III) and has also deposited with the Employer 

a sum of Rs._____________ which with the Earnest Money of RS.________ forms the requisite Security Deposit @ 

1 % of the accepted Tender Value of Rs._________.  

AND WHEREAS the Employer has caused the plans, drawings, specifications, schedule of quantities etc. relating 

to the project at the work site at to be issued to the Contractor.  

 

NOW, therefore, it is hereby agreed to and between the parties as follows:  

1) Contract documents:-  

The following documents shall constitute the Contract Documents.  

a) This Article of Agreement.  

b) Tender submitted by the Contractor included the N.I.T and Tender Documents (Vide Annexure-I).  

c) All correspondence between the Bank/Architects and the Contractor from the date of issue of N.I.T and the 



 

 

date of issue of work order.  

d) Work order No.______________dt.______________(Vide Annexure-II).  

 

2) In consideration of the payments to be made to the Contractor as hereinafter provided the Contractor shall 

upon and subject to the said conditions, execute and complete the contracted works shown upon the said 

drawings etc. and such further detailed drawings as may be furnished to the contractor by the said 

Owner/Employer through the Architects and described in the said Specifications and the said Schedule of 

Quantities.  

3) Notwithstanding what are stated in the N.I.T conditions of Tendering, Conditions of Contract of herein before 

stated by the Employer through the Architects, reserves itself the right of altering the drawings and the nature 

of the work and addition to or omitting any items of work or of having portions of same carried out departmentally 

or otherwise and such alterations or variations shall be carried out without prejudice to this contract.  

4) As mentioned in Article 1 above, the said conditions shall be read and be treated as forming part of this 

agreement and parties hereto will respectively be bound thereby and to abide by and submit themselves to the 

conditions and stipulations and perform the same on their parts to be respectively observed and preferred.  

5) Any dispute arising under this agreement shall be referred to the Arbitration in a manner specified in the 

General Conditions of the Contract and all legal disputes shall be limited within the territorial jurisdiction of the 

Hyderabad thereto. The decision of the arbitration shall be final and binding on both the parties.  

 

IN WITNESS WHEREOF THE PARTIES to the represents have hereunder set and subscribed their hands, the day, 

month and year first above written.  

 

Signed and delivered for and on behalf of  

UNION BANK OF INDIA  

Shri._______________  

____________________  

Its duly authorized official  

In the presence of –  

 

1. (Name and Address)  

 

2. (Name and Address)  

 

Signed and delivered for and on behalf of The Contractor _________________by 

Shri__________________________his their Duly authorized official.  

In the presence of –  

 

1. (Name and Address)  

 

2. (Name and Address) 


