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TENDER NOTICE

Union Bank of India, Regional Office, Rajahmundry invites sealed tenders from the Union Bank'’s
Rajahmundry Regional Office Empanelled INTERIOR Contractors for the work mentioned below

Conditions:

1. Nature of the work Interiors work for NAGURLANKA BRANCH in Rajahmundry (A.P.)
2. Validity of tender 120 days
3. Work duration 20 days
4, Earnest money deposit 2% of tender value in the form of demand draft in favors of Regional
Head, UNION BANK OF INDIA, RAJAHMUNDRY
5. Tender documents Complete Tender Documents can be downloaded from Union Bank of
India website/Govt Tenders website under Tenders page or Can also be
obtained from this office
6. Date of issue of tender From: 10:00 Hrs on 24.07.2026 to 14:00 Hrs on 04.08.2026 during
documents office Hours (10:00 Hrs to 17:30 Hrs).
7. Last date for receiving 15:00 Hrs on 04.08.2026 at the following address. Tenders received
completed tenders thereafter will not be entertained under any circumstances.
8. Submission of tender The completed tenders in Sealed covers super scribing “TENDER FOR
documents INTERIOR FURNISHING WORKS OF NAGURLANKA BRANCH” are to be
handed over in person/registered courier to:
The Regional Head
Union Bank of India, Regional Office, Rajahmundry
#36-12-24, Jetty Towers, 2™ floor
Near Kotipalli Bus Stand, Innespeta
Rajahmundry - 533101 Ph: 0883-2446123/2449123
9. Date of opening of tenders 04.08.2026 at 17:00 Hrs at Regional Office, Rajahmundry. Tenders will
be opened in the presence of authorized representatives of the bidding
Contractors.
10. | Other Notice /terms and 1. The contractor shall visit the site at their own expenses, to

inspect the site. He should confirm that he got all the information
necessary to carry out the work as per the tender document.

2. Union Bank of India reserves the right to reject all or

any of the tenders without assigning any reasons thereof or may
cancel or modify the tenders, which will be notified in the Bank’s
website only. Bidders are advised to regularly refer the bank’s
website for any updates.

3. Bids will be opened on Scheduled date at scheduled

time even when no representatives of participating bidders
present.

4, The item rates under the contract include for full,

final & entire completion of all works in all respects described in
contract & as shown in drawings forming part of the contract.
Contractor must quote item rates for all the items of work.

5. The tenderer must use only the tender forms issued

for the purpose to fill in the rates intimation of tender quoted by
letter, telegram / telex will not be acceptable.

6. Tenderers are advised not to make any alternation /




modification in the tender documents, item of work or in any
respect whatsoever. Violation of this requirement will make the
Tender Liable for rejection.

7. In case of postal delivery, the tenderer has to ensure

that tender is reached before the due date and time. The bank
will not be responsible for damage in the transit and delay of
receipt to tender, if any or sent by a special messenger. Tender
received late shall be rejected.

8. Every page of the tender documents should be signed

by the person or persons submitting the tender in token of his /
their having acquainted himself / themselves with the General and
Special Conditions of Contract, Specifications etc., as laid down.
Any tender with any of the documents not so signed will be
subjected to rejection.

9. No consideration will be given to a tender received

after the time stipulated above and no extension will be allowed
for submission of the tender. The Union Bank of India shall not be
bound to accept the lowest tender and reserves the right to accept
or reject any or all the tenders without assigning any reason
whatsoever

10. This notice inviting tenders, the conditions of tender

and the duly completed form of tender etc. will form part of the
Agreement to be executed by the successful tenderer with the bank

Union Bank of India reserves the right to reject all or any of the tenders without assigning any reasons

thereof.

Contractor’s Signature

FOR UNION BANK OF INDIA

Regional Head

Designation

Address




To, Form of submission of Tender
(To be filled by the tenderer)

The Regional Manager
Union Bank of India,
Regional Office
Rajahmundry.

Dear Sir,

Ref.: TENDER FOR INTERIORS WORKS OF NAGURLANKA BRANCH

I / We the undersigned have carefully gone through and clearly understood, after visiting the site, the tender
drawings and tender documents comprising the tender form and the conditions of contract.

I / We do here by undertaken to execute and complete the whole or part of the work (as desired by you) at the
respective rates quoted.

I / We are depositing as earnest of money sum of Rs:23,000.00/- by demand draft in favor of The Regional Manager,
Regional Office, Rajahmundry., along with this tender for due execution of the work at my / our tendered rates
together with any variations which shall be adjusted at prices based by the Architects / Employer on our tendered
rates.

In the event of this Tender being accepted | / we agree to enter into an agreement as and when required and executed
the contract according to your form of Agreement, in default whereof, 1 / we do hereby bind my-self / ourselves to
forfeit the aforesaid deposit.

I / We further agree to complete the work included in the said schedule of quantities within ----- days from the date of
the work order issued to commence the same.

Date of commencement shall be either one-week, from the date, the acceptance letter is issued to the contractor or
day on which the contractor is instructed to take possession of site whichever is latter.

I / We agree not to employ sub-contractors other than those that may be approved by Architects / Employer.
I / We agree to take all safety measures during the period of execution of the work, as relevant to the contract.

I / We agree to pay Government, General and Sales Tax (State and Central), Excise and Octroi duties, for insurance
and all other taxes including works contract extra, turnover tax, VAT etc as prevailing foretime to time, on such items
for whom same is to be levies, and the rates quoted by me / Exclusive GST.

Yours faithfully,

Contractor’s Signature

Designation

Address

1.



INFORMATION TO TENDERERS

Nature of work

Interiors work for Union Bank of India, NAGURLANKA BRANCH

1 Earnest money deposit 2% of the tender value to be submitted in the form of a demand draft in
favor of Union Bank of India, Rajahmundry
2 Security deposit Total 5% of tender amount as security deposit. Initially, 2% to be given
after the work is awarded, and the remaining 3% to be recovered from the
running bills.
3 Mode of sending the tender In sealed envelopes super scribed with name of the work, by speed post,
reputed courier, or by hand delivery
4 | Validity period of tender 90 days
5 Time of completion 20 days from the date of acceptance of the contract
6 Retention money 5% of the tender amount
7 Defect liability period 12 months after issue of completion certificate. Retention money shall be
released after completion of the defect liability period.
8 Penalty for delayed execution | Rs.500 per day, not exceeding 10% of contract value
9 Last date for receipt of tender | As mentioned in the tender notice
by RPAD / speed post
10 | Place of receiving tender The Regional Manager, Regional Office, Rajahmundry
11 | Minimum value of work for Final bill
Advance
12 | Insurance Workers’ insurance, contractor’s risk policy




GENERAL NOTES

1.

Procedure of filling and submission of tender

(i) The tenderers should quote their rates in figures and words where the quantities have been indicated in the
relevant items of the schedule of quantities, failures to do so may invalidate the tender. Erasing or over
writing shall not be allowed. Corrections in the tender should be avoided if this becomes unavoidable, the
entire rate (and not a portion only) shall be scored out and signed (not simply initiated) by the tenderer as
token of such cancellation. A fresh rate in specified manner shall then be correctly written.

(if) In the event of the tender being submitted by a firm, it must be signed by a member or members of the
firm having legal authority to do so, and if called for, the legal documents in support thereof must be
produced for inspection and the same in the case of the firm carried out by one member of a joint family.
It must disclose, that the firm is duly registered under the India Partnership Act. Any tender signed by a
member not holding a power of attorney shall be treated as informal.

(iii)  All corrections are to be initialled.

(iv) The tenderer is to quote this rate in ink both in words and figures in English. In case of any variation, the
rates quoted in the words in the “Original” copy of the tender shall only be valid. The tender shall be
clearly and legibly written and whole writing must be by the hand of the person signing the tender and
with the same pen and ink. Failure to do so may invalidate the tender.

The employer reserves to itself the right to accept the lowest or any tender or split up and distribute any
items of work to any specialist firm or firms without assigning any reason. The employer reserves the
right to split up and distribute the work to more than one tenderer, if necessary. Person tendering shall
submit and return together with his tender, this condition of contract, specifications and the priced
schedule of quantities and all set of papers signed on all the pages in a sealed cover. Signature will be
deemed to be the acceptance of the contents of these tender papers by the tenderer. All enclosures to the
tender shall be in duplicate.

Tenderer shall note that their tenders shall remain open for acceptance for a minimum period of three
months from the date of opening the tenders. The tender must be unconditional. Conditional tenders may
be summarily rejected.

Submission of tenders:

The tenders are to be submitted along with the copy of “General Clause of Contract and Technical
Specifications” duly signed by the tenderer in a sealed cover at the office as mentioned in the tender
notice. The authorised representatives of tenderer are present during opening of the tender.

Rates to include:
While quoting their rates the tenderer should include the following if otherwise not stated herein before.

(&) Necessary cost of taking samples of materials supplied by them for construction including cement and steel,
wood/tiles etc., testing of the same at Govt.’s / approved laboratory including transportation, cost of the
samples, as and when required.

(b) Submission of test reports of other materials as may be specified by Architects or Bank’s Engineer.

Working hours. Since the site is a Working Branch, the Contractor has to execute the work after working hours,
nights & on holidays. No extra payments will be made for the work being done during odd hours. The site will
be handed over to the contractor in phased manner and the contractor has to schedule his activities accordingly.
No extra payment shall be made on this account.

Storage of materials. The contractor shall not store their materials and debris within the premises other than the
work site handed over to him.

Labout hutment. Shelter or stay for the labourers has to be arranged by the contractor at his own expense and
responsibility.

Idle labour: In case the construction work is held up for any site conditions not attributable to the contractors or
for any decisions instructions / want of details from Employer / Architects or for any of the conditions as per
Article 30, the contractor shall be allowed reasonable extension of time by the employer but any claim for idle
labour shall lie under the above conditions. Contractor’s quoted rates should include for all such contingencies.



10.

11.

12.
13.

14.

The contractor shall engage one competent person at site who shall take the instructions from the architects. The
work should not not suffer due to lack of supervision, manpower and materials.

The Contractor is required to co-ordinate his works along with other agencies working at site. He has to
reimburse any of the damage made by him or any of his representatives for any of the other agency or owner at
site.

Making of any cut-out / opening for electrical wiring / fitting in any of false ceiling, partition, Paneling, masonry
work etc., and providing panels of the same finish in partitions, paneling shall not be paid extra.

The contractor is required to fabricate a sample where required, or any item so installed for approved. Any
changes made by the Architect’s / Employers, in the sample to the specifications as mentioned in the tender, shall
not be deducted or paid extra. The bulk production of the furniture can only be taken up after the final approval
of the sample of the item.

The partitions shall be so fixed that all joinery work is in plumb and true in line. The partition frame shall be
firmly fixed to the floor and ceiling by using suitable wall plugs and screws.

The contractor shall check all dimensions before fabricating and fixing the partitions or ceiling in position at site.

All measurements given in the schedule hereunder are for the purpose of tender only. Payment will be made on
actual measurement of the work done.

All measurements shall be as per relevant 1.S.1. standards.



GENERAL CONDITIONS OF CONTRACT

Except where provided for in the description of the individual items in the schedule of quantities and in the
specifications and conditions laid down hereinafter and in the drawings, the work shall be carried out as per standard
specifications and under the direction of Employer / Architect.

1. Interpretation

In constructing these conditions, the specifications, the schedule of quantities, tender and agreement, the
following words shall have the meaning herein assigned to them except where the subject or context otherwise
requires.

(i)

(i)

(iii)

(iv)

v)

(vi)

(vii)

(viii)

(ix)

)

(xi)

(xii)

(xiii)

(xiv)

Employer The Regional Manager, Regional Office, Rajahmundry, any of its employees / representatives
authorized on their behalf.

Architects / Consultants:  The term Architects shall mean BURMAN.ET.AL architect. In the event of his /
their ceasing to be the Architects for the purpose of this contract such other persons as the employer shall
nominate for the purpose.

Contractor: The term contractor shall mean
(name and address of the contractor) and his / their heirs, legal representatives, assigns &successors.

Site:  The site shall mean the site where the works are to be executed as shown within boundary in red border
on the site plan including any building and erection thereon, allotted by the employer for the contractors use.

Site Engineer:  Any other Engineer appointed from time to time by the Employer and certified in writing to
the Architects and the Contractor, to act as Engineer for the purpose of the Contract in The place of the said.

Drawings: The work is to be carried out in accordance with drawings, specifications, the schedule of
quantities and any further drawings which may be supplied or any other instruction, which may be given by
the Employer during the execution of the work.

All drawings relating to work given to the contractor together with a copy of schedule of quantities are to be
kept at site and the Employer / Architects shall be given access to such drawings or schedule of quantities
wherever necessary.

In case any detailed Drawings are necessary contractor shall prepare such detailed drawings and / or
dimensional sketches therefore and have it confirmed by the Employer / Architects as case may be prior to
taking up such work.

The contractor shall ask in writing for all clarifications on matters occurring anywhere in drawings,
specifications and schedule of quantities or to additional instructions at least 10 days ahead from the time when
it is required for implementation so that the Employer may be able to give decision thereon.

The Works  shall mean the work or works to be executed or done under this contract.

Act of Insolvency shall mean any act as such as defined by the Presidency Towns Insolvency Act or in
Provincial Insolvency act or any amending status.

The Schedule of Quantities shall mean the schedule of quantities as specified and forming part of this
contract.

Priced Schedule of Quantities shall mean the schedule of quantities duly priced with the accepted quoted
rates of the contractor.

Contract shall mean the Articles of Agreement, the general conditions special conditions, the appendix, the
schedule of quantities, specifications and drawings attached here to and duly signed.

Contract Price  shall mean the sum named in the Tender subject to such additions thereto or deductions their
from as may be made under the provisions hereafter contained.

Notice in Writing Or written notice shall mean a notice in writing, type or printed characters sent (unless
delivered personally or otherwise provided to have been received) by registered post to the last known private
or business address or registered office of the addressee and shall be deemed to have been received when in the
ordinary course of post it would have been delivered.

Net Prices shall mean any arriving at the contract amount the contractor shall have added to or deducted
from the total of the items if the Tender any sum, either as a percentage or otherwise, then the net price of any
item in the tender shall be the sum arrived at by adding to or deducting from the actual figure appearing in the



(xv)

tender as the price of that item a similar percentage or proportionate sum. Providing always that in determining
the percentage or proportion of the sum so added or deducted by the contractor, the total amount of any Prime
Cost items and provisional sums of money shall be deducted from the total amount of the Tender. The
expression ‘net rates’ or ‘net prices’ when used with reference to the contract or account shall be hold to mean
rates or prices so arrived at.

Virtual Completion shall mean the building is in the opinion of the Architect and Employer fit for
occupation.

Words importing persons include firms and corporations. Words importing the singular only, also include the
plural and vice verse where the context requires.

Scope of Contract

The Contractor shall carry out and complete the said work in every respect in accordance with this Contract and
with the directions of and to the satisfaction of the Architect and Employer. The Architect with approval of
Employer issue further drawings and / or written instructions, details directions and explanations which hereafter
collectively referred to as ‘Architect’s Instructions’. In regard to:

(a) The variation or modification of the design quality or quantity of works or the addition or omission or
substitution of any work.

(b) Any discrepancy in the drawings or between the schedule of quantities and / or drawings and / or
specification.

(c) The removal from the site of any defective material brought thereon by the contractor and the substitution of
any other material thereof.

(d) The demolition removal and / or re-execution of any work executed by the contractor/s.
(e) The dismissal from the work of any persons employed there upon.
(f) The opening up for inspection of any work covered up.

(9) The rectification and making good of any defects under clauses hereinafter mentioned and those arising
during the maintenance period (Defect Liability Period).

The contractor shall forthwith comply with and duly execute any work comprised in such Employer’s or his
agent / Architect’s instructions, provided always that verbal instructions, directions and explanations given to the
contractor’s or his representative upon the works by the Employer’s or his agent / Architects shall, if involving a
variation, be confirmed in writing to the contractor/s within seven days. No works for which rates are not
specifically mentioned in the priced schedule of quantities, shall be taken up without written permission of the
Employer or his agent / Architects. The employer in consultation with the Architects as provided in clause
“variation” shall fix rates of items not mentioned in the priced schedule of quantities.

Regarding all factory made products for which ISl marked products are available, only products bearing ISI
marking shall be used in the work.

Tenderer shall visit the site: Intending tenderer shall visit the site and make himself thoroughly acquainted with
the local site condition, nature and requirements of the works, facilities of transport conditions, effective labour
and materials, access and storage for materials and removal of rubbish. The tenderer shall provide in their tender
for cost of carriage, freight and other charges as also for any special difficulties and including police restriction
for transport etc., for proper execution of work as indicated in the drawings. The successful tenderer will not be
entitled to any claim of compensation for difficulties faced or losses incurred on account of any site condition
which existed before the commencement of the work or which in the opinion of the employer or his agent /
Architect might be deemed to have reasonably been inferred to be so existing before commencement of work.

Tenders The entire set of tender paper issued to the tenderer should be submitted fully priced and also signed on
the last page together with initials on every page. Initial / signature will indicate the acceptance of the tender
papers by the tenderer. (Also see general rules and instructions for the guidance of Tenderers)

The schedule of quantities shall be filled in as follows:

(i) The “Rate” column to be legibly filled in ink in both English figures and English words.

(i)  Amount column to be filled in for each item and the amount for each sub head as detailed in the
“Schedule Of Quantities”.

(iii)  All corrections are to be initialed.



(iv) In case of any errors / omissions in the quoted rates, the rates given in the tender marked “original’ shall
be taken as correct rates.

No madifications, writings or corrections can be made in the tender papers by the tenderer, but may at his option
offer his comments or modifications in a separate sheet of paper attached to the original tender paper.

The Employer reserves the right to reject the lowest or any tender and also to discharge any or all of the tenders
of each section or to split up and distribute any item of work to any specialist firm or firms, without assigning
reasons.

The tenderers should note that the tender is strictly on the item rate basis and their attention is drawn to the fact
that the rates for each and every item should be correct, workable and self-supporting. If called upon by the
Employer / Architects detailed analysis of any or all the rates shall be submitted. The Employer / Architects
shall not be bound to recognize the contractor’s analysis. All corrections are to be initialed.

The works will be paid for as “measured work” on the basis of actual work done and not as “lumpsum” contract,
unless otherwise specified.

All items of work described in the schedule of quantities are to be deemed and paid as complete works in all
respects and details including preparatory and finishing works involved, directly related to and reasonably
detectable from the drawings, specifications and schedule of quantities and no further extra charges will be
allowed in this connection. In the case of lump-sum charges in the tender in respect of any items of work will be
made for the actual work done on the basis of lump sum charges as will be assessed to be payable by the
Employer / Architects.

The employer has power to add to, omit from any work as shown in drawings or described in specifications or
include in schedule of quantities and intimate the same in writing but no addition, omission or variation shall be
made by the contractor without authorization from the Employer. No variation shall vitiate the contract.

The tenderer shall note that his tender shall remain open for consideration for a period of three months from the
date of opening of the tender.

Agreement The successful contractor will be required to sign agreement in accordance with the draft agreement
from enclosed and the schedule conditions. The contractor shall pay for all stamps and legal expenses, incidental
thereto. However the written acceptance by the employer of a tender will constitute a binding contract between
the employer and the person so tendering whether such formal agreement is or is not subsequently executed.

Authorities, notices, patent rights and royalties: The Contractor shall confirm to the provisions of the statutes
relating to the works, and so to the regulation and bylaws of an local authority, and of any water, lighting and
other companies on authorities with whose systems the structures are proposed to be connected and shall before
making any variation from the drawings or specifications, that may be necessitated by so conforming given to the
Architect’s written notice, specifying the variations proposed to be made and the reason for making it apply for
instruction thereon. In case, the Contractor does not within the 10 days receive such instruction, he shall proceed
with the work conforming to the provisions, regulations or bylaws in questions.

The Contractor shall bring to the attention of the Architect all notices required by the said acts, regulations or
bylaws to be given to any Authority, and pay to such authority or to any Public Officer all fees that may be
properly chargeable in respect of the works, and lodge the receipts with the Architect /Employer.

The Contractor shall identify the Employer against all claims in respect of patent rights, designs, trade marks or
name or the protected rights in respect of any constructional plant, machine, work or material used for or in
connection with the works or temporary works and from and against all claims, demands, proceedings, damages,
costs, charges, and expenses whatsoever in respect thereof or in relation thereto. The Contractor shall defend all
actions arising from such claims, unless he has informed the Architects, before any such infringement and
received their permission to proceed and shall himself pay all royalties, license fees, damages, coat and charges
of all and every sort that may be legally incurred in respect thereof.

Taxes and duties The tenderers must include in their tender prices quoted for all duties royalties, cess and sales
tax, works contract tax or any other taxes or local charges if applicable. No extra claim on this account will in
any case be entertained.

Notices and statutory regulations: The contractor shall give all notices and pay all fees and shall comply all
Acts and Regulations for the successful completion of the contract works.

The whole of the work is to be complied with as per the requirements and bylaws of the relevant statutory
authorities including contract labour (Regulation and Abolition) Act 1970.
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10.

11.

12.

13.

Quantity of work to be executed: The Schedule of Quantities unless otherwise stated shall be deemed to have
been prepared in accordance with the Standard Procedure of the Architects shall be considered to be approximate
and no liability shall attach to the Architect for any error may be discovered therein. The Employer reserves the
right to execute only a part or the whole or any excess thereof without assigning any reason therefore.

The Contractor shall be deemed to have satisfied himself before tendering to the correctness and sufficiency of
his tender for the works and of the prices stated in the Schedule of Quantities and / or the Schedule of Rates and
Prices, which rates and prices shall cover all things necessary for the completion of the works.

Other persons engaged by the employer: The Employer reserves the right to execute any part of the work
included in this contract or any work, which is not included in this contract by the other Agency, or persons and
contractor shall allow all reasonable facilities and use of his scaffoldings for the execution of such work. The
main contractor shall extend all cooperation in his regard.

Earnest money and security deposits The tenderer will have to deposit an amount of Rs.23,000.00 (Twenty
Three Thousand Only) in the form of bank draft drawn in favour of Union Bank Of India, payable at
Rajahmundry, at the time of submission of tender as an Earnest money. The employer is not liable to pay any
interest on the earnest money. The Earnest money of the unsuccessful tenderers will be refunded without any
interest soon after the decision to award the work is taken after the expiry of the validity period of the tender.

The successful tenderer to whom the contract is awarded will have to deposit as initial security deposit a further
sum to make up 1% of the value of the accepted tender including the Earnest Money. The initial security deposit
will have to be made within 14 days from the date of acceptance of tender, failing which the employer at his
discretion may revoke the letter of acceptance and forfeit the earnest money deposit furnished along with the
tender. It shall be refunded to the contractor within 14 days on completion is issued by the architect.

Apart from the initial security deposit made as above, retention money shall be deducted from progressive
running bills @ 3%of the gross value of each running bill until the total security deposit, i.e., the initial security
deposit plus the retention money equals:

EMD will be refunded after completion of work and on Issue of virtual completion certificate by the Architect /
Bank.

Contractor to provide everything necessary The Contractor shall provide everything necessary for the proper
execution of the work according to the intent and meaning of the drawings, schedule of quantities and
specifications taken together whether the same may or may not be particularly shown or described therein
provide that the same can reasonably be inferred there from and if the contractor finds any discrepancies therein
he shall immediately and in writing , refer the same to the Employer / Architects whose decision shall be final
and binding.

Time of completion, extension of time & progress chart: The Contractor shall be allowed admittance to the site
on the ‘Date of Commencement’ stated in the Appendix, and he shall thereupon and forthwith begin the works
and shall regularly proceed with to complete the same (except such painting or other decorative work as the
Architect may desire to delay). On or before the ‘Day of Completion “ stated in the Appendix subject
nevertheless the provision for the extension of time hereinafter contained.

If in the opinion of the Architect the works be delayed:

(a) By force majeure, or
(b) By reason of any exceptionally inclement weather, or

(c) By reason of proceedings taken or threatened by or dispute with adjoining or neighboring owners of public
authorities arising other than through the Contractor’s own default, or

(d) By the works or delays of the contractor’s tradesmen engaged or nominated by the Employer / Architect and
not referred in the Schedule of Quantities and / or specifications, or

(e) By reason of civil, commotion, local combination of workmen or strike or lock-out affecting any of the
buildings traders, or

(f) By reason of the Architect’s instructions as per clause 2, or

(9) In consequence of the Contractor not having in due time, necessary instructions from the Architect for which
he shall have specifically applied in writing ahead of time, giving the Architect reasonable time to prepare
such instructions, the Architects shall make a fair and reasonable extension of time for completion of the
Contract works

In case of such strike or lock-out, the Contractor shall, as soon as possible, give written notice thereof the

Architect; at the same time, the Contractor shall constantly use his endeavors to prevent delay and shall do all

they may reasonably be required, to the satisfaction of the Architect to proceed with the work.

11



14.

15.

16.

The Contractor on starting the works shall furnish to the Employer / Architect a PERT / CPM Programme for
carrying out the work stage in the stipulated time fore the approval of Architect / Employer and follow strictly
the approved time schedule incorporating charges if any, to ensure the completion of the work in stipulated time.
A graph or chart on individual work shall be maintained showing the proportionate progress of work week by
week by Architect a weekly progress report stating the number of skilled and un skilled laborers employed on the
work, working hours done, place, type, and quantity of work done during the period.

The Contractor must inform the Architect within 10 days in advance of all drawings and details required by him
from time to time. The Contractor shall adhere to the approved program and arrange for the materials and labour
etc accordingly.

Despite repeated instructions, if the Contractor fails to show proportionate progress of the work, the Architect /
Employer may take suitable action and deemed fit without prejudice to any terms and conditions of the contract

Liquidated damages: Should the work be not completed to the satisfaction of the Employer / Architects within
the stipulated period, the contractor shall be bound to pay to the Employer a sum calculated as given below by
way of liquidated damages and not as penalty during which the work remains un commenced or unfinished after
the expiry of the completion date.

If the contractor fails to complete the work by the Scheduled date of completion or within any sanctioned
extended time, he will have to pay liquidated damages at 1% of contract amount for each week beyond the date
that the work remains incomplete subject to maximum of 10%of the contract value (without extra items).

Notice and patents of appropriate authority and owners: The contractor shall conform to the provisions of any
Acts of the Legislature relating to the work, and to the Regulations and Bye-Laws of any authorities, and / or any
water, lighting and other companies, and / or authorities with whose systems the structures were proposed to
have connection and shall before making any variations from the drawings or specifications that may be
associated to so conform, give the Employer / Architects written notices specifying the variations proposed to be
made and reasons for making them and apply for instruction thereon. The Employer / Architects written notices
specifying the variations proposed to be made and reasons for making them and apply for instruction thereon.
The Employer / Architects on receipt of such intimation, shall give a decision within a reasonable time.

The contractor/s shall arrange to give all notices required for by the said Acts, Regulations or Bye-laws to be
given to any authority, and to pay to such authority or to any public officer all fees that may be properly
chargeable in respect of the work and lodge the receipts with the Employer.

The contractor shall indemnify the Employer against all claims in respect of patent rights, royalties, damages to
buildings, roads or members of public in course of execution of work and shall defend all actions arising from
such claims and shall keep the Employer saved harmless and indemnified in all respects from such actions, costs
and expenses.

Materials, workmanship, samples, testing of materials: All the works specified and provided for in the
specifications or which may be required to be done in order to perform and complete any part thereof shall be
executed in the best and most workmanlike manner with materials of the best and approved quality of the
respective kinds in accordance with the particulars contained in and implied by the specifications and as
represented by the drawings or according to such other additional particulars, and instructions as may from time
to time be given by the Employer / Architects during the execution of the work and to his entire satisfaction.

All mandatory tests shall be carried out as per CPWD specifications. If required by the Employer / Architects,
the contractor shall have to carry out tests on materials and workmanship in approved materials testing
laboratories or as prescribed by the Employer / Architects at his own cost to prove that the materials etc., under
test conform to the relevant 1.S.1. standards or as specified in the specifications. The necessary charges for
preparation of mould (in case of concrete cube), transporting, testing etc., shall have to be borne by the
contractor. No extra payment on this account should in any case be entertained.

All the materials (except where otherwise described) stores and equipment required for the full performance of
the work under the contract must be provided through normal channels and must include charges for import
duties, sales tax, octroi and other charges and must be the best of their kind available and the contractors must be
entirely responsible for the proper and efficient carrying out of the work. The work must be done in the best
workmanlike manner. Samples of all materials to be used must be submitted to the Employer / Architects when
so directed by the Engineer / Architects and written approval from Employer / Architects must be obtained prior
to placement of order.

Any damage (during constructions) to any part of the work for any reasons due to rain, storm or neglect of
contractor shall be rectified by the contractor in an approved manner at no extra cost.
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17.

18.

19.

Should the work be suspended by reason of rain, strike, lock-outs or any other cause, the contractor shall take all
precautions necessary for the protection of work and at his own expenses shall make good any damage arising
from any of these causes.

The contractor shall cover up and protect from damage, from any cause, all new work and supply all temporary
doors, protection to windows, and any other requisite protection for the execution of the work whether by
himself or special tradesmen or sub-contractor and any damage caused must be made good by the contractor at
his own expenses.

Removal of improper work: The Employer shall during the progress of the work have power to order in writing
from time to time the removal from the work within such reasonable time or times as may be specified in the
order of any materials which in the opinion of the Employer / Architects are not in accordance with specification
or instructions, the substitution or proper re-execution of any work executed with materials or workmanship not
in accordance with the drawings and specifications or instructions. In case the contractor refuses to comply with
the order the Employer shall have the power to employ and pay other agencies to carry out the work and all
expenses consequent thereon or incidental thereto as certified by the Employer / Architects shall be bome by the
contractor or may be deducted from any money due to or that may become due to the contractor. No certificate,
which may be given by the Architects, shall relieve the contractor from his liability in respect of unsound work
or bad materials.

Site Engineer: The Employer may appoint a Site Engineer or clerk of works who shall be representative of the
Employer and also of the Architect. The duties of the Employer representative are to watch and supervise the
works and to test any materials to be used of workmanship employed in connection with the works. He shall
have no authority either to relieve the Contractor of any of his duties or obligations under the Contract, or except
those expressly provided hereunder, to order any work involving delay or any extra payment by the Employer or
any variation of or in the works.

The contractor shall afford the Employer’s representative every facility and assistance for examining the works
and materials and checking the measuring time and materials. Neither the Employer’s representative nor any
assistant to the Architect shall have power to revoke, alter enlarge or relax the requirements of this Contract, or
to Sanction any day-work, additions, alterations, deviations or omissions unless such an authority may be
specially conferred by a written order of the Architect / Employer.

The Employer’s Representative shall have to give notice to the Contractor or his foremen about the non-approval
of any work or materials and such works shall be suspended or the use of such material should be discontinued
until the decision of the Architect is obtained, the work will from time to time be examined by the Architect or
the Employer’s representative but such examinations shall not in any way exonerate the Contractor from the
obligation to remedy defects which may be found to exist at any stage of the work of after the same is completed.
Subject to the limitations of this cause, the Contractor shall take instruction from the Architect / Employer.

Contractor’s employees: The Contractor shall employ technically qualified and competent supervisors for the
work who shall be available (by turn) throughout the working hours to receive and comply with instructions of
the Employer / Architects. The contractor shall engage at least one experienced Engineer as site-in-charge for
execution of the work. The contractor shall employ in connection with the work persons having the appropriate
skill or ability to perform their job efficiently.

The contractor shall employ local labourers on the work as far as possible. No labourer below the age of sixteen
years, and who is not an Indian national, shall be employed on the work.

Any labourer supplied by the contractor to be engaged on the work on day work basis either wholly or partly
under the direct order or control of the Employer or his representative shall be deemed to be a person employed
by the contractor.

The contractor shall comply with the provisions of all labour legislation including the requirements of

(@) The payment of Wages Act.

(b) Employer’s Liability Act.

(¢) Workmen’s Compensation Act.

(d) Contract Labour (Regulation & Abolition) Act. 1970 and Central Rules 1971

(e) Apprentices Act 1961

(f) Minimum Wages Act

(9) Any other Act or enactment relating thereto and rules framed there under from time to time.

The contractor shall keep the Employer saved harmless an indemnified against claims if any of the workmen and
all costs and expenses as may be incurred by the Employer in connection with any claim that may be made by
any workmen.
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20.

21.

22,

23.

24,

The contractor shall comply at his own cost with the order for requirement of any Health Officer of the State or
any local authority or of the Employer regarding the maintenance of proper environmental sanitation of the area
where the contractor’s laborers’ are housed or accommaodated, for the prevention of small pox, cholera, plague,
typhoid, malaria and other contagious diseases. The contractor shall provide, maintain and keep in good sanitary
condition adequate sanitary accommaodation and provide facilities for pure drinking water at all times for the use
of men engaged on the works and shall remove and clear away the same on completion of the works. Adequate
precautions shall be taken by the contractor to prevent nuisance of any kind on the works or the lands adjoining
the same.

The contractor shall arrange to provide first aid treatment to the labourers engaged on the works. He shall within
24 hours of the occurrence of any accident at or about the site or in connection with execution of the works
report such accident to the Employer and also to the competent Authority where such report is required by law.

Dismissal of workmen: The contractor shall on the request of the Employer immediately dismiss from works
any person employed thereon by him, who in the opinion of the Employer be unsuitable or incompetent or who
may misconduct him. Such discharges shall not be the basis of any claim for compensation or damages against
the Employer or any of their officer or employee.

Assignment: The whole of the works included in the contract shall be executed by the contractor and the
contractor shall not directly or indirectly transfer, assign or underlet the contract or any part, share or interest
therein nor, shall take a new partner, without written consent of the Employer and no subletting shall relieve the
contractor from the full and entire responsibility of the contract or from active superintendence of the work
during their progress.

Damage to persons and property insurance etc: The contractor shall be responsible for all injury to the work or
workmen to persons, animals or things and for all damages to the structural and / or decorative part of property
which may arise from the operations or neglect of himself or of any sub-contractor or of any of his or a sub-
contractor’s employees, whether such injury or damage arise from carelessness, accident or any other cause
whatsoever in any way connected with the carrying out of this contract. The clause shall be held to include inter-
alias, any damage to buildings whether immediately adjacent or otherwise, and any damage to roads, streets, foot
paths or ways as well as damages caused to the buildings and the works forming the subject of this contract by
rain, wind or other inclemency of the weather. The contractor shall indemnify the Employer and hold harmless in
respect of all and any expenses arising from any such injury or damages to the person or property as aforesaid
and also in respect of any claim made in respect of injury of damage under any acts on compensation or damage
consequent upon such claim.

The contractor shall reinstate all damages of every sort mentioned in this clause so as to deliver the whole of the
contract works complete and perfect in every respect and so as to make good or otherwise satisfy all claims for
damages to the property of third parties.

The contractor shall affect the insurance necessary and indemnify the Employer entirely from all responsibility in
this respect. The insurance must be placed with a company approved by the Employer and must be effected
jointly in the name of the Employer and contractor and the policy lodged with the Employer. The scope of
insurance is to include damage or loss to the contract itself till this is made over in a complete state. Insurance is
compulsory and must be affected from the very initial stage. The contractor shall also be responsible for any
thing, which may be excluded from damage to any property arising out of incidents, negligence or defective
carrying out of this contract.

The Employer shall be at liberty and is hereby empowered to deduct the amount of any damages, compensations,
costs, charges and expenses arising or accruing from or in respect of any such claim or damages from any sums
due to or to become due to the contractor.

Measurements: Before taking any measurement of any work the Site Engineer or a subordinate deputed by him
shall give reasonable notice to the contractor. If the contractor fails to attend at the measurements after such
notice or fails to countersign or to record the difference within a week from the date of measurement in the
manner required by Site Engineer or by the subordinate deputed by him as the case may be is final and binding
on the contractor and contractor shall have no right to dispute the same.

The Employer / Architect shall issue a certificate after due scrutiny of the contractor’s bill stating the amount due
to the contractor from the Employer and the contractor shall be entitled to payment thereof, within the period of
honoring certificates named in these documents.

Payments: All bills shall be prepared by the contractor in the form prescribed by the Employer’s / Architects.
Normally one interim bill shall be prepared each month subject to minimum value for interim certificate as
stated in these documents. The bills in proper forms must be duly accompanied by detailed measurements in
support of the qualities of work done and must show deductions for all previous payments, retention money, etc.
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25.

26.

27.

28.

29.

The Employer / Architect shall issue a certificate after due scrutiny of the contractor’s bill stating the amount due
to the contractor from the Employer and the contractor shall be entitled to payment thereof, within the period of
honouring certificates named in these documents.

The Employer will deduct retention money as described in clause 11 of these conditions. The refund of retention
money will be made as specified in the said clause.

If the Employer has supplied any materials or goods to the contractor, the cost of any such materials or goods
will be progressively deducted from the amount due to the contractor in accordance with the quantities consumed
in the work.

All the interim payments shall be regarded as payments by way of advance against the final payment only and
not as payments for work actually done and completed, and shall not preclude the requiring of bad, unsound, and
imperfect or unskilled work to be removal and taken away and reconstructed, or re-erected or be considered as
and admission of the due performance of the contract, or any part thereof in any respect or the accruing of any
claim, nor shall, it conclude, determine or affect in any way the power of the Employer under these conditions or
any of them as to the final settlement and adjustment of the accounts or otherwise or in any other way vary or
affect the contract. The final bill shall be submitted by the contractor within one week of the date fixed for
completion of the work or of the date of certificate of completion furnished by the Architect and payment shall
be made within one week from the date of receipt of Architect’s certificate.

Final Payment

The final bill shall be accompanied by a certificate of completion from the Employer / Architects. Payments of
final bill shall be made after deduction of Retention Money as specified in clause 11 of these conditions, which
shall be refunded after the completion of the Defects Liability Period after receiving the Employer’s / Architect’s
certificate that the contractor has rectified all defects to the satisfaction of the Employer / Architects. The
acceptance of the payment of the final bill by the contractor would indicate that he has no further claim in respect
of the work executed.

Variation / Deviation: The tender rates shall be fixed and applicable for any increase or decrease in the tendered
quantities. The Employer / Architect can increase or decrease any quantities to any extend or even delete
particular item as per the site requirements and the contractor shall not be paid any thing extra on this account.
Nothing extra will be paid by the Bank on account of omission / deletion of items or decrease in the quantity of
items. The Bank shall not entertain any claim whatsoever from the contractor on this account.

The price of all additional items / non-tendered items will be worked out on the basis of rates quoted for similar
items in the contract wherever existing. If similar items are not available, the rates for such items will be derived
as per standard method of rate analysis based on prevalent fair price of labour, material and other components as
required with 15% towards contractor’s profit and overheads.

Substitution: Should be contractor desire to substitute any materials and workmanship, he/they must obtain the
approval of the Employer / Architects in writing for any such substitution well in advance. Materials designated
in this specification indefinitely by such term as “Equal” or “Other approved” etc. specific approval of the
Employer / Architect has to be obtained in writing.

Clearing site on completion: On completion of the works the contractor shall clear away and remove from the
site all constructional plant, surplus materials, rubbish and temporary works of every kind and leave the whole of
the site and the works clean and in a workmanlike condition to the satisfaction of the Employer/Architects.

Defects after completion: The contractor shall make good at his own cost and to the satisfaction of the
Employer all defects, shrinkage, settlements or other faults, which may appear within 12 months after completion
of the work. In the default, the Employer may employ and pay other persons to amend and make good such
damages, losses and expenses consequent thereon or incidental thereto shall be made good and borne by the
contractor and such damages, loss and expenses shall be recoverable from him by the Employer or may be
deducted by the employer, in lieu of such amending and making good by the contractor, deduct from any money
due to the contractor a sum equivalent to the cost of amending such work and in the event of the amount retained
being insufficient recover that balance from the contractor from the amount retained under clause no.11 together
with any expenses the Employer may have incurred in connection therewith.

Concealed work: The contractor shall give due notice to the Employer/Architects whenever any work is to be
buried in the earth, concrete or in the bodies of walls or otherwise becoming inaccessible later on, in order that
the work may be inspected and correct dimensions taken before such burial, in default whereof the same shall, at
the opinion of the Employer/ Architect be either opened up for measurement at the contractor’s expenses or no
payment may be made for such materials. Should any dispute or differences arise after the execution of any work
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30.

31.

32.

33.

as to measurements etc., or other matters which cannot be conveniently tested or checked, the notes of the
Employer / Architects shall be accepted as correct and binding on the contractor.

Idle labour: Whatever the reasons may be no claim for idle labour, additional establishment cost of hire and
labour charges of tools and plants would be entertained under any circumstances.

Suspension of works: |f the contractor except on account of any legal restraint upon the Employer preventing
the continuance of the work or in the opinion of the Employer shall neglect or fail to proceed with due diligence
in the performance of his part of the contract or if he shall more than once make default, the Employer shall have
the power to give notice in writing to the contractor requiring the work to be proceeded within a reasonable
manner and with reasonable dispatch, such notice purport to be a notice under this clause.

After such notice shall have been given, the contractor shall not be at liberty to remove from the site of the works
or from any ground contiguous thereto any plant or materials to subsist from the date of such notice being given
until the notice shall have been compiled with. If the contractor fails to start the work within seven days after
such notice has been given to proceed with the works as therein prescribed, the employer may proceed as
provided in clause 43. (Termination of Contract by Employer)

Termination of contract by employer: |f the contractor being a company go into liquidation whether voluntary
or compulsory or being a firm shall be dissolved or being an individual shall be adjudicated insolvent or shall
make an assignment or a composition for the benefit of the greater part, in number of amount of his creditors or
shall enter into a Deed or arrangement with his creditors, or if the Official Assignee in insolvency, or the
Receiver of the contractor in insolvency, shall repudiate the contract, or if a receiver of the contractor’s firm
appointed by the court shall be unable within fourteen days after notice to him requiring him to do so, to show to
the reasonable satisfaction of the employer that he is able to carry out and fulfill the contract, and if so required
by the employer to give reasonable security therefore, or if the contractor shall suffer execution to be issued, or
shall suffer any payment under this contract to be attached by or on behalf of and of the creditors of the
contractor, or shall assign, charge or encumber this contract or any payments due or which may become due to
contractor, there under, or shall neglect or fail to observe and perform all or any of the acts matters of things by
this contract, to be observed and performed by the contractor within three clear days after the notice shall have
been given to the contractor in manner hereinafter mentioned requiring the contractor to observe or perform the
same or shall use improper materials of workmanship in carrying on the works, or shall in the opinion of the
employer not exercise such due diligence and make such progress as would enable the work to be completed
within due time agreed upon, and shall fail to proceed to the satisfaction of the employer after three clear das
notice requiring the contractor so to do shall have been given to the contractor as hereinafter mentioned or shall
abandon the contract, then and in any of the said cases, the Bank may notwithstanding previous waiver
determine the contract by a notice in writing to the effect as hereinafter mentioned, but without thereby effecting
the powers of the employer of the obligations and liabilities of the contractor the whole of which shall continue
in force as fully as if the contract, had not been so determine and as if the works subsequently executed by or on
behalf of the contractor (without thereby creating any trust in favor of the contractor) further the employer or his
agent, or servants, may enter upon and take possession of the work and all plants tools scaffolding sheds
machinery, steam, and other power, utensils and materials lying upon premises or the adjoining lands or roads
and sell the same as his own property or may employ the same by means of his own servants and workmen in
carrying on and completing the works or by employing any other contractors or other persons or person to
complete the works, and the contractor shall not in any way interrupt or do any act, matter or thing to prevent or
hinder such other contractors or other persons or person employed from completing and finishing or using the
materials and plants for the works when the works shall be completed, or as soon thereafter as conveniently may
be the employer shall give notice in writing to the contractor to remove his surplus materials and plants and
should the contractor to remove his surplus materials after receipt by him the employer may sell the same by
Public Auction and shall give credit to the contractor for the amount so realized. Any expenses or losses incurred
by the contractor for the amount so realized. Any expenses or losses incurred by the employer in getting the
amount payable to the contractor by way of selling his tools and plants or due on account of work carried out by
the contractor prior to engaging other contractors or against the Security Deposit.

Safety measures:
Scaffolds, ladders, first aid:

(i) Suitable scaffolds shall be provided for workmen for all works that cannot be safely done from the ground,
of firm solid construction except in case of short duration works which can be done safely with ladders.
When a ladder is used, it shall be rigid construction made of either good quality wood or steel. The steps
shall have a minimum width of 450 mm and maximum rise of 330 mm. Suitable hand-holds or good quality
wood or steel shall be provided and the ladder shall be given an inclination not steeper than 1:4 (1-
horizontal, 4-vertical).
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34.

(ii) Scaffolding or staging more than 4 m. above the ground floor, swung or suspended from an overhead
support or erected with stationary support shall have a guard rail properly bolted, braced or otherwise
secured, at least 1 m. above the floor or platform or such scaffolding or staging and extending along the
entire length of the outside and ends thereof with only such openings as may be necessary for the delivery of
materials. Such scaffolding or staging shall be so fastened as to prevent it from swaying from the building
or structure.

(iii) Working platforms, gangways and stairways shall be so constructed that they do not sag unduly or
unequally, and if the height of the platform, gangway or stairway is more than 4 m. above ground level and
floor level, they shall be closely boarded and shall have adequate with and be suitably fenced as described in
(ii) above.

(iv) Energy opening in the floor of a building or in a working platform shall be provided with suitable means to
prevent the fall of persons or materials by providing suitable fencing of railing whose minimum height shall
be 1 m. Wherever there are open excavations in ground, they shall be fenced off by suitable railing and
danger signals installed at night so as to prevent persons slipping into the excavations.

(v) Safe means of access shall be provided to all working places. Every ladder shall be securely fixed. No
portable single ladder shall be over 9 m. in length while the width between the side rails in rung ladder shall,
in no case, be less than 290 mm. For ladders up to and including 3 m. in length and for longer ladders, this
width shall be increased by at least 20 mm for each additional meter of length.

(vi) a sketch of ladders and scaffolds proposed to be used shall be prepared and approval of site engineer to be
obtained prior to construction.

(vii) All personnel of the contractor working within the plant site shall be provided with safety helmets. All
welders shall wear welding goggles while doing welding work. All metal workers shall be provided with
safety gloves. Persons employed in metal cutting and grinding shall wear safety glasses.

(viii) Adequate precautions shall be taken to prevent danger from electrical equipment. No materials on any of
the sites of work shall be so stacked or placed as to cause danger or inconvenience to any person or the
public.

(ix) First aid facility should be readily accessible, with adequate supply of sterilized dressing and cotton wool.
(x) Adequate supply of drinking water to be made available for use by the contractor’s workers.

Arbitration: All disputed or differences of any kind whatsoever which shall at any time arise between the parties
hereto touching or concerning the works or the execution or maintenance thereof this contract or effect thereof or
to the rights or liabilities of the parties or arising out of or in relation thereto whether during or after
determination foreclosure or breach of the contract (other than those in respect of which the decision of any
person is by the contract expressed to be final and binding) shall after written notice by either party to the
contract to the other of them and to the Employer hereinafter mentioned be referred for adjudication to a sole
Avrbitrator to be appointed as hereinafter provided.

For the purpose of appointing the sole Arbitrator referred to above, the Employer will send within thirty days of
receipt of the notice, to the contractor a panel of three names of persons who shall be presently unconnected with
the organization for which the work is executed from the following categories of Arbitrators:

(a) Retired High Court/Supreme Court judge who have experienced in handling Arbitration Cases.

(b) Member of Council of Arbitrators

(c) Fellow of the Institution of Engineers

(d) Eminent Retired Chief Engineer from State/Central PWD/Public sector undertaking of good reputation and
integrity

(e) Fellow of Indian Institute of Architects

The contractor shall, on receipt of the names as aforesaid, select any one of the person’s name to be appointed as
a sole Arbitrator and communicate his name to the Employer within thirty days of receipt of the names. The
Employer shall thereupon without any delay appoint the said person as the Sole Arbitrator. If the contractor fails
to communicate such selection as provided above within the period specified, the Competent Authority shall
make the selection and appoint the selected person as the Sole Arbitrator.

If the Employer fails to send to the contractor the panel of three names as aforesaid within the period specified,
the contractor shall send to the Employer a panel of three names of persons who shall all be unconnected with
either party. The Employer shall on receipt appoint him as the Sole Arbitrator. If the Employer fails to select the
person and appoint him as the Sole Arbitrator within 30days of receipt of the panel and inform the contractor

17



accordingly, the contractor shall be entitled to appoint one of the persons from panel as the Sole Arbitrator and
communicate his name to the Employer.

If the Arbitrator so appointed is unable or unwilling to act or resigns his appointment or vacates his office due to
any reason whatsoever another Sole Arbitrator shall be appointed as aforesaid.

The work under the Contract shall, however, continue during the arbitration proceedings and no payment due or
payable to the contractor shall be withheld on account of such proceedings.

The Arbitrator shall be deemed to have entered on the reference on the date he issued notice to both the parties
fixing date of the first hearing.

The Arbitrator may from time to time, with the consent of the parties, enlarge the time for making and publishing
the award.

The arbitrator shall give a separate award in respect of each dispute or difference referred to him. The Arbitrator
shall decide each dispute in accordance with the terms of the contract and give a reasoned award. The venue of
arbitration shall be such place as may be fixed by the Arbitrator in his Sole discretion.

The award of the Arbitrator shall be final and binding on the both the parties.

Subject to aforesaid the provisions to the Arbitration Act. 1992 or any statutory modification or re-enactment
thereof and the rules made there under, and for the time being in force, shall apply to the arbitration proceeding
under this clause.

The Employer and the contractor hereby also agree that arbitration under clause shall be condition precedent to
any right to action under the contract with regard to the matters hereby expressly agreed to be so referred to
arbitration.
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SPECIAL CONDITIONS OF CONTRACT

1.

Drawings and specifications: The works shall be carried out to the entire satisfaction of the EMPLOYER and
the Architect, in accordance with the signed drawings and specifications and such further drawings and details as
may be provided by the Architect, and in accordance with such written instructions, directions and explanations
as may from time to be given by the Architect, whose decision as to the sufficiency and quality of the work and
materials shall be final and binding upon all parties. If the work shown on any such further drawings or work that
may be necessary to comply with any such instructions directions or explanations, be in the opinion of the
contractor extraction that comprised in or reasonably to be inferred from the contract he shall before proceedings
with such work, give notice in writing to this effect to Architect, and in the event of the Architects agree to the
same in writing the contractor shall be entitled to an allowance in respect of such extra work as on authorized
extra. If the Architect and the contractor fail to agree as to whether or to there is an extra, then, if the Architect
decided that the contractor is to carry out the said work, the contractor shall do so, and the question whether or
not there is any extra, and it so the amount thereof, shall failing agreement, be settled by Arbitration as
hereinafter provided, but such references shall in no way delay the fulfillment of this contract.

No drawings shall be taken as in itself on order for variation unless, in addition to the Architect’s signature, it
bears express words stating that is intended to be such an order or bears a remark ‘VALID FOR EXECUTION”.
No claim for payment for extra work shall be allowed unless the said work shall have been executed under the
provisions of clause 6 (Authorities notices, patent right and royalties) or by the Authorities of directions in
drawing of the Architect as herein mentioned.

One complete set of the signed drawings and specification and scheduled of quantities shall be furnished by the
Architect to the Contractor. The Architect shall furnish within such time, as he may consider reasonable, one
copy of any additional drawing, which is his opinion, may be necessary for the execution of any part of work.
Such copies shall be kept at the works, and the architect or his representatives shall, at all reasonable time have
access to the same and shall be return to the Architect by the contractor before the issue of the Final certificate.
The contract shall remain in the custody of the Architect, and shall be produced by him at his office as and when
required by the Employer or by the contractor.

Inspection of drawings: Before filling in the tender, the contractor will have to check up all drawings and
schedule of quantities, and will have to get an immediate clarification from the Architect on any point that he
feels is vague or uncertain. No claim of damages or compensation will be entertained on this account.

Execution of work (prices to include): The whole of the work is described in the contract a (including the
schedule of Quantities, the specifications and all drawing pertaining there to) and as advised by Employer /
Architect from time to time is to be carried out and completed in all its parts to the entire satisfaction of the
Employer /Architect. Any minor details of the work which may not have been definitely referred to in this
contract, but which are usual in practice and essential to the work, are deemed to be include in this contract.
Rates quoted in the Schedule shall be inclusive of all freights, taxes, such as octroi, sales tax, Royalties, duties,
excise, turnover tax, sales tax on works contract, etc., as well as transportation, so as to execute the contractor as
per the rules and regulations of Local Bodies, State Government and Government of India.

The rates quoted in the tender should include all charges for:

(a) Labor, maintenance fixing, carrying, cleaning, making good, hauling, watering etc

(b) Plant, machinery, scaffolding, framework, English ladders, ropes, nails, spikes, tools, materials and
workmanship protection from weather, shuttering, temporary supports, platform and maintenance of the
same.

(c) Covering for the walling and other works during inclement weather or striking or whenever directed as
necessary.

Site supervision: The contractor shall appoint at his own cost competent and adequate number of qualified
Engineers at site, for (1) joint measurements and preparations of bills, (2) for testing materials at site and outside
laboratory, (3) for other general supervision. Their appointment shall be approved by the Employer / Architect.
The site Engineers shall not be removed from the site without the written consent of the Employer / Architect.

Dimensions: Figures, dimensions, are in all case to be accepted preferences to scaled sizes. Large-scale details
take precedence over small scale drawings. In case of discrepancy, the contractor is to ask for a clarification
before proceeding with the work. Accordingly if any work is executed without prior clarification it is liable to be
rejected and shall not be paid for.

Programme of works: Contractor shall have to prepare and submit the CPM/PERT charges for Architect’s
approval immediately after issue of the work order and display the approved charts in the site office. He shall
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10.

11.

also make bar charts indicating individual items and during the progress of work he shall update the bar charts
showing the proportionate progress of work every week.

He shall strictly adhere to the programme of works as per CPM/PERT charts showing the proportionate progress
of work.

Procurement of materials: Contractor shall procure all the materials for the work from the open market. Time is
the essence of the contract. Acceptance of the completion date by the contractor shall mean that he has taken into
consideration the availability of all material of approved make and quality in sufficient quantities at site to enable
him to complete the entire work in the stipulated period.

Contractor will get sample of all materials approved by the Employer / Architect before placing order / purchase
/ procurement. They shall conform to I.S. codes and or tender specification as applicable.

For all materials the contractor shall quote for the best quality of the materials of best make / source or supply
and it will be got approved by Employer / Architect before procurement.

In case sufficient quantities of approved quality materials from approved source are not available in time,
contractor may have to procure the same for neighboring area with longer leads as required and directed at no
extra cost. The material will be, however as per relevant 1.S code as and wherever applicable.

Unfixed materials: \When any materials intended for the works shall have been placed at site by the Contract,
such material shall not be removed there from (except for the purposes of being used on the works) without the
written authority of the Employer / Architect and when the contractor shall have received payment in respect of
any certificate in which the architect shall have stated that he has taken in to account to value of such unfixed
materials on the works such material shall become the property of the Employer and the contractor shall be liable
for any loss or damage to any such materials.

Custody and security of materials: The contractors shall be responsible for the custody and security of all
materials and equipment at site and he will provide full time watchman / watchmen to lock after his materials,
stores equipments etc.

Rates: Contractor shall quote all the rates both in figures and in words and any alterations shall have to be
initiated by the contractor. Rates quoted by the contractor for the same item in different schedules will be same
and in case different rates are quoted, the lowest will be taken as correct and the schedule corrected accordingly.
Incase of discrepancy between figures and the words the rate quoted in words shall be taken as correct one. All
quoted rates should be inclusive of sales tax on works contract. Rates quoted by the contractor shall hold good
for all the work carried out to any height and depth as shown in detailed drawings and as required and directed
by the Architect.

Rates quoted by the contractor shall also hold good for any small work at any place at site.

Prices for extras etc., ascertainment of: Should it be found after the completion of the works from
measurements taken (in accordance with the previous paragraph) that any of the quantities or amounts of the
work thus ascertained are less or greater than the amounts specified for the works in the priced schedule of
quantities and / or tender or that any variations, is made, the valuation of such quantities, amounts or variations,
unless previously or otherwise agreed upon, shall be made accordance with the following rules

(a) The net rates or prices in the original tender shall determine the valuation of the extra work, where extra
work is of a similar character and executed under similar conditions the work priced therein.

(b) The net prices the original tender shall determine the value of the item omitted, provided if omissions vary
the conditions under which any remaining items of work are carried out, the prices for the same shall be
valued under thereof

(c) Where extra works are not of similar character and / or executed under similar conditions as aforesaid or
where the omissions vary, the conditions under which any remaining items of work are carried out of it the
amount of any omission or additions relative to the amount of the whole of the contract works or to be any
part thereof shall be such that in the opinion of the Architects the net rate or price contained in the priced
schedule of quantities or tender or for any item of work involves loss or expenses beyond that reasonably
contemplated by the contractor or is by reason of such omission or addition rendered unreasonable or
inapplicable, the Architect shall fix in consultation with the Employer such other rate or prices as in the
circumstances he shall think reasonable and proper, which shall be final and binding on the contractor.

(d) Where extra work cannot be properly measured or valued, the contractor shall be allowed any work prices at
the net rates stated in the tender or the priced schedule of quantities, or if not so stated, then in accordance
with the local day work rates and wages for the district, provided that in either case vouchers specifying the
daily time (and if required by the Architect, the workmen’s name) and materials employed at or before the
end of the week following that in which the work has been executed.
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12.

13.

14.

15.

16.

17.

The measurements and valuations in respect of the extra items of contract shall be completed within the ‘period
of final measurement’ or with in three months of the completion of the contract works as defined under clause no
16 (Certificate of Virtual Completion)

Extra items rates: The work or extra items shall be started only after the approval of extra items rates by client /
Architect. Rates for additional or extra items of construction work which can be derived from the contract item
rates and are not covered in the contract shall be calculated on the basis of actual cost plus 15 % for profit.

Architect’s drawings and instructions: A set of major drawings along with the contract documents shall be
provided to the contractor. For any clarifications or further drawings are required by the contract, during or
before the start of construction work, the Contractor shall inform the Architects in writing to provide the same.
Working details will be given to the contractor from time to time during the progress of work as and when
required. Incase of other drawing is required by the contractor he will give a minimum ten days notice to the
Employer / Architect.

Failure by contractor comply with architect employer’s instructions: |f the contractor after receipt of written
notice from the architect requiring compliance with such further drawings and / or Architects instruction, fails
within seven days to comply with the same, the Employer / Architect may employ and pay other persons to
execute any such work whatsoever as may be necessary to give effect thereto and all cost incurred in connection
there with shall be recoverable from the contractors by the Employer on a Certificate by the Architect as a debit
or may be deducted by him from any money due or which become due to the Contractors.

Information to be supplied by the contractor: The contractor shall furnish the Employer / Architect the
following:

(a) Detailed industrial statistics regarding the labor employed by him etc

(b) The Power of Attorney, name and signature of his authorized representative who will be in charges for the
execution of work

(c) The list of technically qualified persons employed by him for the execution of this work.

(d) The total quantity and quality of materials used for the works.

(e) The list of plant and machinery employed for this work.

Architect’s delay in progress: The Architect may delay the progress of the works in case of rains or otherwise,
without vitiating the contract and grant such extension of time with the approval of the employer for the
completion of the contract as he may think proper and sufficient in consequences of such delay, and the
contractor, shall not make any claim for compensation or damage in relation thereto.

Certificate and payments: The contractor shall be paid by the Employer from time to time, by installments
under interim Certificates to be issued by the Architect to the contractor on account of the works executed by the
contractor when in the opinion of the Architect, work to the approximate value, named in the Appendix as ‘Value
of work for interim Certificates’ (or less at the reasonable discretion of the Employer / Architect) has been
executed in accordance with this contract, subject however, to a retention of the percentage of such value need in
the Appendix hereto mentioned as ‘retention percentage for interim Certificates’ until the total amount retained
shall reach the sum named in the appendix as Total Retention money after which time the installments shall be
up to the full value of the work subsequently so executed in the interim Certificate, such amount as he may
consider proper on account materials delivered upon the site by the Contractor for use in the work.

And when the works have been virtually completed and the Architect shall have certified in writing that they
have been completed, the contractor shall be paid in accordance with the Certificate issued by the Architect the
sum of money named in the Appendix after satisfying themselves as ‘Installment after Virtual Completion ‘being
a part of the said ‘Total Retention Money’.

The Contractor shall be entitled to the payment of the final balance in accordance with the final Certificate to be
issued in writing by the Architect at the expiration of the period refer to as ¢ The Defect Liability Period” in the
Appendix hereto, from the date of Virtual Completion or as soon as after the expiration of such period as the
work shall have been finally completed and all defect made good according to the true intent and meaning
hereof, whichever shall happen, provided always that the issue by the Architect of any certificate during the
progress of the works or after the completion shall not relieve the Contract from his liabilities in cases of fraud ,
dishonesty or fraudulent concealment relating to the works of materials or any matter dealt within the certificate,
and in case of all defects and insufficiency in the works or materials which reasonable examination world have
disclosed. No certificate of the Architect shall of itself be conclusive evidence that any works and materials to
which it relates are in accordance with the contract.

The Architect shall have power to withhold any certificate if the works or any parts thereof are not being carried
out to his / employer satisfaction.
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18.

19.

20.

21,

22,

23.

24,

25.

26.

27.

The Architect may by any Certificate make any correction in any previous Certificate, which shall have been
issued by him.

Payment upon the Architect’s Certificates shall be made within a period named in the Appendix as ‘Period of
honoring of Certificates’ after such Certificates have been delivered to Employer.

Delayed payments: Any amounts payable by the Employer to the contractor in pursuance of any Certificate
given by the Architect hereunder shall, if not paid within the ‘Period of honoring of Certificate’, no interest will
be paid by the Employer.

Force majeure: Neither party shall be held responsible by the other for breach of any condition of this
agreement attributable to any ‘Act of God’ Act of state, lockout of control or any other reason, beyond the
control of the parties and any breach of clauses arising from much force majeure conditions as aforesaid shall not
be regarded as a breach of the provision of this Agreement.

Income-tax and works contract tax: Income Tax and Works Contract Tax shall be deducted at source by the
client from the contractor’ interim and final bill payments as per Statutory Regulations.

Site meetings: A senior representative of the contractor shall attend weekly meetings at works site and in
addition meetings as and when arranged by employer / Architect to discuss the progress of the work and sort out
problems, if any and ensure that the work is completed in the stipulated time.

Working hours: Since the site is a anch, the Contractor has to execute the work after working hours, nights &
on holidays. No extra payments will be made for the work being done during odd hours. The site will be handed
over to the contractor in phased manner and the contractor has to schedule his activities accordingly. No extra
payment shall be made on this account.

Action where there is no specification: In case of any class of work for which is there is no specification
mentioned, the same will be carried out in accordance with the Indian Standards Specifications subject to the
approval of the Employer / Architect.

Reporting of accident to: The contractor shall be responsible for the safety of persons employed by him on the
works and shall reports serious accidents to any of them whenever and wherever occurring on the works to
employer who shall make every arrangement to render all possible assistance. This shall be without prejudice to
the responsibility of the contractor under the Insurance Clause of the general conditions. Contractor shall take all
precaution detailed in the safety code attached separately.

Typographical clerical errors: The Employer / Architect clarification regarding partially omitted particulars of
typographical or Clericals errors shall be final and binding on the contractors.

Work performed at contractor’s risk: The contractor shall take all precautions necessary and shall be responsible
for the safety of the work and shall maintain all lights, goods, signs, temporary passages or other protection
necessary for the purpose. All works shall be done bye the contractor’s risk and if any loss or damage shall result
from fire or from others cause, the contractor shall promptly repaid or replace such loss or damage free from all
expenses to the employer.

The contractor shall be responsible for any loss or damage to materials, tools or other articles used held for use in
connection with the work. The work shall be carried on to completion without interferences with the operations
of existing machinery or equipment, if any.

Special conditions of contract: In the event of any discrepancy with clauses mentioned anywhere else in the
tender with the clauses mentioned within special conditions of contract, the clauses mentioned within the special
conditions of contract shall supersede those mentioned elsewhere.

* Kk Kk k x
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PROPOSED INTERIOR WORKS ESTIMATE FOR UNION BANK OF INDIA AT NAGURLANKA BRANCH

BOQS FOR INTERIORS WORK FOR UNION BANK OF INDIA AT NAGURLANKA BRANCH AND ATM

S.N Description Unit Qty Rate Amount

INTERIOR FURNITURE WORK FOR BRANCH

1.0 | GYPSUM BOARD FALSE CEILING

Providing & fixing as per design with suspended false ceiling consisting of Sft. 485.00
12mm.thk.Gyp. board suspended on G.I. framework to consists of G.l. perimeter
channels 0.55 mm thk. x 20mm .x 30mm. along perimeter of false ceiling; screw fixed to
wall/partition with nylon sleeves & screws @ 600mm. dc. Suspending GI. Interme diate
channels of size 0.9mm thk.x45mmx15mm. from the soffit at max. distance 1220mm. dc
with ceiling angle 0.55mm. thk.x2n5mm.x10mm. Fixed to soffit using proprietary
supplied GI. Cleats & steel expansion fasteners. Ceiling section 0.55mm thk. xweb size
51.5mm & flanges 26mm. Each & 10.5 mm. lips fixed perpendicular to

intermediate channel at 457mm. c/c Gyp board is screw fixed to ceiling section with
25mm. drywall screws at 230mm. c/c. boards to be finished with proprietary supplied
jointing tape & jointing compound & sand papered to achieve a smooth finish
etc.complete or as directed by the Architec/Bank. Gyp ceiling where necessary as normal
specification Rate should include all types of cut-outs, grooves ,moulding & plain
troughs for tube lights / Down Lighter as directed by the designer. Note: Where RCC
Slab is old and concrete is weal, the Gl suspended channel shall be fixed with epoxy
chemical and necessary load test to be carrid out before fixing Gypsum board fixing.Rate
shall be inclusive of epoxy chemical and fixing of suspenders with chemical no extra will
be given for vertical and borders rate includes with 3coats of putty till smooth finish
,primer and 2 to 3 coats of paint.

2.0 | ARMSTRONG FALSE CEILING

Providing and fixing of Armstrong make Mineral fibre Ceiling Boards in true Sft. 620.00
horizontal level suspended on inter locking Grid system made of Hot Dip Galvanized
steel sections powder coated XL -15 mm as per manufacturers specification including
making opening for electrical and air conditioning fitting complete as directed. The tiles
and grid system

FRAMEWORK

XL-15 mm Main Runner of 3000mm spaced at 1200mm centre fixed to soffit by
approved hangers at 1200mm distance. Firstand last hanger should not be at a
distance more than 450mm from the adjacent wall.XL-15 mm 1200mm cross Tee to be
interlocked between Main Runner at 600mm centre to form 1200x600mm module
600mmx600mm module to be formed by fixing XL-15mm 600mm Cross Tee between
centre of 1200mm Cross Tees.19X19 mm Wall Angle to be secured to wall at 450mm
centers Suspension to be done by using 2mm pre-straightened Gl wire using anchor
fasteners.

Make - Armstrong - ANS Micro & Supra fine XL frame work. Note: Where RCC Slab is
old and concrete is weal, the Gl suspended channel shall be fixed with epoxy chemical
and necessary load test to be carrid out before fixing Gypsum board fixing.Rate shall be
inclusive of epoxy chemical and fixing of suspenders with chemical.

3.0 | FULL HT SOLID PARTITION

Providing,supplying & fixing of FULL Height solid partition in 3" thk with aluminium St 286.00
frame work consisting of 50mmx50mmxZ1.5mm section (zindal ,hindalco or approved
equivallent ) placed at min 2'x2" horizontally & vertically (as per site requirment
,Specification and design given by the aechitect ) with 12mm thk ply bwplS710 ecotech
of green or equivallent and finshed with 1 mm thk Laminate on Both side (Green , or
equivallent )upto true ceiling height to be taken on top of the partition 3/4"thk provide
75mm x 15mm beach wood beading on the exposed edges with melamine on both sides
or polished with approved shade and colour making complete as per the design and
specifications given by the architect .The Rate includes with all the hardware necessary
for execuation of the item as per the site conditions and instructions given by the
bank/Architect Approved make of ply : Centuary ,Green ,Bwp 1S710 ,Approved
Laminates :Green ,centuary or Equivallent ,

4.0 | SEMI GLAZED PARTITION WITH DOOR - BRANCH MANAGER CABIN &
CASH COUNTER

Full Ht. Partitions : Same as Item no 3 but 8mm toughened Glass with Etching design or Sft. 185.00
One way vision film approved design should be provided with 35mm x 12mm Steam
beach Molding duly melamine polished. This glass will be starting from 3'-0" ht from ffl
.All as per the design and instructions of Architects. Plywood wherever mentioned BWR
GRADE IS 303.AS GIVE IN THE ITEM NO (FOR MANAGER AND CASH) For cash
Rate include with Side Partition Also.

5.0 | PARTLY GLAZED LOW HT PARTITION

Low Ht /Half Ht Solid Partitions: Same as Item no 3 but Low ht or Half height as per Sft 86.00
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design. Edges of the partition to be covered with 3"x1.5" Steam beach wood duly male
mine polished moulding. All as per the design and instructions of the design in charge.ply
wood wherever mentioned BWR GRADE 1S 303,(AT WORK STATION AND
BETWEEN TABLES).

6.0

Manager Table and Back Officer(5-'0" to 6'-0" x 2-6"" x 2'-6"")

Providing & fixing table made up of 18 thk. Comm. Plywood frame with 10mm. thk.
Clear glass on top. The table should be finished with 1.0 thk. Laminate on exposed
plywood frame, inside edge of holes, polish from inside. The table shall be provided with
single drawer,ply key board drawer ,ply C.P.U. trolley with ply footrest, wire manager ,&
other required hardware. The glass shall have plain diamond edge polish on all four sides
& hole for wire manager. The glass should cover the length of the table & width of side
unit as shown in the drawing. Rate includs with side unit.

Rft

6.00

7.0

Cash Counter / Single window counter

Providing & fixing cashier's counter of 4'-9" height, 5' length and 2'-6 " width with 12mm
thick toughened from 3" height in front elevation fixed with necessary brass studs.
Counter to be made up of 18mm. thk. Plywood framework and open space for C.P.U. &
small drawer above it on other side of Key Board drawer. The counter should have
necessary holes of required sizes for wire managers. The toughened glass above service
counter to have 5 inch dia hole. The service top of counter should have 19 mm
marble/granite in a stepped pattern of approved shade chamfered on edges.The counter
should have necessary passages & ledges for data cables, electrical cables and telephone
lines. The counter should be finished with 1.0mm. Thk. Laminate of approved color &
shade from external side and enamel paint from inside. All the exposed edges of plywood
including lower edges should have lipping patti. Lipping patti should be finished in
polish. The cost should include necessary hardware Moulding .handles & Godrej make
drawer locks with common key for cash drawers, footrest etc. complete as per design.
Drawers to be made of 12 mm thick comm. plywood and finished with laminate on front
and enamel painted inside. Rate Inchude with Second Top With Granite ,Front Running
Glass And Creating Voucher Tray As per the site Conditions.

Rft

5.00

8.0

Officer/Clerk counter

Providing & fixing officers counter of 2'-5" height, 4'-6" TO 5' length and 2'-6 " width ,
Counter to be made up of 18mm. thk. Plywood framework and open space for C.P.U. &
small drawer above it on other side of Key Board drawer. The counter should have
necessary holes of required sizes for wire managers. The counter should have necessary
passages & ledges for data cables, electrical cables and telephone lines. The counter
should be finished with 1.0mm. Thk. Laminate of approved color & shade from external
side and polish from inside. All the exposed edges of plywood including lower edges
should have lipping patti. Lipping patti should be finished in polish. The cost should
include necessary hardware Moulding .handles & Godrej make drawer locks with
common key for cash drawers, footrest etc. complete as per design. with front glass of
Providing and fixing 12mm thick clear Toughened Glass in front of public counters, cash
counters & elsewhere held together with SS clamps & SS studs as per approved sample
including providing and fixing etching fim of 3M Make as per design, steam beach
beadings (18x18mm), steam beach moulding (62x31mm) along with polish & melamine
spray finish etc. complete instructions given by the architect.

Rft

28.00

9.0

RUNNING COUNTER

Providing and Fixing RUNNING COUNTER FOR PANTRY/UPS ROOM WITH WITH
1MM thk laminate size Of 2' wide Counter made up of 19mm BWR ply board finished
with 1.0 mm thk laminate. With necessary support. as same as item no 8

Rft

15.00

10.0

Side Units

Providing & fixing side unit made up of 18mm. thk. plywood framework & 6mm. thk.
plywood as backing. Side unit should have 2 no. of drawers above & shutters below.
Drawers should be made up of 18 thk. Plywood fascia, 12 thk. Plywood sides & 6 thk.
Plywood bottom. Drawers should be mounted on heavy duty drawer sliders. Side unit
should be finished with 1.0 mm. thk. Laminate of approved shade & colour on external
surface & oil paint to non laminated surface. All exposed edges of 18 thk. & 12 thk.
Plywood should have lipping patti All lipping patti's should be finished with paint/french
polish on it. The cost should include necessary hardware, handles, Godrej make locks
with common handles, Godrej make locks with common key for set of drawers etc.
complete as per design. Drawers to be made of 12 mm thick comm. plywood and
finished with laminate on front and enamel painted inside.

Sft

36.00

11.0

Storage Units

Providing & fixing storage units made up 18 mm. thk. plywood framework, 6 mm. thk.
plywood back as required as per design. Good quality blockboard shutters should be
fixed on SS heavy hinges Storage units. should be finished with 1.0 mm. thk. laminate
from external side & oil paint to non laminate ed surfaces. All exposed edges of plywood

Sft

30.00
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should have lipping patti on it. Lipping patti should be finished with French polish on it.
The cost should include necessary handles, magnetic catches, Godrej make locks etc.
complete as per design. LOW HEIGHT STORAGE

Providing & fixing storage units made up 18 mm. thk. plywood framework, 6 mm. thk.
plywood back as required as per design. Good quality blockboard shutters should be
fixed on SS heavy hinges Storage units. should be finished with 1.0 mm. thk. laminate
from external side & oil paint to non laminate ed surfaces. All exposed edges of plywood
should have lipping patti on it. Lipping patti should be finished with French polish on it.
The cost should include necessary handles, magnetic catches, Godrej make locks etc.
complete as per design. FULL HEIGHT STORAGE .

Sft

560.00

12.0

Writing Desk

Providing & fixing writing desk made up of 18 thk. Double plywood supports as shown
in the drawing. Plywood supports shall be finished in laminate on it. from both sides & to
edges with groove (kani) at corners. The frame shall have 6mm thk. Plywood back & it
should be finished with laminate. The desk shall have 12mm. thk. Clear glass with plain
diamond edge polish & with round corners on front side. 12 thk. Glass shall be fitted with
D-brackets on partition & rubber vacuums on plywood supports. The desk shall have
8mm. thk. Clear glass with plain diamond edge polish from all four sides. This glass
should be fitted on D-brackets. The writing desk will be of hanging type as shown in the
drawing. The rate should be fitted on D-brackets. The writing desk will be of hanging
type as shown in the drawing. With ATM.

No

2.00

13.0

Main Entrance Door with Partition

Providing & fixing main door & partition made up of 12 mm thk. Clear toughened glass
shall be fixed in.Ozon / Enox make patch fitting with necessary hardwear.With
application of sealant from all sides. Edge polish for all exposed sides of glass. Complete
as per design Door size 7'0" x 3'0" -
Providing & fixing main door made up of 12 mm thk. Clear toughen glass shall be fixed
in.Ozon / Enox make patch fitting with necessary hardware like floor spring, 12" S.S.
finished decorative handle pair,& locking arrangment. Edge polish for all exposed sides
of glass. Complete as per design for branch.

Sft

112.00

14.0

Suggestion And Complaint Box

Providing & fixing box made up 18 mm. thk. plywood framework, 6/12 mm. thk.
plywood back as required as per design. Good quality blackboard shutters should be
fixed on brass hinges should be finished with 1.0 mm. thk. laminate from external side &
oil paint to non laminate ed surfaces. All exposed edges of plywood should have lipping
patti on it. Lipping patti should be finished with French polish on it. The cost should
include necessary handles, magnetic catches, Godrej make locks etc. complete as per
design. for branch

Nos

2.00

15.0

Cheque Drop Box

Providing & fixing box made up 18 mm. thk. plywood framework, 6/12 mm. thk.
plywood back as required as per design. Good quality blackboard shutters should be
fixed on brass hinges should be finished with 1.0 mm. thk. laminate from external side &
oil paint to non laminate ed surfaces. All exposed edges of plywood should have lipping
patti on it. Lipping patti should be finished with French polish on it. The cost should
include necessary handles, magnetic catches, Godrej make locks etc. complete as per
design. for branch

Nos

1.00

16.0

PILLER /WALL PANELLING

Fabricating and fixing wall/column paneling to consist of Aluminuim 2"x1.5" thick frame
framework at spacing not exceeding 600mm bothways (horizontal and vertical).
Paneling framework to be secured to wall surface/column surface.Paneling framework to
be clad on one side with 8mm thick commercial ply finished with 1.0mm thk laminate
including skirting of 200mm high & 12mm x 12mm groove at skirting level. Plywood
wherever mentioned Must be BWR GRADE AND IS 303, MARKED ISI.(THIS ITEM
IS AS PER SITE CONDITION AND AS PER THE REQUIRMENT ) for branch.

Sft

455.00

17.0

SHUTTER BOXING

OUT OF SHUTTER BOX Overhead outside shutter box: p/f sal/maranti wood frame
fixing of 12mm plywood with 1mm thk. Laminate finish and openable shutter for out
side area.

Sft

145.00

18.0

SOLID DOORS & Partly Glazed Doors:

Solid Doors : providing and fixing of solid door and Door Frame should of best quality
non-teak wood of 4.5"x2.5" section without Glass. Instead of glass, matching laminate on
plywood to be used for maintaining uniform appearance. Plywood wherever mentioned
Must be BWR GRADE AND IS 303, MARKED ISlI. rate includes with laminate panal,
nails adhesive , hardware ,labour ,transportation,lifting, etc for LUNCH,UPS,RECORD
and PASSAGE

Nos

8.00
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19.0

VERTICAL BLINDS:- Providing and fixing vertical blinds of 200mm lenth of vista
Lavour of approved shade and pattern. The rate shall include necessary scoch gurd
treatment on both sides. The overlaping should be uniform and adequate.Necessary
oparative arrangements,frames to be provided. The work to be completed as per

specification and approval of the architect. MAKE(vista) at banking hall and cabins
windows.

Sft

25.00

20.0

SOFT BOARD:- Providing and fixing soft board with necessary framework with 12mm
plywood on top 12 jolly board to be fixed finished with fabric @Rs120 , with necessary
mouldings duly polished along the periferi.

Sft

12.00

21.0

Wicket Gate to be made up of standard ply wood as same as item number 18 and drawing
provided by the architect

No.s

1.00

22.0

Aluminum top Grill for Cash Cabin

Nos

2.00

b)

Providing and fiixing stainless steel sink of Nirali make or approved equivalent make
Standard rangers of overal size 17" x 17" ( Bowl size 14"x14" x 7" depth in to in)
including all necessary fittings such as CI brackets, overflow, rubber plugs, Cp brass
chain, PVC connection and PVC waste pipe applying two coats of aluminium paint to the
brackets etc. complete as directed.

nos

1.00

TOTAL AMOUNT FOR BRANCH INTERIOR WORK : (A)

DISCOUNT

GRAND TOTAL AFTER DISCOUNT

Amount in Rupees:- Rs.

Sign & Seal of the Contractor : -

Name & Address of the contractor : -

Date:
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LIST OF APPROVED MANUFACTURERS / NATURAL SOURCES OF MATERIALS TO BE USED IN
THE INTERIOR WORKS SUBJECT TO THE APPROVAL OF SAMPLES BY THE ARCHITECT
CARPENTARY / WOOD WORKS:

S. No. Material Name Brand Manufacturer
1. Plywood — BWP Ply Green ply / Nicon / Century / Black Coat Premia
2. Laminate — Confirming to IS: 2045-1995  Greenlam / Merino / Stylam / Century / Formica
/Archid
3. Glass Modifloat / Asahifloat / Saint Gobain
4, Hardware Efficient Gadgets / Doorset
(EBCO) Hardwin / Ozone
5. Flush door — Confirming to Green ply / Black coat / Kutty or
IS: 2202 (Part-1) — 1991 approved equivalent
6. Teak wood Medium teak wood or approved by the consultant
7. Gl support system for false ceiling Rondo / BMS or approved equivalent
8. Gl dry wall partition system Rondo / BMS /Black coat or approved equivalent
9. Plaster boards Boral, India Gypsum or
approved equivalent
10. Soft board Jolly board of approved equivalent
11. Screws GKW nettlefold or approved equivalent
12. Adhesives Movicol / Fevicol Marion / Asian or approved equivalent
13. Paint Asian / Dulux or approved equivalent
14, Floor spring / Door closer Everite, Ebco /Doorset or approved equivalent
15. Textured paint Spectrum or approved equivalent
16. Vinyl flooring Armstrong or approved equivalent
17. Writing Board White mark or approved equivalent
18. Vitrified flooring Johnson 2 X 2’ Perlato
19. Grid Ceiling Armstrong / Gyproc / Hilux / Rock strength

NOTE: The contractor shall use only above mentioned material or equivalent make to be approved by the
consultant. All other materials shall confirm to the specifications laid down. The tenderer shall take this
into account while tendering rates / prices.

All laminates shall conform to IS 2046-1995. The shades are to be approved beforehand by the bank’s
authorities.
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Declaration

I/We have inspected the site of works and have made me / us fully acquainted with the local
conditions in and around the sites of works. I/We hereby declare that 1/We have gone through the
conditions laid down in the Notice Inviting Tender, Conditions of Contract, Technical
Specifications and understood the same and on the basis of the same I/We quoted our rates in the
Schedule of Quantities attached with the tender documents.

I/We shall also uniformly maintain such progress as may be directed by the Employer / Architect
to ensure completion of same within the target date as mentioned in the tender document.

Witness:

Signature of Tenderer

AdAress

Date
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